

GOVERNMENT OF KHYBER PAKHTUNKHWA
PAKHTUNKHWA ENERGY DEVELOPMENT ORGANIZATION
(PEDO)



BID EVALUATION REPORT OF CIVIL WORKS

for

**Construction of Protection Embankment Upstream of Ranolia
Powerhouse, Kohistan**

(July-2023)

TABLE OF CONTENTS

	PAGE NO.
1. INTRODUCTION	1
2. SCOPE OF WORK	1
3. INVITATION TO BID	1
4. SUBMISSION OF BIDS	1
5. PROCUREMENT COMMITTEE	2
6. BID OPENING, CLARIFICATIONS & EVALUATION AS PER IB.16	2
7. EXAMINATION OF ALL BIDS AS PER IB.8 & IB.	3
8. EVALUATION & CLARIFICATION OF BIDS AS PER IB.16.3 & 16.4	4
9. SUMMARY OF RESULTS	17
10. RECOMMENDATIONS	18

ANNEXES

Annex-A: Comparative Evaluation Sheet of Bids

1. INTRODUCTION

The devastating flood of August 2022 has partially washed away or damaged major components of the already built 18MW Ranolia Hydropower Complex built on Dubair Khwar, located in Lower Kohistan District of the Khyber Pakhtunkhwa Province which was delivering electricity to the National Grid. Unfortunately, the August 2022 flood has completely washed away the weir, siphon, access road, power house (partial) and switchyard structure of the Ranolia Power Complex.

Dubair Bazar is about 20 Km north of Besham along the main Karakoram Highway (KKH). The actual Site for the Works (to be executed under this contract) is located near Dubair Bazar on the right bank of Dubair Khwar upstream of its confluence with Indus River, about 800 m from the KKH, where a powerhouse and an open switchyard have already been constructed as components of the RHPP. The access road condition to the Site is not good and must be appraised by the Bidders prior to bidding, as the Contractor shall be entirely responsible for ensuring accessibility to the site.

2. SCOPE OF WORK

The Scope of Work to be carried out under this contract comprise the construction of about 225m of Protection Embankment along Dubair Khwar upstream and in front of the Ranolia Powerhouse Complex, complete in all respects as per drawings and specifications and as per Engineer Instruction. The works include excavation, riprap, mass concrete, compacted fill and boulders fill, etc, as specified in Tender Drawings.

3. INVITATION TO BID

Pakhtunkhwa Energy Development Organization (PEDO) floated advertisement on 2nd June, 2023 through National Newspapers for the Construction of Protection Embankment Upstream of Ranolia Hydro Power Project (RHPP), lower Kohistan. The bids were invited from eligible firms/bidders under KPPRA Procurement Rules 2014 on single stage single envelopes procedures registered with FBR, KPRA for the Financial Year 2022-23 with Active Status. The Firms shall also be registered with the Pakistan Engineering Council in Category C5 or above. The advertisement was also uploaded on both KPPRA & PEDO Websites. The last date for submission of bid was 20th June 2023.

The Pre-bid meeting was held on 13th June, 2023, in the committee room of PEDO House which was participated by the prospective bidders or their authorized representatives. The Minutes of Pre bid Meetings along with Addendum-1 was issued on 14th June 2023, vide letter No. 75-84/PEDO/AD/(M&E) dated 14th June, 2023.

4. SUBMISSION OF BIDS

A total of Twenty-Two (22) bidders/firms purchased the bidding documents before the deadline for submission of Bids, i.e., 11:00 AM on 20th June, 2023.



5. PROCUREMENT COMMITTEE

The competent authority PEDO has notified vide notification No. 230-37/PEDO/CEO/16-G dated 6th January, 2023, the following two procurement committees for the procurement to be carried out by the office of the Chief Engineer O&M PEDO.

- (i). Procurement up to Rs. 25 Million, with Chief Engineer O&M PEDO as convener of the Procurement Committee and comprises the following members.

1.	Chief Engineer (O&M), PEDO	Convener
2.	Director (O&M), PEDO	Member
3.	Director (Finance)/Representative	Member
4.	Director (Planning)/Representative	Member
5.	Resident Engineer of the Concerned Power Station	Member

- (ii). Whereas for the procurement Exceeding Rs. 25 Million, the competent authority has nominated Chief Engineer (P&C) PEDO as the convener with following composition:

1.	Chief Engineer (P&C), PEDO	Chairman
2.	Director (Procurement & Contracts) PEDO Assistant Director (P&C), PEDO	Member
3.	Director/Project Director Concerned	Member
4.	Deputy Director (Procurement & Contracts) PEDO	
5.	Representative of Finance, PEDO	Member
6.	Representative of Planning & Facilitation (P&F), PEDO	Member

The Engineer Estimate for the subject construction work is PKR 44.20 Million, therefore the procurement process was carried out by the procurement committee notified under the convenorship of Chief Engineer (P&C) PEDO. The Director M&E PEDO, Engineer Syed Aziz Ahmad, has been nominated as focal Person Ranolia Hydropower Project (RHPP) for the subject works.

6. BID OPENING, CLARIFICATIONS AND EVALUATION AS PER IB.16

The chair authorized Director M&E/Focal Person (RHPP) to conduct the bid opening on behalf of the chair. The procurement committee opened the technical bids of the bidders on the bid submission date of 20th June, 2023, at 11:30 AM in the main committee room of PEDO house, Phase-V, Hayatabad, which was participated by all the members of the procurement committee. The position of Director and Deputy Director (P&C) are vacant till the carrying out of the instant procurement, therefore



the Deputy Director (P&C) PEDO was represented by Engineer Yaser Farman, Assistant Director (P&C) PEDO as member of the procurement committee.

The bid opening was conducted by the procurement committee in accordance with the procedures and guidelines given under IB.16 of the Instruction to Bidder. In the first stage of bid opening, the procurement committee accepted and found valid a total of 20 bids as each bid was accompanied by the cost of bidding documents in the shape of **CDR amounting to PKR 2000**. Whereas, the procurement committee unanimously did not accept to receive the bids of the following two bidders as they were not purchased officially nor the bidders were able to produce the necessary **CDR of PKR 2000** since the requirement for the production of the CDR of 2000 as cost towards bidding document was clearly mentioned at Sr.No.2 of the NIT.

- (i) M/S Al Zeb Construction Company
- (ii) M/s Feroz Khan

Moreover, as per IB 16.1 and 16.2, the procurement committee then opened all the twenty bids one by one. The procurement committee, at the time of opening of the bidder's proposal, announced loudly, name of each bidder, read-out bid price, any discount, the presence or absence of bid security, Form of Bid duly filled, signed and Sealed etc., which was recorded on a proforma by the procurement committee and also noted by the bidder representatives who attended the bid opening meeting.

7. EXAMINATION OF ALL BIDS FOR CONFORMANCE TO IB.8 "DOCUMENTS COMPRISING THE BID" & IB.11 "DOCUMENTS ESTABLISHING BIDDER'S ELIGIBILITY AND QUALIFICATIONS".

The Procurement Committee then opened one by one each of the 20 Nos. bids and examined all the bids in accordance with the Clause IB.8 & IB.11 to confirm whether each bidder has prepared their bids as per conditions stated in the bidding documents i.e.

- a) Covering Letter.
- b) Form of Bid duly filled, signed and sealed, in accordance with Sub-Clause IB.14.3.
- c) Schedules (A to F) to Bid duly filled and initialed, in accordance with the instructions contained therein & in accordance with Sub-Clause IB.14.3.
- d) Bid Security furnished in accordance with Clause IB.13 as well as bid solicitation documents fee as per Clause IB 3.1.
- e) Power of Attorney in accordance with Sub-Clause IB 14.5.
- f) Documentary evidence in accordance with Clause IB.11.
- g) Documentary evidence in accordance with Clause IB.12.

M/S Guldad & Company, Kohistan, has not provided the required proof of PEC Registration in Category C5 or above, nor has provided proof of registration with



KPPRA and FBR. The procurement committee, therefore, REJECTED the proposal of the bidder.

Similarly, M/S Bacha Wali Government Contractor and General Order Supplier Mardan and M/S Ibrahim Shah Construction Company, Swat was found to be registered with the KPPRA and FBR, but their status was IN ACTIVE at the time of proposal submission. The procurement committee decided unanimously to further evaluate their proposal and request clarification from these two bidders regarding their NON-ACTIVE STATUS with the concerned regulatory bodies.

8. EVALUATION & CLARIFICATION OF BIDS AS PER IB.16.3 & 16.4

The procurement committee then evaluated each of the proposals under the above mentioned clauses of the Instruction to Bidders. Pursuant to the guidelines given under IB.16.4 (a), prior to detail evaluations, each proposal was first examined for determination of SUBSTANTIAL RESPONSIVENESS and MATERIAL DEVIATIONS and then evaluated in detail as per IB Clause 16.7. Brief of each proposal along with procurement committee observations and recommendations/ results are narrated here under in the preceding para's:

Bidder No.1: M/S Shangla Construction Company, District Shangla.

The procurement committee recorded the read-out price in respect of the bidder as PKR 34,697,000/- (Rupees Thirty-Four Million, Six Hundred Ninety-Seven Thousand, only). The bid price offered by the bidder was 21.5% below the engineer's estimate. The bidder has provided the essential 2% Bid Security, i.e., PKR. 900,000/- (Rupees Nine Hundred Thousand only) plus PKR 9,282,000 (Rupees Nine Million, Two Hundred and Eighty-Two Thousand only) as additional bid security as per Sr.No 2(iii) of the KPPRA notification S.R.O. (14)/Vol:1-24/2021-22.

The following observations were recorded during the Financial Evaluation by the procurement committee.

- (i) After the application of the arithmetic check under IB 16.4(b), the corrected bid price of the bidder is PKR 34,698,234/- (Rupees Thirty-Six Million, Four Hundred and Twenty-six Thousand, One-Hundred and Thirty-Two only) with a price difference of PKR 1,236 /- between the evaluated and quoted bid price. The procurement committee considered this price difference of PKR 1236 /- as MINOR DEVIATION under IB.16.6.
- (ii) In case of corrected bid price, the required bid security @21.5 % below as offered by the bidder, work out to be PKR 10,403,338/- and there is a difference of PKR 221,338/ between the provided and the evaluated bid price. The procurement committee considered this price difference a MINOR DEVIATION under IB 16.6.



- (iii) Against the requirement of 5nos. general projects, the bidder has exhibited only four projects, each exceeding the prescribed threshold of PKR 15 million, which is PARTIAL COMPLIANCE by the bidder.
- (iv) The bidders did not provide the mandatory 3 specific projects of similar size and nature, worth Rs.35 million during the last 7 years, which the procurement committee viewed as NON-CONFORMITY under IB 16.5.
- (v) Copy of Audited Financial Statement for only one year, FY 2021-22, is provided, but audited financial statements for FY 2019-20 and 2020-21 are not provided, which is NON-CONFORMITY under IB 16.5.
- (vi) The bidder has partially complied with Serial No. 2(iii) of the KPPRA guidelines, as only four items' rate analysis have been submitted. The Procurement Committee considered this partial submission as a NON-CONFORMITY under IB 16.5.

Result: Based on the above NON-CONFORMATIES (Major deviations) mentioned at (iv, v & vi) above, the procurement committee evaluated the financial proposal of the bidder as **SUBSTANTIALLY NON-RESPONSIVE**.

Bidder No.2: Jamel Khel Construction and Company, Swat

The procurement committee recorded the read-out price in respect of the bidder as PKR 35,361,260/- (Rupees Thirty-Five Million, Three Hundred Sixty-One Thousand, Two Hundred and sixty only), the bid price offered by the bidder is 20% below the engineer's estimate. The bidder has provided the essential bid security (2% plus 8% additional) of PKR 4,440,000 (Rupees Four Million, four hundred and forty thousand only), which is as per KPPRA rule 2(ii).

The procurement committee observed the following points.

- (i) The bidder has provided the mandatory 3 specific projects of similar size and nature, worth Rs.35 million during the last 7 years.
- (ii) Against the requirement of 5 general projects, the bidder has exhibited five general projects, each exceeding the prescribed threshold of PKR 15 million.
- (iii) Copies of Audited Financial statements for the last three years FY 2019-2020, 2020-2021 & 2021-2022 have been provided; Auditor opinion page is signed and stamped however, accompanying pages of the financial statements are stamped only.



Result: Based on the above, the procurement committee evaluated the financial proposal of the bidder as **SUBSTANTIALLY RESPONSIVE**.

Bidder No.3: M/S Hayat Gull and Company, Charsadda.

The procurement committee recorded the read-out price in respect of the bidder as PKR 35,361,175/- (Rupees Thirty-Five Million, Three Hundred Sixty-One Thousand, One Hundred and Seventy-Five only), at 20 % below the engineer's estimate, however the evaluated bid price in accordance with the quoted percentage i.e. 20% below the engineer estimate, comes out to be PKR 35,361,260/- (Rupees Thirty-Five Million, Three Hundred Sixty-One Thousand, Two Hundred and sixty only). The bidder has provided the essential bid security (2% plus 8% additional) of PKR 4,500,000 (Rupees Four Million, Five Hundred and Thousand only), which is as per KPPRA rule 2(ii) notification S.R.O. (14)/Vol: 1-24/2021-22.

The procurement committee observed the following points.

- (i). The bidder has provided the mandatory 3 specific projects of similar size and nature, worth Rs.35 million during the last 7 years.
- (ii). Against the requirement of 5 general projects, the bidder has exhibited five general projects, each exceeding the prescribed threshold of PKR 15 million.
- (iii). Mandatory Form of Bid IB "SECTION FORM OF BID AND SCHEDULE TO BID" is not filled, signed, and stamped, which is a major deviation under IB 8.1(b). However, the SCHEDULE OF PRICES of Schedule-A to Bid has been signed and stamped by the bidder.

Result: Based on the NON-CONFORMITY (Major deviations) mentioned at (iii) above the procurement committee evaluated the financial proposal of the bidder as **SUBSTANTIALLY NON-RESPONSIVE**.

Bidder No.4 M/S Gulfaraz Khan, Tehsil Pathan, District Kohistan

The procurement committee recorded the read-out price in respect of the bidder as PKR 35,361,260/- (Rupees Thirty-Five Million, Three Hundred Sixty-One Thousand, Two Hundred and sixty only), which is 20 % below the engineer's estimate. The bidder has provided the essential bid security (2% plus 8% additional) of PKR 4,450,000 (Rupees Four Million, four hundred and fifty thousand only), which is as per KPPRA rule 2(ii) notification S.R.O. (14)/Vol: 1-24/2021-22.

The procurement committee observed the following points.

- (i). The bidder did not provide the mandatory 3 specific projects of similar size and nature, worth 35 million during the last 7 years, which the procurement committee viewed as NON-CONFORMITY under IB 16.5.



- (ii). Mandatory Form of Bid IB "SECTION FORM OF BID AND SCHEDULE TO BID" is not filled, signed, and stamped, which is a NON-CONFORMITY under IB 8.1(b). However, the SCHEDULE OF PRICES of Schedule-A to Bid has been signed and stamped by the bidder.
- (iii). Copies of Audited Financial statements for the last three years, FY 2019-2020, 2020-2021 & 2021-2022, have been provided. The auditor opinion page is signed and stamped for FY 2019-2020 and 2021-2022; however, the accompanying pages of the financial statements are stamped only. Furthermore, the audit report of FY 2020-21 is neither signed nor stamped, which are NON-CONFORMITIES under IB 16.5.

Result: Based on the above NON-CONFORMITIES (Major deviations), the procurement committee evaluated the financial proposal of the bidder as **SUBSTANTIALLY NON-RESPONSIVE**.

Bidder No.5: M/S M Saleem Construction Company, Ranolia, Tehsil Pathan, District Kohistan.

The procurement committee recorded the read-out prices in respect of the bidder as PKR 39,781,417/- (Rupees Thirty-Nine Million, Seven Hundred Eighty-One Thousand, Four Hundred and Seventeen only), which is 10 % below the engineer's estimate. The bidder has provided the essential bid security (2%) of PKR 900,000/- (Rupees Nine Hundred Thousand only), which is as per KPPRA rule 2(i) notification S.R.O. (14)/Vol: 1-24/2021-22.

The procurement Committee observed the following points.

- (i). Against the requirement of 5 general projects, the bidder has exhibited four general projects, each exceeding the prescribed threshold of PKR 15 million, which is PARTIAL COMPLIANCE by the bidder.
- (ii). The bidder did not provide the mandatory 3 specific projects of similar size and nature, worth 35 million during the last 7 years, which the procurement committee viewed as NON-CONFORMITY under IB 16.5.
- (iii). Mandatory Form of Bid "SECTION FORM OF BID AND SCHEDULE TO BID" is signed and stamped but wrongly filled. The bidder, in his FORM OF BID at SR.No.1, entered the bid price as PKR 900,000/- (Rupees Nine Hundred Thousand only), which does not tally with the bid price offered in SCHEDULE OF PRICES of schedule-A to Bid, which is NON-CONFORMITY under IB 16.5.



- (iv). Copies of Audited Financial statements for FY 2019-2020 and 2020-2021 are provided, but the audited financial statement for FY 2021-2022 is not provided, which is NON-CONFORMITY under IB 16.5.

Result: Based on the above NON-CONFORMITIES (Major Deviations) mentioned at (ii, iii, & iv) above, the procurement committee evaluated the financial proposal of the bidder as **SUBSTANTIALLY NON-RESPONSIVE**.

Bidder No.6: M/S New Sadat Builders (Pvt.) Ltd. Timergera, Dir Lower

The procurement committee recorded the read-out price in respect of the bidder as PKR 39,781,417/- (Rupees Thirty-Nine Million, Seven Hundred Eighty-One Thousand, Four Hundred and Seventeen only), which is 10 % below the engineer's estimate. The bidder has provided the essential bid security (2%) of PKR 900,000/- (Rupees Nine Hundred Thousand only), which is as per KPPRA rule 2(i) notification S.R.O. (14)/Vol: 1-24/2021-22.

The procurement committee has observed the following points.

- (i). The bidder did not provide the mandatory 3 specific projects of similar size and nature, worth 35 million during the last 7 years, which the procurement committee viewed as NON-CONFORMITY under IB 16.5.
- (ii). Copies of audited financial statements for two years, FY 2020-21 and 2021-2022 provided, but the audited financial statement FY 2019-20 is not provided, which is NON-CONFORMITY under IB 16.5.

Result: Based on the above NON-CONFORMITIES (Major Deviations), the procurement committee evaluated the financial proposal of the bidder as **SUBSTANTIALLY NON-RESPONSIVE**.

Bidder No.7: M/S Malam Jaba Construction Company, Mingora Swat

The procurement committee recorded the read-out bid price of the bidder as PKR 39,781,418/- (Rupees Thirty-Nine Million, Seven Hundred Eighty-One Thousand, Four Hundred and Eighteen only), which is 10 % below the engineer's estimate. The bidder has provided the essential bid security (2%) of PKR 900,000/- (Rupees Nine Hundred Thousand only), which is as per KPPRA rule 2(i) notification S.R.O. (14)/Vol: 1-24/2021-22.

The procurement committee observed the following points.

- (i) Copies of Audited Financial statements for the last three years, FY 2019-2020, 2020-2021 & 2021-2022, have been provided; the auditor opinion page is signed and stamped; however, accompanying pages of the financial statements are stamped only, which is a MINOR DEVIATION under IB 16.6.



- (ii) The bidder did not provide the mandatory 3 specific projects of similar size and nature, worth 35 million during the last 7 years, which the procurement committee viewed as NON-CONFORMITY under IB 16.5.

Result: Based on the NON-CONFORMITY (Major Deviation) mentioned at (ii), the procurement committee evaluated the financial proposal of the bidder as **SUBSTANTIALLY NON-RESPONSIVE**.

Bidder No.8: M/S Bajour Construction Company, District Bajour

The procurement committee recorded the read-out price in respect of the bidder as PKR 39,781,418/- (Rupees Thirty-Nine Million, Seven Hundred Eighty-One Thousand, Four Hundred and Eighteen only), which is 10 % below the engineer's estimate. The bidder has provided the essential bid security (2%) of PKR 900,000/- (Rupees Nine Hundred Thousand only), which is as per KPPRA rule 2(i) notification S.R.O. (14)/Vol: 1-24/2021-22.

The Procurement Committee observed the following points.

- (i). Copies of audited financial statements for the last three years, FY 2019-2020, 2020-2021, and 2021-2022 provided auditor opinion page is signed and stamped; however, accompanying pages of the financial statement are stamped only, which is a MINOR DEVIATION under IB 16.6.
- (ii). The bidder did not provide the mandatory 3 specific projects of similar size and nature, worth 35 million during the last 7 years, which the procurement committee viewed as NON-CONFORMITY under IB 16.5.
- (iii). Mandatory Form of Bid IB "SECTION FROM OF BID AND SCHEDULE TO BID" is signed and stamped but partially filled "total bid price" is not entered, which is NON-CONFORMITY under IB 8.1(b).

Result: Based on the above NON-CONFORMITIES (Major Deviation) mentioned at (ii & iii) above, the procurement committee evaluated the financial proposal of the bidder as **SUBSTANTIALLY NON-RESPONSIVE**.

Bidder No.9: M/S Al Badar Construction Company, Kohistan

The procurement committee recorded the read-out price in respect of the bidder as PKR 39,781,418/- (Rupees Thirty-Nine Million, Seven Hundred Eighty-One Thousand, Four Hundred and Eighteen only), which is 10 % below the engineer's estimate. The bidder has provided the essential bid security (2%) of PKR 900,000/- (Rupees Nine Hundred Thousand only), which is as per KPPRA rule 2(i) notification S.R.O. (14)/Vol: 1-24/2021-22.

The Procurement Committee observed the following points.



- (i). The bidder has provided the mandatory 3 specific projects of similar size and nature, worth Rs.35 million during the last 7 years.
- (ii). Against the requirement of 5 general projects, the bidder has exhibited five general projects, each exceeding the prescribed threshold of PKR 15 million.
- (iii). Mandatory Form of Bid IB "SECTION FORM OF BID AND SCHEDULE TO BID" is not filled, signed, and stamped, which is a NON-CONFORMITY under IB 8.1(b). However, the SCHEDULE OF PRICES of Schedule-A to Bid has been signed and stamped by the bidder.
- (iv). Audited financial statements for the last three years FY 2019-2020, 2020-2021 & 2021-2022 provided. The Chartered Account Opinion Page for the FY 2021-2022 has been signed and stamped; however, the accompanying pages are neither stamped nor signed, is a MINOR DEVIATION under IB16.6.

Result: Based on the NON-CONFORMITY (Major Deviation) mentioned at (iv) above, the procurement committee evaluated the financial proposal of the bidder as **SUBSTANTIALLY NON-RESPONSIVE**.

Bidder No.10: M/S Haji Gull and Brothers Ranolia Tehsil Pathan, District Kohistan

The procurement committee recorded the read-out price in respect of the bidder as PKR 39,781,417/- (Rupees Thirty-Nine Million, Seven Hundred Eighty-One Thousand, Four Hundred and Seventeen only), which is 10 % below the engineer's estimate. The bidder has provided the essential bid security (2%) of PKR 900,000/- (Rupees Nine Hundred Thousand only), which is as per KPPRA rule 2(i) notification S.R.O. (14)/Vol: 1-24/2021-22.

The Procurement Committee observed the following points.

- (i). Audited financial statements for the last three years, FY 2019-2020, 2020-2021, and 2021-2022 provided auditor opinion page for FY 2021-2022 signed and stamped; however, accompanying pages of the financial statements are stamped only, is a MINOR DEVIATION under IB 16.6.
- (ii). The bidder did not provide the mandatory 3 specific projects of similar size and nature, worth 35 million during the last 7 years, which the procurement committee viewed as NON-CONFORMITY under IB 16.5.
- (iii). Against the requirement of 5 general projects, the bidder has exhibited only one general project exceeding the prescribed threshold of PKR 15 million,



which the procurement committee viewed as NON-CONFORMITY under IB 16.5.

- (iv). Mandatory Form of Bid IB "SECTION FORM OF BID AND SCHEDULE TO BID" is signed and stamped, but partially filled witness information is not provided, which is NON-CONFORMITY under IB 8.1(b).

Result: Based on the NON-CONFORMITIES (Major Deviations) mentioned at (ii, iii, & iv) above, the procurement committee evaluated the financial proposal of the bidder as **SUBSTANTIALLY NON-RESPONSIVE**.

Bidder No.11: M/S MODCON Engineering (Pvt.) Ltd, Abbottabad

The procurement committee recorded the read-out price in respect of the bidder as PKR 39,781,860/- (Rupees Thirty-Nine Million, Seven Hundred Eighty-One Thousand, Eight Hundred and Sixty only), 10 % below the engineer's estimate. The bidder has also provided the essential bid Security (2%) of PKR 900,000/- (Rupees Nine Hundred Thousand only), per KPPRA rule 2(i) notification S.R.O. (14)/Vol: 1-24/2021-22.

The Procurement Committee observed the following points.

- (i). The bidder did not provide the mandatory three specific projects of similar size and nature worth PKR 35 Million during the last seven years, which the procurement committee viewed as NON-CONFORMITY under IB 16.5.
- (ii). Against the requirement of 5 Nos general experience projects, the bidder has exhibited only two general project exceeding the prescribed threshold of PKR 15 Million, which the procurement committee viewed as NON-CONFORMITY under IB 16.5.
- (iii). The mandatory Form of Bid under the IB "FORM OF BID AND SCHEDULES TO BID" is signed and stamped but wrongly filled. The bidder at serial no 1 has entered "Engineer Estimate" as his Total Bid Price, which does not tally the bid price in SCHEDULE OF PRICES of Schedule - A to Bid, which is NON-CONFORMITY under IB 16.5.

Result: Based on the NON-CONFORMITIES (Major Deviations) mentioned above, the procurement committee evaluated the financial proposal of the bidder as **SUBSTANTIALLY NON-RESPONSIVE**.

Bidder No.12: M/S Sohrab Sons, Tehsil Besham, Shangla

The procurement committee recorded the read-out price in respect of the bidder as PKR 39,781,418/- (Rupees Thirty-Nine Million, Seven Hundred Eighty-One Thousand, Four Hundred and Eighteen only), 10 % below the engineer's estimate. The bidder has also provided the essential bid Security (2%) of PKR 900,000/- (Rupees



Nine Hundred Thousand only), per KPPRA rule 2(i) notification S.R.O. (14)/Vol: 1-24/2021-22.

The Procurement Committee observed the following points.

- (i). The bidder did not provide the mandatory three specific projects of similar size and nature worth PKR 35 Million during the last seven years, which the procurement committee viewed as NON-CONFORMITY under IB 16.5.
- (ii). The mandatory Form of Bid under the IB "FORM OF BID AND SCHEDULES TO BID" is signed and stamped but partially filled, i.e., "Bid Price" is not entered, which is NON-CONFORMITY under IB 8.1(b).
- (iii). Copies of audited financial statements for two years, FY 2019-2020 and 2020-2021, are provided. The audited financial statement for FY 2021-22 is not provided, which is a NON-CONFORMITY under IB 16.5.

Result: Based on the NON-CONFORMITIES (Major Deviations) mentioned at (i, ii & iii) above, the procurement committee evaluated the financial proposal of the bidder as **SUBSTANTIALLY NON-RESPONSIVE**.

Bidder No.13: M/S Bacha Wali Government Contractor & General Order Supplier, Mardan.

The procurement committee recorded the read-out price in respect of the bidder as PKR 39,781,418/- (Rupees Thirty-Nine Million, Seven Hundred Eighty-One Thousand, Four Hundred and Eighteen only), which is 10 % below the engineer's estimate. The bidder has also provided the essential bid Security (2%) of PKR 900,000/- (Rupees Nine Hundred Thousand only), as per KPPRA rule 2(i).

The Procurement Committee observed the following points.

- (i). Copies of Audited Financial statements for the three years FY 2019-2020, 2020-2021, and 2021-2022 provided. The Chartered Account Opinion Page for the FY 2019-2020 and 2020-2021 has been signed and stamped; however, the accompanying pages are stamped only, is a MINOR DEVIATION under IB16.6
- (ii). The bidder did not provide the mandatory three specific projects of similar size and nature worth PKR 35 Million during the last seven years, which the procurement committee viewed as NON-CONFORMITY under IB 16.5.
- (iii). The Procurement Committee, under IB16.3, requested for confirmation of current status with KPPRA within two business days, but the contractor's status remained IN-ACTIVE, which the procurement committee viewed as



NON-CONFORMITY under IB 16.5 read with IB 11.2(ii) of the Bidding Data.

Result: Based on the above NON-CONFORMITIES (Major Deviations) mentioned at (ii & iii) above, the procurement committee evaluated the financial proposal of the bidder as **SUBSTANTIALLY NON-RESPONSIVE**.

Bidder No.14: M/S Ibrahim Shah Construction Company District Swat

The procurement committee recorded the read-out price in respect of the bidder as PKR 39,781,418/- (Rupees Thirty-Nine Million, Seven Hundred Eighty-One Thousand, Four Hundred and Eighteen only), which is 10 % below the engineer's estimate. The bidder has also provided the essential bid Security (2%) of PKR 900,000/- (Rupees Nine Hundred Thousand only), which is as per KPPRA rule 2(i).

The Procurement Committee observed the following points.

- (i). Copies of audited financial statements for the last three years FY 2019-2020, 2020-2021, and 2021-2022 provided; Auditor opinion page signed and stamped; however, accompanying pages of the financial statements are stamped only, is a MINOR DEVIATION under IB 16.6.
- (ii). The bidder did not provide the mandatory three specific projects of similar size and nature worth PKR. 35 Million during the last seven years, which the procurement committee viewed as NON-CONFORMITY under IB 16.5.
- (iii). The mandatory Form of Bid under the IB "FORM OF BID AND SCHEDULES TO BID" is signed and stamped but wrongly filled. The bidder at serial no 1 has entered "Engineer Estimate" as his Total Bid Price, which does not tally the bid price in SCHEDULE OF PRICES of Schedule - A to Bid, which is NON-CONFORMITY under IB 16.5.
- (iv). The Procurement Committee, under IB 16.3, requested for confirmation of the current status with FBR within two business days, but the contractor's status remained IN-ACTIVE, which the procurement committee viewed as NON-CONFORMITY under IB 16.5 read with IB 11.2(ii) of the Bidding Data.

Result: Based on the NON-CONFORMITIES (Major Deviations) mentioned at (ii, iii, & iv) above, the procurement committee evaluated the financial proposal of the bidder as **SUBSTANTIALLY NON-RESPONSIVE**.

Bidder No.15: M/S AG Enterprises, Rawalpindi

The procurement committee recorded the read-out price in respect of the bidder as PKR 39,781,418/- (Rupees Thirty-Nine Million, Seven Hundred Eighty-One Thousand, Four Hundred and Eighteen only), which is 10 % below the engineer's



estimate. The bidder has also provided the essential bid Security (2%) of PKR 900,000/- (Rupees Nine Hundred Thousand only), which is as per KPPRA rule 2(i) notification S.R.O. (14)/Vol: 1-24/2021-22.

The Procurement Committee observed the following points.

- (i). Against the requirement of 5 Nos general experience projects, the bidder has exhibited only three projects, each exceeding the prescribed threshold of PKR 5 million, which is PARTIAL COMPLIANCE by the bidder.
- (ii). The bidder did not provide the mandatory three specific projects of similar size and nature worth PKR 35 Million during the last seven years, which the procurement committee viewed as NON-CONFORMITY under IB 16.5.
- (iii). Mandatory Form of Bid IB "SECTION FORM OF BID AND SCHEDULE TO BID" is not filled, signed, and stamped, which is a NON-CONFORMITY under IB 8.1(b). However, the SCHEDULE OF PRICES of Schedule-A to Bid has been signed and stamped by the bidder.

Result: Based on the NON-CONFORMITY (Major Deviations) mentioned at (ii & iii) above, the procurement committee evaluated the financial proposal of the bidder as **SUBSTANTIALLY NON-RESPONSIVE**.

Bidder No.16: M/S Shangla Hills Construction Company, Shangla

The procurement committee recorded the read-out price in respect of the bidder as PKR 40,500,000/- (Rupees Forty Million, Five Hundred Thousand, only), which is 8.37 % below the engineer's estimate. The bidder has also provided the essential bid Security (2%) of PKR 900,000/- (Rupees Nine Hundred Thousand only), which is as per KPPRA rule 2(i).

The Procurement Committee observed the following points.

- (i). The bidder quoted a bid price of PKR 40,500,000/- (Rupees Forty Million, Five Hundred Thousand, only) as 10% below the engineer's estimate. After applying the arithmetic check under IB 16.4(b), the bidder quoted bid comes out to be 8.37% below the engineer's estimate. The procurement committee considered this as a MINOR DEVIATION under IB16.6.
- (ii). The bidder did not provide the mandatory three specific projects of similar size and nature worth PKR 35 Million during the last seven years, which the procurement committee viewed as NON-CONFORMITY under IB 16.5.
- (iii). Against the requirement of 5 Nos general experience projects, the bidder has not documented any general project of the prescribed threshold of PKR 15



Million, which the procurement committee viewed as NON-CONFORMITY under IB 16.5.

- (iv). Copies of audited financial statements for the last three years, FY 2019-2020, 2020-2021, and 2021-2022 are not provided, which is NON-CONFORMITY under IB 16.5.

Result: Based on the NON-CONFORMITIES (Major Deviations) mentioned at (ii, iii, & iv) above, the procurement committee evaluated the financial proposal of the bidder as **SUBSTANTIALLY NON-RESPONSIVE**.

Bidder No: 17 M/S Hipot Engineering Services (Pvt) Ltd. & Anwarullah Khan & Co. (JV), Dir Lower

The procurement committee recorded the read-out price in respect of the bidder as PKR 41,991,496/- (Rupees Forty-One Million, Nine Hundred Ninety-One Thousand, Four Hundred and Ninety-Six only), which is 5% below the engineer's estimate. The bidder has also provided the essential bid Security (2%) of PKR 900,000/- (Rupees Nine Hundred Thousand only), which is as per KPPRA rule 2(i) notification S.R.O. (14)/Vol: 1-24/2021-22.

The Procurement Committee observed the following points.

- (i). Copies of audited financial statements for the last three years FY2019-2020, 2020-2021, and 2021-2022 are provided. The Chartered Account Opinion Page for the FY 2021-2022 has been signed and stamped; however, the accompanying pages are neither stamped nor signed, is a MINOR DEVIATION under IB 16.6.
- (ii). The bidder did not provide the mandatory three specific projects of similar size and nature worth PKR. 35 Million during the last seven years, which the procurement committee viewed as NON-CONFORMITY under IB 16.5.

Result: Based on the NON-CONFORMITY (Major Deviations) mentioned at (i) above, the procurement committee evaluated the financial proposal of the bidder as **SUBSTANTIALLY NON-RESPONSIVE**

Bidder No: 18 M/S KEC Engineers & Contractors (Pvt.) Ltd, District Upper Kohistan, Dassu.

The procurement committee recorded the read-out price in respect of the bidder as PKR 43,317,544/- (Rupees Forty-Three Million, Three Hundred Seventeen Thousand, Five Hundred and Forty-Four), which is 2% below the engineer's estimate. The bidder has also provided an essential bid Security (2%) of PKR 900,000/- (Rupees Nine Hundred Thousand only), which is as per KPPRA rule 2(i) notification S.R.O. (14)/Vol: 1-24/2021-22.



The Procurement Committee observed the following points.

- (i). Copies of audited financial statements for the last three years FY2019-2020, 2020-2021, and 2021-2022 are provided. The Chartered Account Opinion Page is signed and stamped; however, the accompanying pages are neither stamped nor signed, is a MINOR DEVIATION under IB 16.6.
- (ii). The bidder did not provide the mandatory three specific projects of similar size and nature worth PKR 35 Million during the last seven years, which the procurement committee viewed as NON-CONFORMITY under IB 16.5.
- (iii). Mandatory Bid Form under the IB "FORM OF BID AND SCHEDULES TO BID" is signed and stamped but partially filled, i.e., "Total Bid Price" is not entered, which is NON-CONFORMITY under IB 8.1(b).

Result: Based on the NON-CONFORMITIES (Major Deviations) mentioned at (ii & iii) above, the procurement committee evaluated the financial proposal of the bidder as **SUBSTANTIALLY NON-RESPONSIVE**

Bidder No.19 M/S Saleh Construction Company, Sheringal Upper Dir.

The procurement committee recorded the read-out price in respect of the bidder as PKR 45,527,622/- (Rupees Forty-Five Million, Five Hundred Twenty-Seven Thousand, Six Hundred and Twenty-Two only), which is 3% above the engineer's estimate. The bidder has also provided the essential bid Security (2%) of PKR 900,000/- (Rupees Nine Hundred Thousand only) per KPPRA rule 2(i).

The Procurement Committee observed the following points.

- (i). Copies of audited financial statements for the last three years FY2019-2020, 2020-2021, and 2021-2022 are provided, but the financial data for FY 2020-21 and 2021-22 do not match, which is a MINOR DEVIATION under IB 16.6.
- (ii). The bidder did not provide the mandatory three specific projects of similar size and nature worth PKR 35 Million during the last seven years, which the procurement committee viewed as NON-CONFORMITY under IB 16.5.

Result: Based on the NON-CONFORMITY (Major deviations) mentioned at (ii) above, the procurement committee evaluated the financial proposal of the bidder as **SUBSTANTIALLY NON-RESPONSIVE**.



9 SUMMARY OF RESULTS

The overall summary of results is tabulated here as under:






Sr. No.	Name of Bidder	Read Out Bid Price (PKR.)	Evaluated Bid Price (PKR.)	Above (%)	Below (%)	Remarks
1.	M/S Shangla Construction Company, Tehsil Alpuri, Shangla.	34,697,000	34,698,236	-	21.50%	Substantially Non-Responsive
2.	Jamal Khel Construction and Company, Swat	35,361,260	35,361,260	-	20.00%	Substantially Responsive
3.	M/S Hayat Gul & Co. District Charsadda.	35,361,175	35,361,260	-	20.00%	Substantially Non-Responsive
4.	M/S Gulfaraz Khan, Tehsil Pattan, District Kohistan.	35,361,260	35,361,260	-	20.00%	Substantially Non-Responsive
5.	M/S M Saleem Construction Company, Ranolia, Tehsil Pattan, District Kohistan	39,781,417	39,781,417	-	10.00%	Substantially Non-Responsive
6	M/S New Sadat Builders (Pvt) Ltd, Timergara, Dir Lower.	39,781,417	39,781,417	-	10.00%	Substantially Non-Responsive
7	M/S Malam Jabba Construction Company, Mingora Swat.	39,781,417	39,781,418	-	10.00%	Substantially Non-Responsive
8	M/S Bajaur Construction Company, District Bajaur	39,781,418	39,781,418	-	10.00%	Substantially Non-Responsive
9	M/S Al Badar Construction Company, Kohistan	39,781,418	39,781,418	-	10.00%	Substantially Non-Responsive
10	M/s Haji Gul Khan & Brothers, Ranolia Tehsil Pattan, District Kohistan	39,781,417	39,781,417	-	10.00%	Substantially Non-Responsive
11	MODCON Engineering (Pvt.) Ltd, Abbottabad	39,781,860	39,781,860		10.00%	Substantially Non-Responsive
12	M/s Sorhab Sons, Tehsil Besham & District Shangla	39,781,418	39,781,418	-	10.00%	Substantially Non-Responsive
13	M/S Bacha Wali Government Contractor & General Order Supplier, Mardan	39,781,418	39,781,418		10.00%	Substantially Non-Responsive
14	M/s Ibrahim Shah Construction Company, Swat	39,781,418	39,781,418		10.00%	Substantially Non-Responsive
15	M/s AG Enterprises, Bahraia Phase-8, Rawalpindi	39,781,418	39,781,418	-	10.00%	Substantially Non-Responsive
16	M/s Shangla Hills Construction Company, District Shangla	40,500,000.0	40,500,000.0	-	8.37%	Substantially Non-Responsive
17	M/s Hipot Engineering Services (Pvt) Ltd & Anwarullah Khan & Co (JV), Timergara, District Dir	41,991,496	41,991,496	-	5.00%	Substantially Non-Responsive
18	M/s KEC Engineers & Contractors (Pvt) Ltd, District Upper Kohistan, Dassu	43,317,544	43,317,544	-	2.00%	Substantially Non-Responsive
19	M/s Saleh Construction Company, Sheringal Upper Dir	45,527,622	45,527,622	3%	-	Substantially Non-Responsive



10 RECOMMENDATIONS FOR THE AWARD OF THE CONTRACT

The procurement committee unanimously recommends to the Management Committee PEDO to award and notify the award under IB 19 and 20 of the bidding document, the contract for the "Construction of the Embankment of Upstream of Ranolia Power House" to bidder at serial No. 2 M/S Jamel Khel Construction and Company, Swat, whose bid price of **PKR 35,361,260/-** (Pak Rupees Thirty-Five Million, Three Hundred Sixty-One Thousand and Two Hundred Sixty Only) at **20% below** the Engineer Estimate, was found to be the Substantially Responsive and lowest evaluated bid.

MEMBER OF THE PROCUREMENT COMMITTEE, PEDO

1- Director (M&E/Focal Person RHPP), (Member)	 27/7/23
2-Representative P&F Directorate(Member)	 27/7/23.
3- Representative Finance Directorate (Member)	 27/7/23
4- AD/ Director Proc.& Contract, (Member)	 27/7/23.
5-Chief Enengineer Proc.& Contracts, (Chairman)	 27/7/23.



Annex-A:
Comparative Evaluation Sheet of Bids

FINANCIAL EVALUATION
CONSTRUCTION OF PROTECTION EMBANKMENT UP STREAM OF POWER HOUSE AT RANOLIA HYDROPOWER PROJECT (RHPP) DISTRICT LOWER KOHISTAN PEDD
ADVERTISEMENT NO. LINF (P) 1054/2022
Engineer Estimate: 44,201,575/- PKR

Sr. No.	Name of Firms / Bidders (JV)	Offered Bids (PKR)	Corrected Bid Price (PKR)	Status of Bid Price			2% Bid Security (PKR 900,000/-)	Additional Bid Security as per KPRA Notification S.R.O. (14)/Vol:1-24/2021-22/2(iii)/ii	Experience		Turnover (Millions)	Working Capital (Millions)	Results	Remarks (If Any)
				At Par	Above (%)	Below (%)			General (Five numbers of projects, each worth PKR 15 Million, in last 10 years)	Specific (Three numbers of projects, each worth PKR 35 Million, in last 7 years)				
1	M/S Shangla Construction Company, Tehsil Alpur, Shangla.	34,697,000	34,698,236	-	-	21.50%	Y	Y	4	0	190.09	90.33	SUBSTANTIALLY NON-RESPONSIVE	<p>1- 2% plus 20.99% additional bid security provided as per Sr. No. 2 (iii) of the KPRA notification S.R.O 14/Vol: 1-24/2021-2022</p> <p>2- After the application of the arithmetic check under IB 16.4(b), the corrected bid price of the bidder is PKR 34,698,234/- (Rupees Thirty-Six Million, Four Hundred and Twenty-six Thousand, One Hundred and Thirty-Two only) with a price difference of PKR 1,236 /- between the evaluated and quoted bid price. The procurement committee considered this price difference of PKR 1236 as MINOR DEVIATION under IB 16.6</p> <p>3- In case of corrected bid price, the required bid security @21.5 % below as offered by the bidder, work out to be PKR 10,403,338/- and there is a difference of PKR 221,338/- between the provided and the evaluated bid price. The procurement committee considered this price difference a MINOR DEVIATION under IB 16.6.</p> <p>4- Against the requirement of 5nos. general projects, the bidder has exhibited only four projects, each exceeding the prescribed threshold of PKR 15 million, which is PARTIAL COMPLIANCE by the bidder.</p> <p>5- The bidders did not provide the mandatory 3 nos. specific projects of similar size and nature, worth Rs.35 million during the last 7 years, which the procurement committee viewed as NON-CONFORMITY under IB 16.5</p> <p>6- Copy of Audited Financial Statement for only one year, FY 2021-22, is provided, but audited financial statements for FY 2019-20 and 2020-21 are not provided, which is a NON-CONFORMITY under IB 16.5.</p> <p>7- The bidder has partially complied with Serial No. 2(iii) of the KPRA guidelines, as only four items' rate analysis have been submitted. The Procurement Committee considered this partial submission as a NON-CONFORMITY under IB 16.5.</p>
2	Jamal Kheri Construction and Company, Swat	35,361,260	35,361,260	-	-	20.00%	Y	Y	5	3	564.43	171.26	SUBSTANTIALLY RESPONSIVE	<p>1- 2% plus 8% additional bid security provided as per Sr. No. 2(ii) of the KPRA notifications S.R.O. 14/Vol: 1-24/2021-2022.</p> <p>2- The bidders provided the mandatory 3 specific projects of similar size and nature, worth Rs.35 million during the last 7 years.</p> <p>3- Against the requirement of 5 general projects, the bidder has exhibited five general projects, each exceeding the prescribed threshold of PKR 15 million.</p> <p>4- Copies of Audited Financial statements for the last three years FY 2019-2020, 2020-2021 & 2021-2022 have been provided; Auditor opinion page is signed and stamped however accompanying pages of the financial statements are stamped only.</p>
3	M/S Hayat Gul & Co. District Charsadda.	35,361,175	35,361,260	-	-	20.00%	Y	Y	5	3	186	90.49	SUBSTANTIALLY NON-RESPONSIVE	<p>1- 2% plus 8% additional bid security provided as per Sr. No. 2 (ii) of the KPRA notifications S.R.O. 14/Vol: 1-24/2021-2022.</p> <p>2- The bidders provided the mandatory 3 specific projects of similar size and nature, worth Rs.35 million during the last 7 years.</p> <p>3- Against the requirement of 5 general projects, the bidder has exhibited five general projects, each exceeding the prescribed threshold of PKR 15 million.</p> <p>4- Mandatory Form of Bid IB "SECTION FORM OF BID AND SCHEDULE TO BID" is not filled, signed, and stamped, which is a NON-CONFORMITY under IB 8.1(b). However, the SCHEDULE OF PRICES of Schedule-A to Bid has been signed and stamped by the bidder.</p>
4	M/S Gulfaraz Khan, Tehsil Pattan, District Kohistan.	35,361,260	35,361,260	-	-	20.00%	Y	Y	7	0	90.77	99.72	SUBSTANTIALLY NON-RESPONSIVE	<p>1. 2% plus 8% additional bid security provided as per Sr. No. 2(ii) of the KPRA notifications S.R.O. 14/Vol: 1-24/2021-2022.</p> <p>2- The bidder did not provide the mandatory 3 specific projects of similar size and nature, worth 35 million during the last 7 years, which the procurement committee viewed as NON-CONFORMITY under IB 16.5.</p> <p>3- Mandatory Form of Bid IB "SECTION FORM OF BID AND SCHEDULE TO BID" is not filled, signed, and stamped, which is a NON-CONFORMITY under IB 8.1(b). However, the SCHEDULE OF PRICES of Schedule-A to Bid has been signed and stamped by the bidder.</p> <p>4- Copies of Audited Financial statements for the last three years, FY 2019-2020, 2020-2021 & 2021-2022, have been provided. The auditor opinion page is signed and stamped for FY 2019-2020 and 2021-2022; however, the accompanying pages of the financial statements are stamped only. Furthermore, the audit report of FY 2020-21 is neither signed nor stamped, which are NON-CONFORMITIES under IB 16.5.</p>
5	M/S M Saleem Construction Company, Ranolia, Tehsil Pattan, District Kohistan	39,781,417	39,781,417	-	-	10.00%	Y	N/A	4	0		17.1	SUBSTANTIALLY NON-RESPONSIVE	<p>1- 2% bid security provided as per Sr. No. 2(i) of the KPRA notification S.R.O. (14)/Vol: 1-24/2021-22.</p> <p>2- Against the requirement of 5 general projects, the bidder has exhibited four general projects, each exceeding the prescribed threshold of PKR 15 million, which is PARTIAL COMPLIANCE by the bidder.</p> <p>3- The bidder did not provide the mandatory 3 specific projects of similar size and nature, worth 35 million during the last 7 years, which the procurement committee viewed as NON-CONFORMITY under IB 16.5.</p> <p>4- Mandatory Form of Bid "SECTION FORM OF BID AND SCHEDULE TO BID" is signed and stamped but wrongly filled. The bidder, in his FORM OF BID at SR.No.1, entered the bid price as PKR 900,000/- (Rupees Nine Hundred Thousand only), which does not tally with the bid price offered in SCHEDULE OF PRICES of schedule-A to Bid, which is NON-CONFORMITY under IB 16.5.</p> <p>5- Copies of Audited Financial statements for FY 2019-2020 and 2020-2021 are provided, but the audited financial statement for FY 2021-2022 is not provided, which is a NON-CONFORMITY under IB 16.5.</p>

FINANCIAL EVALUATION
CONSTRUCTION OF PROTECTION EMBANKMENT UP STREAM OF POWER HOUSE AT RANOLIA HYDROPOWER PROJECT (RHPP) DISTRICT LOWER KOHISTAN PEDQ
ADVERTISEMENT NO.: INF (P) 1054/2022

Engineer Estimate: 44,201,575/- PKR

Sr. No.	Name of Firms / Bidders (JV)	Offered Bids (PKR)	Corrected Bid Price (PKR)	Status of Bid Price			2% Bid Security (PKR 900,000/-)	Additional Bid Security as per KPRA Notification S.R.O. (14)/Vol:1-24/2021-22/2(ii)/iii	Experience		Turnover (Millions)	Working Capital (Millions)	Results	Remarks (If Any)
				At Par	Above (%)	Below (%)			General (Five numbers of projects, each worth PKR 15 Million, in last 10 years)	Specific (Three numbers of projects, each worth PKR 35 Million, in the last 7 years)				
6	M/S New Sadat Builders (Pvt) Ltd, Timergara, Dir Lower.	39,781,417	39,781,417	-	-	10.00%	Y	N/A	18	0	369.63	169.41	SUBSTANTIALLY NON-RESPONSIVE	1- 2% bid security provided as per Sr. No. 2(i) of the KPPRA notification S.R.O. (14)/Vol: 1-24/2021-22. 2- The bidder did not provide the mandatory 3 specific projects of similar size and nature, worth 35 million during the last 7 years, which the procurement committee viewed as NON-CONFORMITY under IB 16.5. 3- Copies of audited financial statements for two years, FY 2020-21 and 2021-2022 provided, but the audited financial statement FY 2019-20 is not provided, which is a NON-CONFORMITY under IB 16.5.
7	M/S Malam Jabba Construction Company, Mingora Swat.	39,781,417	39,781,418	-	-	10.00%	Y	N/A	10	0	63.64	40.48	SUBSTANTIALLY NON-RESPONSIVE	1- 2% bid security provided as per Sr. No. 2(i) of the KPPRA notification S.R.O. (14)/Vol: 1-24/2021-22. 2- Copies of Audited Financial statements for the last three years, FY 2019-2020, 2020-2021 & 2021-2022, have been provided; the auditor opinion page is signed and stamped; however, accompanying pages of the financial statements are stamped only, which is a MINOR DEVIATION. 3- The bidder did not provide the mandatory 3 specific projects of similar size and nature, worth 35 million during the last 7 years, which the procurement committee viewed as NON-CONFORMITY under IB 16.5.
8	M/S Bajaur Construction Company, District Bajaur	39,781,418	39,781,418	-	-	10.00%	Y	N/A	15	1	521.63	93.98	SUBSTANTIALLY NON-RESPONSIVE	1- 2% bid security provided as per Sr. No. 2(i) of the KPPRA notification S.R.O. (14)/Vol: 1-24/2021-22. 2- Copies of audited financial statements for the last three years, FY 2019-2020, 2020-2021, and 2021-2022 provided auditor opinion page is signed and stamped; however, accompanying pages of the financial statement are stamped only, which is a MINOR DEVIATION. 3- The bidder did not provide the mandatory 3 specific projects of similar size and nature, worth 35 million during the last 7 years, which the procurement committee viewed as NON-CONFORMITY under IB 16.5. 4- Mandatory Form of Bid IB "SECTION FROM OF BID AND SCHEDULE TO BID" is signed and stamped but partially filled "total bid price" is not entered, which is a NON-CONFORMITY under IB 8.1(b)
9	M/S Al Badar Construction Company, Kohistan	39,781,418	39,781,418	-	-	10.00%	Y	N/A	6	4	343.7	23.73	SUBSTANTIALLY NON-RESPONSIVE	1- 2% bid security provided as per Sr. No. 2(i) of the KPPRA notification S.R.O. (14)/Vol: 1-24/2021-22. 2- The bidder has provided the mandatory 3 specific projects of similar size and nature, worth Rs.35 million during the last 7 years. 3- Against the requirement of 5 general projects, the bidder has exhibited five general projects, each exceeding the prescribed threshold of PKR 15 million. 4- Mandatory Form of Bid IB "SECTION FORM OF BID AND SCHEDULE TO BID" is not filled, signed, and stamped, which is a NON-CONFORMITY under IB 8.1(b). However, the SCHEDULE OF PRICES of Schedule-A to Bid has been signed and stamped by the bidder. 5- Audited financial statements for the last three years FY 2019-2020, 2020-2021 & 2021-2022 provided. The Chartered Account Opinion Page for the FY 2021-2022 has been signed and stamped; however, the accompanying pages are neither stamped nor signed, is a MINOR DEVIATION.
10	M/s Haji Gul Khan & Brothers, Ranolia Tehsil Pattan, District Kohistan	39,781,417	39,781,417	-	-	10.00%	Y	N/A	1	0		41.43	SUBSTANTIALLY NON-RESPONSIVE	1- 2% bid security provided as per Sr. No. 2(i) of the KPPRA notification S.R.O. (14)/Vol: 1-24/2021-22. 2- Audited financial statements for the last three years, FY 2019-2020, 2020-2021, and 2021-2022 provided auditor opinion page for FY 2021-2022 signed and stamped; however, accompanying pages of the financial statements are stamped only, is a MINOR DEVIATION. 3- The bidder did not provide the mandatory 3 specific projects of similar size and nature, worth 35 million during the last 7 years, which the procurement committee viewed as NON-CONFORMITY under IB 16.5. 4- Against the requirement of 5 general projects, the bidder has exhibited only one general project exceeding the prescribed threshold of PKR 15 million, which the procurement committee viewed as NON-CONFORMITY under IB 16.5. 5- Mandatory Form of Bid IB "SECTION FORM OF BID AND SCHEDULE TO BID" is signed and stamped, but partially filled witness information is not provided, which is NON-CONFORMITY under IB 8.1(b).
11	M/S MODCON Engineering (Pvt.) Ltd, Abbottabad	39,781,860	39,781,860			10.00%	Y		2	0	45.94	12.42	SUBSTANTIALLY NON-RESPONSIVE	1- 2% bid security provided as per Sr. No. 2(i) of the KPPRA notification S.R.O. (14)/Vol: 1-24/2021-22. 2- The bidder did not provide the mandatory three specific projects of similar size and nature worth PKR 35 Million during the last seven years, which the procurement committee viewed as NON-CONFORMITY under IB 16.5. 3- Against the requirement of 5 Nos general experience projects, the bidder has exhibited only two general project exceeding the prescribed threshold of PKR 15 Million, which the procurement committee viewed as NON-CONFORMITY under IB 16.5. 4- The mandatory Form of Bid under the IB "FORM OF BID AND SCHEDULES TO BID" is signed and stamped but wrongly filled. The bidder at serial no 1 has entered "Engineer Estimate" as his Total Bid Price, which does not tally the bid price in SCHEDULE OF PRICES of Schedule - A to Bid, which is NON-CONFORMITY under IB 16.5.



FINANCIAL EVALUATION
CONSTRUCTION OF PROTECTION EMBANKMENT UP STREAM OF POWER HOUSE AT RANOLIA HYDROPOWER PROJECT (RHPP) DISTRICT LOWER KOHISTAN PEDO
ADVERTISEMENT NO.: INF (P) 1054/2022

Engineer Estimate: 44,201,575/- PKR

Sr. No.	Name of Firms / Bidders (JV)	Offered Bids (PKR)	Corrected Bid Price (PKR)	Status of Bid Price			2% Bid Security (PKR 900,000/-)	Additional Bid Security as per KPRA Notification S.R.O. (14)/Vol:1-24/2021-22/2(iii)/iii	Experience		Turnover (Millions)	Working Capital (Millions)	Results	Remarks (If Any)
				At Par	Above (%)	Below (%)			General (Five numbers of projects, each worth PKR 15 Million, in last 10 years)	Specific (Three numbers of projects, each worth PKR 35 Million, in last 7 years)				
12	M/S Sorhab Sons, Tehsil Besham & District Shangla	39,781,418	39,781,418	-	-	10.00%	Y	N/A	5	0	86.29	111.5	SUBSTANTIALLY NON-RESPONSIVE	1- 2% bid security provided as per Sr. No. 2(i) of the KPRA notification S.R.O. (14)/Vol: 1-24/2021-22. 2- The bidder did not provide the mandatory three specific projects of similar size and nature worth PKR 35 Million during the last seven years, which the procurement committee viewed as NON-CONFORMITY under IB 16.5. 3- The mandatory Form of Bid under the IB "FORM OF BID AND SCHEDULES TO BID" is signed and stamped but partially filled, i.e., "Bid Price" is not entered, which is NON-CONFORMITY under IB 8.1(b). 4- Copies of audited financial statements for two years, FY 2019-2020 and 2020-2021, are provided. The audited financial statement for FY 2021-22 is not provided, which is a NON-CONFORMITY under IB 16.5.
13	M/S Bacha Wali Government Contractor & General Order Supplier, Irum Colony, Mardan	39,781,418	39,781,418	-	-	10.00%	Y	N/A	17	1			SUBSTANTIALLY NON-RESPONSIVE	1- 2% bid security provided as per Sr. No. 2(i) of the KPRA notification S.R.O. (14)/Vol: 1-24/2021-22. 2- Copies of Audited Financial statements for the three years FY 2019-2020, 2020-2021, and 2021-2022 provided. The Chartered Account Opinion Page for the FY 2019-2020 and 2020-2021 has been signed and stamped, however, the accompanying pages are stamped only, is a MINOR DEVIATION under IB 16.6 3- The bidder did not provide the mandatory three specific projects of similar size and nature worth PKR 35 Million during the last seven years, which the procurement committee viewed as NON-CONFORMITY under IB 16.5. 4- The Procurement Committee, under IB 16.3, requested for confirmation of current status with KPRA within two business days, but the contractor's status remained IN-ACTIVE, which the procurement committee viewed as NON-CONFORMITY under IB 16.5 read with IB 11.2(ii) of the Bidding Data.
14	M/S Ibrahim Shah Construction Company, Tehsil Bahrain, District Swat.	39,781,418	39,781,418	-	-	10.00%	Y	N/A	5	0	160.36	32.75	SUBSTANTIALLY NON-RESPONSIVE	1- 2% bid security provided as per Sr. No. 2(i) of the KPRA notification S.R.O. (14)/Vol: 1-24/2021-22. 2- Copies of audited financial statements for the last three years FY 2019-2020, 2020-2021, and 2021-2022 provided; Auditor opinion page signed and stamped; however, accompanying pages of the financial statements are stamped only, is a MINOR DEVIATION. 3- The bidder did not provide the mandatory three specific projects of similar size and nature worth PKR. 35 Million during the last seven years, which the procurement committee viewed as NON-CONFORMITY under IB 16.5. 4- The mandatory Form of Bid under the IB "FORM OF BID AND SCHEDULES TO BID" is signed and stamped but wrongly filled. The bidder at serial no 1 has entered "Engineer Estimate" as his Total Bid Price, which does not tally the bid price in SCHEDULE OF PRICES of Schedule - A to Bid, which is NON-CONFORMITY under IB 16.5. 5- The Procurement Committee, under IB 16.3, requested for confirmation of the current status with FBR within two business days, but the contractor's status remained IN-ACTIVE, which the procurement committee viewed as NON-CONFORMITY under IB 16.5 read with IB 11.2(ii) of the Bidding Data.
15	M/S AG Enterprises, Bahrain Phase-8, Rawalpindi	39,781,418	39,781,418	-	-	10.00%	Y	N/A	4	0	32.77	24.56	SUBSTANTIALLY NON-RESPONSIVE	1- 2% bid security provided as per Sr. No. 2(i) of the KPRA notification S.R.O. (14)/Vol: 1-24/2021-22. 2- Against the requirement of 5 Nos general experience projects, the bidder has exhibited only three projects, each exceeding the prescribed threshold of PKR 5 million, which is PARTIAL COMPLIANCE by the bidder. 3- The bidder did not provide the mandatory three specific projects of similar size and nature worth PKR 35 Million during the last seven years, which the procurement committee viewed as NON-CONFORMITY under IB 16.5. 4- Mandatory Form of Bid IB "SECTION FORM OF BID AND SCHEDULE TO BID" is not filled, signed, and stamped, which is a NON-CONFORMITY under IB 8.1(b). However, the SCHEDULE OF PRICES of Schedule-A to Bid has been signed and stamped by the bidder.
16	M/S Shangla Hills Construction Company, District Shangla	40,500,000.0	40,500,000.0	-	-	8.37%	Y	N/A	0	0	-	-	SUBSTANTIALLY NON-RESPONSIVE	1- 2% bid security provided as per Sr. No. 2(i) of the KPRA notification S.R.O. (14)/Vol: 1-24/2021-22. 2- The bidder quoted a bid price of PKR 40,500,000/- (Rupees Forty Million, Five Hundred Thousand, only) as 10% below the engineer's estimate. After applying the arithmetic check under IB 16.4(b), the bidder quoted bid comes out to be 8.37% below the engineer's estimate. The procurement committee considered this as a MINOR DEVIATION under IB 16.6. 3- The bidder did not provide the mandatory three specific projects of similar size and nature worth PKR 35 Million during the last seven years, which the procurement committee viewed as NON-CONFORMITY under IB 16.5. 4- Against the requirement of 5 Nos general experience projects, the bidder has not documented any general project of the prescribed threshold of PKR 15 Million, which the procurement committee viewed as NON-CONFORMITY under IB 16.5. 5- Copies of audited financial statements for the last three years, FY 2019-2020, 2020-2021, and 2021-2022 are not provided, which is NON-CONFORMITY under IB 16.5.




SUMMARY OF FINANCIAL EVALUATION
CONSTRUCTION OF PROTECTION EMBANKMENT UP STREAM OF POWER HOUSE AT RANOLIA HYDROPOWER PROJECT (RHPP) DISTRICT LOWER KOHISTAN PEDO
ADVERTISEMENT NO.: INF (P) 1054/2023


Engineer Estimate: 44,201,575/- PKR


Sr. No.	Name of Firms / Bidders (JV)	Offered Bids (PKR)	Corrected Bid Price (PKR)	Status of Bid Price			2% Bid Security (PKR 900,000/-)	Additional Bid Security as per KPRA Notification S.R.O. (14)/Vol:1-24/2021-22/2A(iii)	Experience		Turnover (Millions)	Working Capital (Millions)	Results	Remarks (If Any)
				At Par	Above (%)	Below (%)			General (Five numbers of projects, each worth PKR 15 Million, in last 10 years)	Specific (Three numbers of projects, each worth PKR 35 Million, in the last 7 years)				
17	M/S Hipot Engineering Services (Pvt) Ltd & Anwarullah Khan & Co (JV), Timergara, District Dir Lower	41,991,496	41,991,496	-	-	5.00%	Y	N/A	9	0	103.51	52.81	SUBSTANTIALLY NON-RESPONSIVE	1- 2% bid security provided as per Sr. No. 2(i) of the KPPRA notification S.R.O. (14)/Vol: 1-24/2021-22. 2- Copies of audited financial statements for the last three years FY2019-2020, 2020-2021, and 2021-2022 are provided. The Chartered Account Opinion Page for the FY 2021-2022 has been signed and stamped; however, the accompanying pages are neither stamped nor signed, is a MINOR DEVIATION. 3- The bidder did not provide the mandatory three specific projects of similar size and nature worth PKR 35 Million during the last seven years, which the procurement committee viewed as NON-CONFORMITY under IB 16.5.
18	M/S KEC M/S Engineers & Contractors (Pvt) Ltd, District upper Kohistan, Dasso	43,317,544	43,317,544	-	-	2.00%	Y	N/A	10	0	493.26	502.88	SUBSTANTIALLY NON-RESPONSIVE	1- 2% bid security provided as per Sr. No. 2(i) of the KPPRA notification S.R.O. (14)/Vol: 1-24/2021-22. 2- Copies of audited financial statements for the last three years FY2019-2020, 2020-2021, and 2021-2022 are provided The Chartered Account Opinion Page is signed and stamped; however, the accompanying pages are neither stamped nor signed, is a MINOR DEVIATION. 3- The bidder did not provide the mandatory three specific projects of similar size and nature worth PKR 35 Million during the last seven years, which the procurement committee viewed as NON-CONFORMITY under IB 16.5. 4- Mandatory Bid Form under the IB "FORM OF BID AND SCHEDULES TO BID" is signed and stamped but partially filled, i.e., "Total Bid Price" is not entered, which is NON-CONFORMITY under IB 8.1(b).
19	M/S Saleh Construction Company, Sheringal Upper Dir	45,527,622	45,527,622	-	3.00%	-	Y	N/A	6	0	301.13	216.44	SUBSTANTIALLY NON-RESPONSIVE	1- 2% bid security provided as per Sr. No. 2(i) of the KPPRA notification S.R.O. (14)/Vol: 1-24/2021-22. 2- Copies of audited financial statements for the last three years FY2019-2020, 2020-2021, and 2021-2022 are provided, but the financial data for FY 2020-21 and 2021-22 do not match, which is a MINOR DEVIATION. 3- The bidder did not provide the mandatory three specific projects of similar size and nature worth PKR 35 Million during the last seven years, which the procurement committee viewed as NON-CONFORMITY under IB 16.5.


RECOMMENDATIONS:


The procurement committee unanimously recommends to the Management Committee PEDO to award and notification of award under IB 19 and 20, the contract for the "Construction of the Embankment of Upstream of Ranolia Power House" to bidder at serial No. 2 M/S Jamel Khel Construction and Company, Swat, whose bid price of PKR 35,361,260/- (Pak Rupees Thirty-Five Million, Three Hundred Sixty-One Thousand and Two Hundred and Sixty Only) at 20% below the Engineer Estimate was found to be the Substantially Responsive and lowest evaluated.


 Director (M&E) / Focal Person
 RHPP, PEDO Peshawar (Member)


 Representative of P&F
 PEDO Peshawar (Member)


 Representative of Finance
 PEDO Peshawar (Member)


 DD (P&C)
 PEDO Peshawar (Member)


 Chief Engineer (P&C)
 PEDO Peshawar, (Chairman)

FINANCIAL COMPETENCE AND ACCESS TO FINANCIAL RESOURCES					
Threshold: Minimum average annual construction turnover of Pak Rupees					
M/S Shangla Construction Company, Shangla					
Description	Year 2020	Year 2021	Year 2022	Total (Million)	Remarks
Total Assets (TA)		97,497,893	100,980,338		1- Audited Financial Statements for two years are provided but audited financial statement for FY 2020-21 is not provided.
Total Accountabilities (TL)		4,395,894	4,148,152		
Net Worth = TA-TL		93,101,999	96,832,186		
Current Assets (CA)		90,277,696	94,482,160		
Current Liabilities (CL)		4,395,894	4,148,152		
Working Capital = (CA-CL)		85,881,802	90,334,008		
Working Capital in Million		85.88	90.33		
Annual Turnover		335,461,526	234,823,068		
Average Annual Turnover		190,094,864.67			
Average Annual Turnover (Million)		190.09			
Financial Resources					
Working capital latest year				90.33	
Total available financial resources				90.33	

1- Audited Financial Statements for two years are provided but audited financial statement for FY 2020-21 is not provided.



FINANCIAL COMPETENCE AND ACCESS TO FINANCIAL RESOURCES

Threshold: Minimum Average Annual Construction Turnover of Pak Rupees

M/S Jamal Khel Construction Company Swat

Description	Year 2020	Year 2021	Year 2022	Total (Million)	Remarks
Total Assets (TA)	168,035,600	189,303,952	204,886,126		1- Audited financial statements for three years provided are stamped but not signed
Total Liabilities (TL)	4,014,783	3,230,999	5,338,120		
Net Worth = TA-TL	164,020,817	186,072,953	199,548,006		
Current Assets (CA)	152,002,464	174,874,130	176,599,286		
Current Liabilities (CL)	4,014,783	3,230,999	5,338,120		
Working Capital = (CA-CL)	147,987,681	171,643,131	171,261,166		
Working Capital in Million	147.99	171.64	171.26		
Annual Turnover	468,190,111	568,616,889	656,468,199		
Average Annual Turnover	564,425,066.33				
Average Annual Turnover (Million)	564.43				
Financial Resources					
Working capital latest year				171.26	
Total available financial resources				171.26	



FINANCIAL COMPETENCE AND ACCESS TO FINANCIAL RESOURCES

Threshold: Minimum average annual construction turnover of Pak Rupees

M/S HAYAT GULL & CO

Description	Year 2020	Year 2021	Year 2022	Total (Million)	Remarks
Total Assets (TA)	50,252,647	69,971,938	136,912,441		
Total Accountabilities (TL)	691,110	6,413,823	16,707,123		
Net Worth = TA-TL	49,561,537	63,558,115	120,205,318		
Current Assets (CA)	31,882,830	43,610,443	107,200,971		
Current Liabilities (CL)	691,110	6,413,823	16,707,123		
Working Capital = (CA-CL)	31,191,720	37,196,620	90,493,848		
Working Capital in Million	31.19	37.20	90.49		
Annual Turnover	95,534,587	84,476,167	377,986,403		
Average Annual Turnover	185,999,052.33				
Average Annual Turnover (Million)	186.00				
Financial Resources					
Working capital latest year				90.49	
Total available financial resources				90.49	



FINANCIAL COMPETENCE AND ACCESS TO FINANCIAL RESOURCES

Threshold: Minimum average annual construction turnover of Pak Rupees

M/S Gulfaraz Khan Govt. Contractor & General Order Supplier

Description	Year 2020	Year 2021	Year 2022	Total (Million)	Remarks
Total Assets (TA)	39,587,194	31,549,597	130,897,077		1- Audited financial statements for the last three years are provided, but the financial statement for FY 2021-22 is not signed, and the financial statement for FY 2022-23 is neither stamped nor signed.
Total Accountabilities (TL)	948,853	7,557,246	7,743,713		
Net Worth = TA-TL	38,638,341	23,992,351	123,153,364		
Current Assets (CA)	31,927,235	24,655,635	107,466,140		
Current Liabilities (CL)	948,853	7,557,246	7,743,713		
Working Capital = (CA-CL)	30,978,382	17,098,389	99,722,427		
Working Capital in Million	30.98	17.10	99.72		
Annual Turnover	22,326,598	29,024,577	220,967,487		
Average Annual Turnover	90,772,887.33				
Average Annual Turnover (Million)	90.77				
Financial Resources					
Working capital latest year				99.72	
Total available financial resources				99.72	



FINANCIAL COMPETENCE AND ACCESS TO FINANCIAL RESOURCES

Threshold: Minimum average annual construction turnover of Pak Rupees

M. SALEEM CONSTRUCTION COMPANY

Description	Year 2020	Year 2021	Year 2022	Total (Million)	Remarks
Total Assets (TA)	39,587,194	31,549,597			1- Audited financial statements for two years provided only. Latest FY 2022-23 is not provided.
Total Accountabilities (TL)	6,297,705	7,557,246			
Net Worth = TA-TL	33,289,489	23,992,351			
Current Assets (CA)	31,927,235	24,655,633			
Current Liabilities (CL)	6,297,705	7,557,246			
Working Capital = (CA-CL)	25,629,530	17,098,387			
Working Capital in Million	25.63	17.10			
Annual Turnover	Not provided	29,024,577			
Average Annual Turnover					
Average Annual Turnover (Million)					
Financial Resources					
Working capital latest year				17.1	
Total available financial resources				17.1	



FINANCIAL COMPETENCE AND ACCESS TO FINANCIAL RESOURCES

Threshold: Minimum average annual construction turnover of Pak Rupees

M/s New Sadaat Construction Company

Description	Year 2020	Year 2021	Year 2022	Total (Million)	Remarks
Total Assets (TA)		254,574,174	260,406,685		1- Audited financial statements for two years provided. FY 2021-22 is miss printed.
Total Accountabilities (TL)		2,063,489	2,213,977		
Net Worth = TA-TL		252,510,685	258,192,708		
Current Assets (CA)		163,721,357	171,620,636		
Current Liabilities (CL)		2,063,489	2,213,977		
Working Capital = (CA-CL)		161,657,868	169,406,659		
Working Capital in Million		161.66	169.41		
Annual Turnover		369,626,024	369,626,024		
Average Annual Turnover		246,417,349.33			
Average Annual Turnover (Million)		246.42			
Financial Resources					
Working capital latest year				169.41	
Total available financial resources				169.41	



FINANCIAL COMPETENCE AND ACCESS TO FINANCIAL RESOURCES

Threshold: Minimum average annual construction turnover of Pak Rupees

M/s Malam Jabba Construction Company Swat

Description	Year 2020	Year 2021	Year 2022	Total (Million)	Remarks
Total Assets (TA)	44,797,611	51,409,694	55,805,593		1- Audited financial statements for the last three years provided are stamped but not signed.
Total Accountabilities (TL)	1,736,820	1,872,131	2,002,874		
Net Worth = TA-TL	43,060,791	49,537,563	53,802,719		
Current Assets (CA)	30,698,699	36,578,433	42,480,098		
Current Liabilities (CL)	1,736,820	1,872,131	2,002,874		
Working Capital = (CA-CL)	28,961,879	34,706,302	40,477,224		
Working Capital in Million	28.96	34.71	40.48		
Annual Turnover	68,391,976	76,999,106	45,537,363		
Average Annual Turnover	63,642,815.00				
Average Annual Turnover (Million)	63.64				
Financial Resources					
Working capital latest year				40.48	
Total available financial resources				40.48	



FINANCIAL COMPETENCE AND ACCESS TO FINANCIAL RESOURCES

Threshold: Minimum average annual construction turnover of Pak Rupees

M/S Bajaur Construction Company Bajaur

Description	Year 2020	Year 2021	Year 2022	Total (Million)	Remarks
Total Assets (TA)	116,114,761	124,055,281	135,758,630		1- Audited financial statements for the last three provided are stamped but not signed, which is a major deviation.
Total Accountabilities (TL)	1,710,495	1,823,145	2,481,421		
Net Worth = TA-TL	114,404,266	122,232,136	133,277,209		
Current Assets (CA)	69,222,540	81,226,218	96,460,206		
Current Liabilities (CL)	1,710,495	1,823,145	2,481,421		
Working Capital = (CA-CL)	67,512,045	79,403,073	93,978,785		
Working Capital in Million	67.51	79.40	93.98		
Annual Turnover	475,249,115	513,269,044	576,374,389		
Average Annual Turnover	521,630,849.33				
Average Annual Turnover (Million)	521.63				
Financial Resources					
Working capital latest year				93.98	
Total available financial resources				93.98	



FINANCIAL COMPETENCE AND ACCESS TO FINANCIAL RESOURCES

Threshold: Minimum average annual construction turnover of Pak Rupees

M/S Al Badar

Description	Year 2020	Year 2021	Year 2022	Total (Million)	Remarks
Total Assets (TA)	21,646,000	75,706,851	104,706,558		1-Audited financial statements for the last three years provided, but the FY 2022-23 financial statement is not signed and stamped.
Total Liabilities (TL)	2,352,358	2,822,830	1,822,540		
Net Worth = TA-TL	19,293,642	72,884,021	102,884,018		
Current Assets (CA)	19,351,579	19,681,578	25,549,036		
Current Liabilities (CL)	2,352,358	2,822,830	1,822,540		
Working Capital = (CA-CL)	16,999,221	16,858,748	23,726,496		
Working Capital in Million	17.00	16.86	23.73		
Annual Turnover	289,704,302	347,645,162	393,740,150		
Average Annual Turnover	343,696,538.00				
Average Annual Turnover (Million)	343.70				
Financial Resources					
Working capital latest year				23.73	
Total available financial resources				23.73	



FINANCIAL COMPETENCE AND ACCESS TO FINANCIAL RESOURCES

Threshold: Minimum average annual construction turnover of Pak Rupees

M/S HAJI GUL KHAN and brothers

Description	Year 2020	Year 2021	Year 2022	Total (Million)	Remarks
Total Assets (TA)	50,252,647	57,080,240	64,972,061		1- Audited financial statements for the last three years provided but FY 2020-21 financial statement is not signed.
Total Accountabilities (TL)	691,110	687,800	1,499,770		
Net Worth = TA-TL	49,561,537	56,392,440	63,472,291		
Current Assets (CA)	31,882,830	40,881,573	42,933,794		
Current Liabilities (CL)	691,110	687,800	1,499,770		
Working Capital = (CA-CL)	31,191,720	40,193,773	41,434,024		
Working Capital in Million	31.19	40.19	41.43		
Annual Turnover	95,534,587	Not provided	Not provided		
Average Annual Turnover					
Average Annual Turnover (Million)	0.00				
Financial Resources					
Working capital latest year				41.43	
Total available financial resources				41.43	



FINANCIAL COMPETENCE AND ACCESS TO FINANCIAL RESOURCES

Threshold: Minimum average annual construction turnover of Pak Rupees

M/SMODCON Engineering Pvt. Ltd

Description	Year 2020	Year 2021	Year 2022	Total (Million)	Remarks
Total Assets (TA)	15,818,502	20,068,462	20,102,070		
Total Liabilities (TL)	691,110	5,198,205	4,514,411		
Net Worth = TA-TL	15,127,392	14,870,257	15,587,659		
Current Assets (CA)	11,863,266	16,533,714	16,938,260		
Current Liabilities (CL)	3,948,715	5,198,205	4,514,411		
Working Capital = (CA-CL)	7,914,551	11,335,509	12,423,849		
Working Capital in Million	7.91	11.34	12.42		
Annual Turnover	79,833,760	48,888,022	9,106,058		
Average Annual Turnover	45,942,613.33				
Average Annual Turnover (Million)	45.94				
Financial Resources					
Working capital latest year				12.42	
Total available financial resources				12.42	



FINANCIAL COMPETENCE AND ACCESS TO FINANCIAL RESOURCES

Threshold: Minimum average annual construction turnover of Pak Rupees

M/s Sohrab son's Government Contractors, Shangla

Description	Year 2020	Year 2021	Year 2022	Total (Million)	Remarks
Total Assets (TA)	165,140,077	145,894,277			1- Audited financial statements for two years provided. Audited financial statement for FY 2022-23 is not provided, which is a major deviation.
Total Accountabilities (TL)	3,091,560	1,801,790			
Net Worth = TA-TL	162,048,517	144,092,487			
Current Assets (CA)	132,356,572	113,304,700			
Current Liabilities (CL)	3,091,560	1,801,790			
Working Capital = (CA-CL)	129,265,012	111,502,910			
Working Capital in Million	129.27	111.50			
Annual Turnover	18,322,260	154,261,398			
Average Annual Turnover	86,291,829.00				
Average Annual Turnover (Million)	86.29				
Financial Resources					
Working capital latest year				111.5	
Total available financial resources				111.5	



FINANCIAL COMPETENCE AND ACCESS TO FINANCIAL RESOURCES

Threshold: Minimum average annual construction turnover of Pak Rupees

M/S Bacha Wali Construction Company

Description	Year 2020	Year 2021	Year 2022	Total (Million)	Remarks
Total Assets (TA)	85,673,796	75,410,259	1,118,324,130		i. The financial statements are not signed and stamped. ii. The balance sheet for FY 2020, 2021, and FY 2022 do not match.
Total Liabilities (TL)	154,311	28,314,053	172,368,002		
Net Worth = TA-TL	85,519,485	47,096,206	945,956,128		
Current Assets (CA)	85,673,796	48,386,491	698,111,408		
Current Liabilities (CL)	154,311	28,314,053	172,368,002		
Working Capital = (CA-CL)	85,519,485	20,072,438	525,743,406		
Working Capital in Million	85.52	20.07	525.74		
Annual Turnover	132,490,344.00	83,659,459	1,177,309,357		
Average Annual Turnover	464,486,386.67				
Average Annual Turnover (Million)	464.49				
Financial Resources					
Working capital latest year				525.74	
Total available financial resources				525.74	



FINANCIAL COMPETENCE AND ACCESS TO FINANCIAL RESOURCES

Threshold: Minimum average annual construction turnover of Pak Rupees

M/S Ibrahim Shah Construction Company Swat

Description	Year 2020	Year 2021	Year 2022	Total (Million)	Remarks
Total Assets (TA)	94,900,716	116,351,665	48,874,772		Audit Report of FY 2021-22 not signed and stamped.
Total Liabilities (TL)	2,781,788	3,006,374	1,620,578		
Net Worth = TA-TL	92,118,928	113,345,291	47,254,194		
Current Assets (CA)	65,897,350	78,261,352	34,368,120		
Current Liabilities (CL)	2,781,788	3,006,374	1,620,578		
Working Capital = (CA-CL)	63,115,562	75,254,978	32,747,542		
Working Capital in Million	63.12	75.25	32.75		
Annual Turnover	274,145,574	289,552,555	223,756,929		
Average Annual Turnover	262,485,019.33				
Average Annual Turnover (Million)	262.49				
Financial Resources					
Working capital latest year				32.75	
Total available financial resources				32.75	



FINANCIAL COMPETENCE AND ACCESS TO FINANCIAL RESOURCES

Threshold: Minimum average annual construction turnover of Pak Rupees

M/S AG ENTERPRISES

Description	Year 2020	Year 2021	Year 2022	Total (Million)	Remarks
Total Assets (TA)	36,870,995	35,944,117	35,465,812		
Total Accountabilities (TL)	1,811,915	1,993,106	2,192,417		
Net Worth = TA-TL	35,059,080	33,951,011	33,273,395		
Current Assets (CA)	21,974,299	24,136,635	26,747,544		
Current Liabilities (CL)	1,811,915	1,993,106	2,192,417		
Working Capital = (CA-CL)	20,162,384	22,143,529	24,555,127		
Working Capital in Million	20.16	22.14	24.56		
Annual Turnover	27,246,013	33,846,013	37,230,614		
Average Annual Turnover	32,774,213.33				
Average Annual Turnover (Million)	32.77				
Financial Resources					
Working capital latest year				24.56	
Total available financial resources				24.56	



FINANCIAL COMPETENCE AND ACCESS TO FINANCIAL RESOURCES

Threshold: Minimum average annual construction turnover of Pak Rupees

M/s Hipot Engineering Company

Description	Year 2020	Year 2021	Year 2022	Total (Million)	Remarks
Total Assets (TA)	76,770,199	92,423,584	106,704,969		1- Audited financial statements for the last three years are provided, but the financial statement for FY-2020-21 is not signed, and FY-2022-23 is not signed and stamped, which is a major deviation.
Total Accountabilities (TL)	1,022,176	1,277,722	1,335,448		
Net Worth = TA-TL	75,748,023	91,145,862	105,369,521		
Current Assets (CA)	21,980,334	33,981,313	54,143,314		
Current Liabilities (CL)	1,022,176	1,277,722	1,335,448		
Working Capital = (CA-CL)	20,958,158	32,703,591	52,807,866		
Working Capital in Million	20.96	32.70	52.81		
Annual Turnover	107,265,781	101,635,703	101,635,703		
Average Annual Turnover	103,512,395.67				
Average Annual Turnover (Million)	103.51				
Financial Resources					
Working capital latest year				52.81	
Total available financial resources				52.81	



FINANCIAL COMPETENCE AND ACCESS TO FINANCIAL RESOURCES

Threshold: Minimum average annual construction turnover of Pak Rupees

M/S KEC ENGINEER & CONSTRUCTION

Description	Year 2020	Year 2021	Year 2022	Total (Million)	Remarks
Total Assets (TA)	575,145,166	649,298,508	742,139,818		1- Audited financial statements for the last three years provided are not signed and stamped.
Total Accountabilities (TL)	2,184,300	2,670,203	3,272,399		
Net Worth = TA-TL	572,960,866	646,628,305	738,867,419		
Current Assets (CA)	350,610,098	415,991,997	506,154,172		
Current Liabilities (CL)	2,184,300	2,670,203	3,272,399		
Working Capital = (CA-CL)	348,425,798	413,321,794	502,881,773		
Working Capital in Million	348.43	413.32	502.88		
Annual Turnover	451,411,240	492,038,252	536,321,694		
Average Annual Turnover	493,257,062.00				
Average Annual Turnover (Million)	493.26				
Financial Resources					
Working capital latest year				502.88	
Total available financial resources				502.88	



FINANCIAL COMPETENCE AND ACCESS TO FINANCIAL RESOURCES

Threshold: Minimum average annual construction turnover of Pak Rupees

M/S Salih Construction Company

Description	Year 2020	Year 2021	Year 2022	Total (Million)	Remarks
Total Assets (TA)	589,247,331		562,789,669		There is a discrepancy between the balance sheet of FY 2022 and the Balance sheet of FY 2021.
Total Accountabilities (TL)	2,801,154		3,286,059		
Net Worth = TA-TL	586,446,177		559,503,610		
Current Assets (CA)	206,104,200		219,727,794		
Current Liabilities (CL)	2,801,154		3,286,059		
Working Capital = (CA-CL)	203,303,046		216,441,735		
Working Capital in Million	203.30		216.44		
Annual Turnover	287,505,336		314,753,749		
Average Annual Turnover	301,129,542.50				
Average Annual Turnover (Million)	301.13				
Financial Resources					
Working capital latest year				216.44	
Total available financial resources				216.44	



SUMMARY OF EVALUATION

CONSTRUCTION OF PROTECTION EMBANKMENT UP STREAM OF POWER HOUSE AT RANOLIA
HYDROPOWER PROJECT (RHPP), DISTRICT LOWER KOHISTAN, PEDO
ADVERTISEMENT NO.: INF (P) 1054/2023

Sr. No.	Description	Bidders (Nos.)
1	Purchase of Bidding Documents	22
2	Bids Submitted by Bidders	22
3	Bids Withdrawn	2
4	Non-Responsive Bidders	1
5	Responsive Bidders	19



TECHNICAL EVALUATION
CONSTRUCTION OF PROTECTION EMBANKMENT UP STREAM OF POWER HOUSE AT RANOLIA HYDROPOWER PROJECT (RHPP), DISTRICT LOWER KOHISTAN, PEDO
ADVERTISEMENT NO.: INF (P) 1054/2023

PRELIMINARY EXAMINATION

Sr. No.	Name of Firms / Bidders (JV)	1 PEC Category C5 or above	2 FBR (Active Tax Payer List) (YES / NO)	3 KPRA (Active Tax Payer List) (YES/ NO)	4 Form of Bid duly Filled, Signed & Stamped IB 8.1 (b)	Responsive / Non-Responsive IB.2, IB.14.3
1	M/S Shangla Construction Company, Tehsil Alpuri, Shangla.	C1	Yes	Yes	Filled, signed & stamped	Responsive
2	M/S Jamal Khel Construction Company, Swat	C4	Yes	Yes	Signed, stamped but not filled	Responsive
3	M/S Hayat Gul & Co. District Charsadda.	C2	Yes	Yes	Not properly filled, Not stamped but signed only	Responsive
4	M/S Gulfaraz Khan, Tehsil Pattan, District Kohistan.	C4	Yes	Yes	Signed, stamped but not filled	Responsive
5	M/S M Saleem Construction Company, Ranolia, Tehsil Pattan, District Kohistan	C5	Yes	Yes	Partially filled but signed and stamped.	Responsive
6	M/S New Sadat Builders (Pvt) Ltd, Timergara, Dir Lower.	C1	Yes	Yes	Filled, signed & stamped	Responsive
7	M/S Malam Jabba Construction Company, Mingora Swat.	C4	Yes	Yes	Filled, signed & stamped	Responsive
8	M/S Bajaur Construction Company, District Bajaur	C1	Yes	Yes	Stamped and signed but not filled	Responsive
9	M/S Al Badar Construction Company, Kohistan	C2	Yes	Yes	Signed, stamped but not filled	Responsive
10	M/s Haji Gul Khan & Brothers, Ranolia Tehsil Pattan, District Kohistan	C4	Yes	Yes	Filled, signed & stamped	Responsive
11	M/S Sorhab Sons, Tehsil Besham & District Shangla.	C2	Yes	Yes	Filled, signed & stamped	Responsive
12	M/S Bacha Wali Government Contractor & General Order Supplier, Irum Colony, Mardan.	CA	Yes	No (Registered with KPRA but status is in-active)	Not filled but signed & stamped	Conditionally Responsive Registered with KPRA but status is in-active which is in deviation with IB 11.2.
13	M/S Ibrahim Shah Construction Company, Tehsil Bahrain, District Swat.	C2	No (Registered with FBR but status is in-active)	Yes	Filled, signed & stamped	Conditionally Responsive Registered with FBR but status is in-active which is in deviation with IB 11.2.
14	M/S AG Enterprises, Bahraia Phase-8, Rawalpindi.	C4/E	Yes	Yes	Signed, stamped but not filled	Responsive
15	M/S Shangla Hills Construction Company, District Shangla	C4/E	Yes	Yes	Filled, signed & stamped	Responsive
16	M/S Hipot Engineering Services (Pvt) Ltd & Anwarullah Khan & Co (JV), Timergara, District Dir Lower.	C4/E & C2	Yes	Yes	Filled, signed & stamped	Responsive
17	M/S KEC M/S Engineers & Contractors (Pvt) Ltd, District upper Kohistan, Dasso	C1	Yes	Yes	Not filled but signed & stamped	Responsive
18	M/S Saleh Construction Company, Sheringal Upper Dir.	CA	Yes	Yes	Filled, signed & stamped	Responsive
19	MODCON Engineering (Pvt.) Limited	C2/E	Yes	Yes	Filled, signed & stamped	Responsive
20	M/S Guldad & Company, Ranolia, Kohistan Lower	MISSING	MISSING	MISSING	Filled, signed & stamped	Non-Responsive Contractor has not provided the details of registration with PEC, FBR, KPRA and required General and Specific experience which is in deviation with IB.2.



Annex-B:
Advertisement

**Govt. of Khyber Pakhtunkhwa
Pakhtunkhwa Energy Development Organization (PEDO)**

1. Pakhtunkhwa Energy Development Organization (PEDO), Peshawar invites sealed bids through Single Stage One Envelope Bidding Procedure under the KPPRA Rules 2014 as amended, for the following Works from eligible firms licensed by the Pakistan Engineering Council in the appropriate category I-6 C-5 and above duly registered with Khyber Pakhtunkhwa Revenue Authority (KPRA).

S No.	Name of Work	Estimated Cost in million (Rs.)	Bid Security (Rs.)	Period of Completion	Last Date for submission of Bids	Date of Opening of Bids and Time	Required Category of PEC
1	Construction of Protection Embankment upstream of Powerhouse at Ranolla Hydropower Project (RHPP), District Lower Kohistan, KP	44.20	900,000	180 days	20/06/2023 11:00 hours	20/06/2023 11:30 hours	C-5 and Above

2. Bidding Documents can be downloaded up to one day prior from PEDO website: www.pedo.pk and the same are also available on KPPRA and Energy & Power Department's websites. The cost of bidding Documents (Rs. 2,000/-) in the form of deposit at call from a scheduled bank of Pakistan will be submitted at the time of bid submission to PEDO.

3. Bidding shall be done on above / below / at par system on BOQ/Engineer's estimate based on MRS 2022.

4. All bidders are required to be on active status with KPRA and having valid PEC registration in the relevant category.

5. The bidders shall submit through courier/ By hand the bidding documents along photo copy of CNIC and PEC registration.

6. The bidder shall, along with bidding documents, submit the bid security (Rs. 900,000) in the form of bank guarantee from a scheduled bank of Pakistan.

7. The bidders quoting their bids more than 10% below upto 20% below on Engineer's Estimate shall submit along with their bids 8% Additional Security of Engineer's Estimated cost in addition to 2% bid security. If the bid is not accompanied with the required amount of additional security then the said bid will be dealt as per KPPRA Notification: S.R.O. (14)/Vol: I-24/2021-22: dated May 10, 2022.

8. In case of more than 20% below bids, if the bid is not accompanied by the detailed rate analysis and I or required amount of additional security, then the said bid will be dealt as per KPPRA Notification: S.R.O. (14)/Vol: I-24/2021-22: dated May 10, 2022.

9. In case detailed rate analysis submitted with the bids is, in view of the Procuring Entity, not convincing, the Head of the Procuring Entity may declare such bid as per KPPRA Notification: S.R.O. (14)/Vol: I-24/2021-22: dated May 10, 2022.

10. Pre-bid meeting shall be held on Tuesday June 13, 2023.

"Take Special Care of
Special Persons"

INF(P) 1054/2023



PEDO

PAKHTUNKHWA ENERGY DEVELOPMENT ORGANIZATION
GOVERNMENT OF KHYBER PAKHTUNKHWA, PESHAWAR

Box 12, Phase - V, Khyber Pakhtunkhwa



No. 11/2023-2024
Date: 11/06/2023

Annex-C:
Pre-Bid Meeting (Addendum-I)

Subject: MINUTES OF PRE-BID MEETING ON "CONSTRUCTION OF PROTECTION EMBANKMENT UPSTREAM OF POWERHOUSE AT BANOLIA CRUPEL DISTRICT LOWER KHYBER PAKHTUNKHWA KPT"

Reference to the Pre-Bid Meeting held on June 13, 2023 at 11:00 AM in the meeting room of PEDO and to enclose minutes of the meeting for information and further necessary action, please

Assistant Director (P&A)
PEDO Peshawar

Copy to:


1. CEO (P&A)

2. CEO (Dev)

3. CEO (IT) - 1 to 10 copies of the minutes of meeting to be kept in PEDO website

4. P&A to CEO

Assistant Director (P&A)
PEDO Peshawar



PEDO

PAKHTUNKHWA ENERGY DEVELOPMENT ORGANIZATION
GOVERNMENT OF KHYBER PAKHTUNKHWA, PESHAWAR

38/B2, Phase-V, Hayatabad, Peshawar.



No. 75 24/PEDO/AD (M&E)

Dated: 14/06/2023

To,

1. CE (P&C) -- *Sh* 15-6-2023
2. Dir (Planning)
3. Dir (Finance) -- *He* 15-06-2023
4. DD (O&M) *Ad* 15/6/23
5. RE Ranolia HPC *AS* 15-6-23

Subject: MINUTES OF PRE-BID MEETING ON "CONSTRUCTION OF PROTECTION EMBANKMENT UPSTREAM OF POWERHOUSE AT RANOLIA (RHPP), DISTRICT LOWER KOHISTAN, KP"

Reference to the Pre-Bid Meeting held on June 13, 2023 at 11:00 am in the main committee room of PEDO and to enclose minutes of the subject meeting for information and further necessary action, please.

Sh 14/06/23
Assistant Director (M&E)
PEDO Peshawar

Copy to:

- 1) CE (O&M) -- *CE* 15/06/2023
- 2) CE (Dev)
- 3) Dir (IT) w.r.t to upload the minutes of meeting on the PEDO website
- 4) PS to CEO

He 15-06-2023

Sh 14/06/23
Assistant Director (M&E)
PEDO Peshawar



Minutes of Meeting (ADDENDUM-1)

Pre-Bid Meeting dated June 13, 2022

Ranolia Hydropower Project Complex-Construction of Protection Embankment Upstream of PowerHouse at Ranolia Hydropower Project, District Lower Kohistan-

A Pre-bid meeting on the subject noted above was held dated June 13, 2022 at 11:00 hrs under the chairmanship of Dir (M&E) / F.P (RHPP), PEDO . The list of participants is attached as Annex-I.

F.P (RHPP), PEDO welcomed all participants of the meeting. Following the recitation from the Holy Quran, F.P (RHPP) provided a comprehensive overview of the meeting agenda, focusing on the project's protection work, their drawing specifications, and bidding procedures. The bidders have raised some observations which are as under;

Annotated replies to the observations raised by bidders

Sr. No.	Observations	Clarifications	Remarks
1.	Bidder requested to submit the 2% bid security in the form of CDR instead of bank guarantee.	The bid Security in shape of both CDR and Bank Guarantee are acceptable.	
	Bidder inquired about the timeline for the bid evaluation process.	The timeline for evaluation of bids as mentioned in the KPPRA Rules will be followed.	
	Bidder inquired about the preferred method of submitting bids, whether it should be done by hand or by post.	Both method of submission are acceptable on or before the closing date and time.	
	Bidder sought clarification on whether they should submit performance guarantee or insurance form.	The performance Guarantee will be submitted in accordance with IB 21.1 of the bidding documents	
2.	Bidder asked that the bidders who attended the "pre-bid meeting" are solely allowed to submit their bids.	Attendance in the Pre-bid meeting is not mandatory	



Sr. No.	Observations	Clarifications	Remarks
3.	Bidder inquired whether the provisional sum will be included as the part of quoted bid.	It is clarified that the provisional sum will not be part of the quoted bid.	
4.	Bidder sought clarification regarding the relevance and consideration of their road experience during the evaluation process, emphasizing that it encompasses both the embankment and retaining wall works.	The Experience other than the specific name of works will be considered as General work experience	
5.	<p>Bidders referenced clause 11.2 of the subject tender's Instruction to Bidders, which states that "the bidder should have executed at least three (3) specific projects of similar size and nature, including construction of protection / Embankment / flood protection works, worth Rs.35 million during the last 5 years.</p> <p>The bidder should have at least ten (10) years' general experience in construction of civil works with minimum of 5 projects at least of Rs.15 million and above"</p> <p>The bidder requested for considering the worth Rs. 35 Million combinely for three specific projects as mentioned in the above clauses of bidding documents.</p> <p>The bidder also requested for considering the experience with name other than specific projects which have already the components of Embankments and Protection works.</p>	<p>The clause IB 11.2 of the bidding document is changed with the following: "The Bidder should have executed at least three (3) specific projects of similar size and nature, including construction of Protection / Embankment / flood protection works, each having worth Rs.35 million during the last 7 years."</p> <p>The instruction as amended above in the bidding documents will be followed.</p> <p>The Experience other than the specific name of works will be considered as General work experience</p>	

The meeting ended with the note of thanks from the chair.



ATTENDANCE SHEET

Pre-BID MEETING ON "CONSTRUCTION OF PROTECTION EMBANKMENT UPSTREAM OF POWERHOUSE AT RANOLIA (RHPP), DISTRICT LOWER KOHISTAN, KP"

DATED: 13/06/2023

S.No	NAME	ORGANIZATION / COMPANY	CONTACT NO	SIGNATURE
1	Syed Aslam	PEDO	091-821704	[Signature]
2	Engr. Saeed	PEDO		[Signature]
3	Engr. Zain	PEDO	03339229353	[Signature]
4	Engr. Aslam	PEDO		[Signature]
5	M. Zahir	PEDO	0301-8812330	[Signature]
6	DR. WASEEM KHAN	PEDO	0345-9050840	[Signature]
7	Jawad Khan	Shahidullah Brothers	0331-8885002	[Signature]
8	Ibrahim Shah	Ibrahim Shah - CQC	0343 9609495	[Signature]
9	M. Saeed	M.S. Saleh Const.	0345 881374	[Signature]
10	M/S Shah Brothers	Himayat Shah	03469331114	[Signature]
11	M/S Ghulam Murtaza	G.M.K. & CO	0345 544450	[Signature]
12	Shahidullah Brothers	F.K.C. & CO	" "	[Signature]
13	Shahidullah Brothers	Dehlan Khana & Co.	" "	[Signature]
14	Sahid Ahmad	Hanjat Brothers Co	0336 965332	[Signature]
15	Hanjat Gul	Surwar Const. Co.	03009352416	[Signature]
16	Haji Gul Khan	Haji Gul Khan & Brother	0346962805	[Signature]
17				
18				



Annex-D:
Record of Bid Opening
&
Attendance Sheet of the Bidders

**CONSTRUCTION OF PROTECTION EMBANKMENT UPSTREAM OF POWERHOUSE AT
RANOLIA HYDROPOWER PROJECT, DISTRICT LOWER KOHISTAN**

RECORD OF PRICE BID OPENING

Date: 20/06/2023 Time: 11:30 Hrs.

S.NO	Name of Bidder	Read out Price (Figure)	Read out Price (Words)
1	M/s Salceon Const	10% below 3,97,81,417/-	Three crore, Ninety Seven Lacs, Eighty one thousand, Four hundred & Seventeen only.
2	M/s Guldaad Company	10% below 3,97,81,417/-	
3	Hypot Engg Service Pvt. Ltd. JV	5% below 4,19,97,496/-	
4	M/s Sadat Builders	10% below 3,97,81,417/-	
5	Mod Con Engg Pvt. Ltd	9.99% below 3,97,81,859.51/-	
6	M/s Al-Zaab Const. Company	Returned Bank due to unavailability of Cash deposit slip (2000/-) (CDR)	
7	M/s Firoz Khan	Returned Bank due to unavailability of CDR 2000 Rs/-	
8	M/s Gulfaraz Khan	20% below 3,53,61,260/-	
9	M/s Malom Jalor Const Company	10% 3,97,81,418/-	
10	M/s Bajaur Const Company	10% below 3,97,81,417.5/-	
11	M/s Al-Badr. Const Company	10% below 3,97,81,417.5/-	
12	M/s ICEC Engg & Contr adlos Pvt. Ltd.	2% below 4,33,17,543.5/-	
13	M/s Salih Const Company	3% Above 4,55,27,622.25/-	



**CONSTRUCTION OF PROTECTION EMBANKMENT UPSTREAM OF POWERHOUSE AT
RANOLIA HYDROPOWER PROJECT, DISTRICT LOWER KOHISTAN**

RECORD OF PRICE BID OPENING

Read-Out Price (Rs)

14	m/s Haji Gulkhan & Bro	3,97,81,417/-	
15	m/s SOHRAN SONS	(10% below) 3,97,81,417.5/-	
16	m/s Jamallehel	20% below 3,53,61,260/-	
17	m/s Bacha Wali	10% below 3,97,81,417.5/-	
18	m/s Hayat Gul & Company	20% below 3,53,61,175/-	
19	m/s Shangla Hills	10% below (on Composite Rate) 40,50,000/-	
20	m/s Ghousein Shah Comt Company	10% below 3,97,81,417.5/-	
21	m/s AG Enterprises	10% below 3,97,81,417.5/-	
22	m/s Shangla Construction	21.5% below 34,697,000/-	
23			
24			
25			
26			
27			
28			

7/11



CONSTRUCTION OF PROTECTION EMBANKMENT UPSTREAM OF POWERHOUSE AT
RANOLIA HYDROPOWER PROJECT, DISTRICT LOWER KOHISTAN

RECORD OF PRICE BID OPENING


29			
30			
31			
32			
33			
34			
35			
36			
37			
38			
39			
40			
41			
42			
43			




**CONSTRUCTION OF PROTECTION EMBANKMENT UPSTREAM OF POWERHOUSE AT
RANOLIA HYDROPOWER PROJECT, DISTRICT LOWER KOHISTAN**


RECORD OF PRICE BID OPENING

44			
45			
46			
47			
48			
49			
50			


Director (M&E) / F.P (RHPP)
(Member)


Rep/Director (Planning)
(Member)


Representative from finance
(Member)


Representative from Procurement
& Contracts
(Member)


Director (O&M)
(Chairman)



ATTENDANCE SHEET

BID OPENING MEETING ON "CONSTRUCTION OF PROTECTION EMBANKMENT UPSTREAM OF POWERHOUSE AT RANOLIA (RHPP), DISTRICT LOWER KOHISTAN, KPK".

DATED: 20/06/2023

Committee:

S.No	NAME	ORGANIZATION/ COMPANY	CONTACT NO.	SIGNATURE
1	Tamim Haidar	PEDO		T.
2	Syed Habibullah Khan	PEDO		H.
3	Syed Ariz Ahmad	"		Ariz
4	M. Zakir Khan	PEDO.		Zakir
5	Nadeem Afzal	PEDO		Nadeem
6	Adil Shah	PEDO		A. Shah
7	Yaser Farman	AD(P/L), PEDO		Y. Farman
8	MAAZ Ali	AD (P/D)		M. Ali
9				
10				
11				
12				
13				
14				
15				
16				
17				
18				


















ATTENDANCE SHEET







BID OPENING MEETING ON "CONSTRUCTION OF PROTECTION
EMBANKMENT UPSTREAM OF POWERHOUSE AT RANOLIA (RHPP),
DISTRICT LOWER KOHISTAN, KP"

DATED: 20/06/2023

(Bidders)

S.No	NAME	ORGANIZATION / COMPANY	CONTACT. NO	SIGNATURE
1	Salman Hamad	M/s New Sadat Builders	0344 6019904	
2	Rahmatullah	M/s HIPOTAK J.V	0342-1126474	
3	Rizwan Munir Khan	m/s Shaghi Hills Construction	0345-4022187	
4	M.S. Gul Faraz	M.S. Gul Faraz	0345483102	
5	KAMRAN KHAN	ModCon Engineering Pvt. Ltd	0344-1525105	
6	Amin Zeb	m/s. Ah Zeb Cons. Co	03000515118	
7	Anwar-ul-Haq	M/s Guldad & Co	03469666801	
8	SAAD HABIB	M/s. KEC ENGINEERS & CONTRACTORS (PVT.) LTD.	0300-9499927 03	
9	Dost Muhammad	M/s Muhammad Farooq Khan	03459464524	
10	Kashif Raza	Sohrab Sons	03453144055	
11	M Saleem	M. Saleem construction company	0347957488	
12	Anwar Zeb	M/s AS Enterprise	03459990661	
13	Qasim Mehmood	Bojaver Construction Co	0313-9956488	
14	M. Saleem	Haji Gul Khan & Son	0346 7591112	
15	S. Aftab Alam	Isrokhim shah construction	0345-6416668	



16	Himayat Shah	m/s Jamal Khal	0346-9331119	
17	m. Saad	Salah Construction	0345-8813741	
18	Hayat Gul	Hayat Gul & Co	0300-9352416	
19	Yousaf Khan	Shangfa Construction Co	0331-8885002	
20	Suliman Khan	m/s Maloingaba	0348-9465576	
21	Bader Munir	M/s Al-Badaw	03005071031	
22				
23				
24				
25				
26				
27				
28				
29				
30				
31				
32				
33				
34				
35				
36				
37				

