



**GOVERNMENT OF KHYBER PAKHTUNKHWA.**  
**PAKHTUNKHWA ENERGY DEVELOPMENT ORGANIZATION**

NESPAK House, 24/B-2 Phase-V, Hayatabad, Peshawar. Tele: +92-91-9217295. Email: pd.barandoo@pedo.pk



No. 1575-80/PEDO/Barandoo HPP  
Dated: November 13, 2024

To

**All Prospective Bidders**

**Project:** Construction of 6.95 MW Mujahidin HPP at Barandoo River, District Torghar, Khyber Pakhtunkhwa (ADP No. 357 (170368)).

**Subject:** Addendum No.2 to the Bidding Documents pursuant to IB 7 of the Instructions to Bidders.

Reference to the subject captioned above, please find enclosed Addendum No.2 to the Bidding Documents, issued in accordance with IB 7 of the Instructions to Bidders.

This Addendum constitutes an integral part of the Bidding Documents issued for the "Detailed Design, Manufacture, Supply, Installation, Testing, and Commissioning of 6.95 MW Mujahidin Hydropower Project at Barandoo River, District Torghar on EPC/Turnkey basis".

**Encl:** Addendum No.2

1. PCC Sub-Clause 8.1 – General Obligation.
2. Schedules to Price Bid – Schedule L to Bid.
3. Schedule No.3 – Design Services, Installation and other Services.
4. Schedule No.6 – Grand Summary.

  
**Project Director**  
Mujahidin HPP at Barandoo River  
District Torghar, PEDO

**Copy forwarded for information to:**


1. PA to CEO, PEDO, Peshawar.
2. CE (DEV.), PEDO, Peshawar.
3. Regional Head (North), ACE, Lahore.
4. Team Leader/Project Manager, 6.95 MW Mujahidin HPP.
5. Office Copy.

  
**Project Director**  
Mujahidin HPP at Barandoo River  
District Torghar, PEDO

**Proposed Addenda to Bidding Documents  
6.95 MW Mujahidin Hydropower Project**

**Addendum No. 2**

Sr. No.	Reference	PCC Clause	Modified Clause in PCC
1.	<p><u>Volume-I, Particular Conditions of Contract - Sub-Clause 8.1 - General Obligations</u></p>	<p><b>Sub-Clause 8.1 General Obligations</b> The text of Sub-Clause 8.1 is deleted and substituted by the following:</p> <p>a) The Contractor shall commence the work on the date specified in the Preamble to Conditions of Contract and shall proceed with the same with due expedition and without delay.</p> <p>b) The Contractor shall, in accordance with the Contract, with due care and diligence, complete the Works and test and commission the Plant and carry out the Works within the Time for Completion. The Contractor shall also provide all necessary Contractor's Equipment, superintendence, labour and except as stated herein below, all necessary facilities therefor.</p> <p>c) The Contractor will provide all the Personal Protective Equipment (PPE) for the Employer's/Engineer and Contractor staff.</p> <p>The Employer will permit use of the Erection and Testing Equipment and Maintenance Tools as given in the Preamble to Conditions of Contract.</p> <p>The above facilities shall be provided at no cost to the Contractor but he shall procure at his cost all required consumable materials and any other items necessary for the proper execution of the Works. These shall be properly used and maintained by the Contractor and returned to the Employer upon handing over of the Works in good condition, fair wear and tear excepted. In case of any damage, loss or theft, the items shall be replaced by the Contractor at his own cost."</p>	<p><b>Sub-Clause 8.1. General Obligations</b> The text of <b>Sub-Clause 8.1 b)</b> is deleted and substituted by the following:</p> <p>b) The Contractor shall, in accordance with the Contract, with due care and diligence, complete the Works and test and commission the Plant and carry out the Works within the Time for Completion. If the E&amp;M experts of the Contractor are prevented from carrying out the Contractor's obligations of Erection, Testing and Commissioning of the Plant, under item 3.7 and 3.8 of Schedule-3 of the Schedule of Prices by a cause arising out of security situation notified in writing by the Law Enforcement Agencies, the Contractor shall continue these works through a specialized Subcontractor with no additional cost to the Employer. The Contractor shall also provide all necessary Contractor's Equipment, superintendence, labour and except as stated herein below, all necessary facilities therefor.</p>

  
Project Director  
Mujahidin HPP  
at Barandoo River  
PEDO, Reshwar

Sr. No.	Reference	Original Schedule-L	Modified Schedule-L
2.	<p><u>Volume-I, Schedules to Price Bid, Schedule - L To Bid</u> - Lump Sum Cost Breakdown for Major Cost Items</p>	<p style="text-align: center;">SCHEDULE – L TO BID</p> <p style="text-align: center;"><b>LUMP SUM COST BREAKUP FOR MAJOR COST ITEMS</b></p> <p>The Bidder is to provide a detailed breakup of its Lump sum costs in a manner that the overall picture for the quoted price can be understood. It should include major heading wise cost break-up including rate analysis for at least 6 major cost items as required to analyse it.</p>	<p style="text-align: center;">SCHEDULE – L TO BID</p> <p style="text-align: center;"><b>LUMP SUM COST BREAKUP FOR MAJOR COST ITEMS</b></p> <ol style="list-style-type: none"> <li>1. The Bidder is to provide a detailed breakup of its Lump sum costs in <u>a manner</u> that the overall picture for the quoted price can be understood. It should include major heading wise cost break-up, including rate analysis for at least 6 major cost items of civil works as required to analyse it.</li> <li>2. The Bidder is to provide the break-up of Lumpsum costs of Major Components of E&amp;M Plant/Equipment supplied from abroad or supplied from within Pakistan.</li> <li>3. The Bidder is also to provide the break-up of its costs for the following cost components as per their Bid Submission.                     <ul style="list-style-type: none"> <li>a) <b>Schedule No.3 - Item No. 3.7</b> Erection/Installation of E&amp;M Plant and equipment, complete in all respect for the Operational Acceptance and to the satisfaction of the Engineer.</li> <li>b) <b>Schedule No. 3-Item No.3.8</b> Testing and Commissioning on completion.</li> </ul> </li> </ol>

  
**Project Director  
Mujahidin HPP  
at Barandoo River  
PEDO, Peshawar**

**Addendum No. 2**

**Schedule No. 3 - Design Services, Installation and other Services**

Item	Description	Qty.	Total Price	
			Local Currency Portion (PKR)	Foreign Currency Portion (USD)
1	2	3	4	5
3.1	Design of Civil Works	L.S.		
3.2	Physical Model Testing for Confirmation of Hydraulic Designs and associated costs.		Deleted	
3.3	Design of E&M and, Transmission line, Substations and Hydro-mechanical steel works	L.S.		
3.4	Erection sequence Drawings for E&M and H/M steel Works	L.S.		
3.5	Supervision of Works (Civil, E&M & H&M) and installation to ensure the implementation of approved design and specifications at site.	L.S.		
3.6	Construction and As built Drawings along with project completion report.	L.S.		
3.7	Erection/Installation of E&M Plant and equipment, complete in all respect for the Operational Acceptance and to the satisfaction of the Engineer.	L.S.		
3.8	Testing and Commissioning on completion.	L.S.		
TOTAL Columns 4 and 5 to be carried forward to Schedule No. 6. Grand Summary				

Name of Bidder

-----

Signature & Seal of Bidder

-----

  
 Project Director  
 Mujahidin HPP  
 at Barandoo River  
 PEDO, Peshawar

## Addendum No. 2

## Schedule No. 6 - Grand Summary

Schedule No.	Title	Total <sup>1</sup>	
		Foreign (US Dollar)	Local (PKR)
1	Plant and Equipment Supplied from Abroad		
2	Plant and Equipment Supplied from within Pakistan	Not Applicable	
3	Design Services, Installation and other Services		
4	Civil Works, Installation and other Services	Not Applicable	
5	Mandatory Spare Parts and Tools		
SUB TOTAL- A			
Exchange rate for foreign currency (USD)			
SUB TOTAL- B (Foreign + Local) (PKR)			
TOTAL PROVISIONAL SUM (Fixed for every Bidder) (PKR)		500,000,000	
GRAND TOTAL to be carried forward to Letter of Price Bid in Equivalent (PKR)			

Name of Bidder

Signature &amp; Seal of Bidder

<sup>1</sup> Specify currency and its exchange rate in accordance with IB 12.1, 12.2 and 25