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INVITATION FOR BIDS 

 
Date: 11-06-2024 

           ADP No. 981/220924  

Bid Reference No.PEDO/SOLAR/KPJA/24 

 
Pakhtunkhwa Energy Development Organization (PEDO) intends to invite bids on Single Stage Two Envelope 

Procedure on “above / below / at par” basis on Engineer’s estimate as per KPPRA rules for the project Solarization 

of Judicial Academy and Peshawar High Court Bench Peshawar ADP 2022-23 S# 981/220924  The 

scope of work include Procurement, Supply, Transportation, Installation of Solar Street Light including civil works 

and all ancillary works that shall enable the Commissioning, Testing, and Handing/Taking Over of the Project.The 

following terms and conditions shall apply. 

 

1. The bidder must have a valid Pakistan Engineering Council registration in the category C5 or above with a 

mandatory EE11 (Solar). 

2. The bidder must be registered with Khyber Pakhtunkhwa Revenue Authority (KPRA) and Federal Board 

of Revenue (FBR). 

3. The bidder must have project specific authorization from manufacturer of PV modules, inverters and 

batteries. 

4. A complete set of Bidding Documents can be purchased and downloaded from etender.pedo.pk by an 

interested bidder on submission of a written application addressed to PD (Solar) upon payment of a non-

refundable fee of Rs. 1000/- and Bidders can also obtain further information from the Office of the Project 

Director (Solar).  

5. A Pre Bid Conference will be held on 24th June, 2024 1100 Hrs at Office of the Project Director 

(Solar), at House # 21 B-II Abdara Road University Town Peshawar, All Interested bidders may 

attend. 
6. Bidders may obtain further information from, inspect and acquire the Bidding Documents from the Office 

of the Project Director (Solar) addressed given below. 

 
7. The bidder shall, along with bidding documents, submit 2% bid security of engineer estimate in shape of 

CDR/Bank Guarantee in the name of the “CEO, PEDO, Peshawar” as per KPPRA rules. 

8. The bidders quoting their bids more than 10% below and upto 20% below on Engineers’ Estimate shall 

submit along with their bids 8% Additional Security of Engineer’s Estimated cost in addition to 2% bid 

security.  

9. The bidders quoting bid more than 20% below shall submit with their bid with 2% bid security and an 

additional security on Engineer’s estimated cost equal to the differential amount of submitted bid and 

Engineer’s estimated along with detailed rate analysis.  

10. The last date for submission of bids is July 15, 2024 at 1500 Hr. Bids will be opened on the same day, in 

the presence of bidders’ representatives who choose to attend at Project Director (Solar) Office Address: 

21 B-II, Abdara Road, University Town, Peshawar at 1530 hours and also to upload the soft copy on 

etender.pedo.pk.  

 

Project Director (Solar) 

House # 21 B-II Abdara Road 

University Town Peshawar 

Phone No: 091-3022347, E-mail: pdsolar.pedo@gmail.com. 

P E D O 
PAKHTUNKHWA ENERGY DEVELOPMENT ORGANIZATION 

GOVERNMENT OF KHYBER PAKHTUNKHWA 

mailto:pdsolar.pedo@gmail.com
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INSTRUCTIONS TO BIDDERS 

A. GENERAL 

IB.1  Scope of Bid and Source of Funds 

1.1 Scope of Bid 

______________________________________ (hereinafter called “the Employer”) 

wishes to receive bids for the following scope of work: 

__________________________________________________________________ 

__________________________________________________________________ 
(Brief description of the Works) 

Bidders must quote for the complete scope of work. Any bid covering partial scope of 

work will be rejected as non-responsive, pursuant to Clause IB.24. 

1.2 Source of Funds 

The Employer has applied for / received a loan/credit from _______________ 

__________________________________________________________________ 
 (Name of the Loan / Credit giving agency / GOP / Provincial Government / Any other) 

in the various currencies towards the cost of the ___________________ and it is 
(Name of Project) 

intended that part of the proceeds of this loan / credit will be applied to eligible 

payments under the Contract for which these Bidding Documents are issued. 

IB.2 Eligible Bidders 

2.1 Bidding is open to all firms and persons meeting the following requirements: 

a) duly licensed by the Pakistan Engineering Council (PEC) in the appropriate

category relevant to the value of the Works.  

b) from eligible countries of _______________ listed in Appendix `A’
 (Name of Funding Agency) 

to Instructions to Bidders.

c) duly enlisted/prequalified with the Employer (if applicable).

IB.3 Eligible Goods and Services 

3.1 All Goods and ancillary Services to be supplied under this Contract shall have their 

origin in eligible countries listed in Appendix ‘A’ to Instructions to Bidders and all 

expenditures made under the Contract will be limited to such Goods and Services. 

3.2 For purpose of this Clause, “origin” means the place where the Goods are mined, grown 

or produced or from where the ancillary services are supplied. Goods are produced 

when, through manufacturing, processing or substantial and major assembling of 

components, a commercially recognized product results that is substantially different 

(refer to Bidding Data Sheet) 

(refer to Bidding Data Sheet) 

(refer to Bidding Data Sheet) 

(refer to Bidding Data Sheet) 

(refer to Bidding Data Sheet) 

(refer to Bidding Data Sheet) 

(refer to Bidding Data Sheet) 
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in basic characteristics or in purpose or utility from its components. 

3.3 The origin of Goods and Services is distinct from the nationality of the Bidder. 

IB.4 Cost of Bidding 

 

4.1 The bidder shall bear all costs associated with the preparation and submission of its bid 

and the Employer will in no case be responsible or liable for those costs, regardless of 

the conduct or outcome of the bidding process. 

 

B. BIDDING DOCUMENTS 

 

IB.5 Contents of Bidding Documents 

 

5.1 In addition to Invitations for Bids, the Bidding Documents are those stated below, and 

should be read in conjunction with any Addendum issued in accordance with Clause 

IB.7. 

 

1. Instructions to Bidders with Appendices 

2. Form of Bid & Schedules to Bid 

 

 Schedules to Bid are the following: 

 

(i) Schedule A: Specific Works Data 

(ii) Schedule B: Work to be Performed by Subcontractors 

(iii) Schedule C: Proposed Programme of Works 

(iv) Schedule D: Deviations from Technical Provisions 

(v) Schedule E: Deviations from Contractual Conditions 

(vi) Schedule F: Method of Performing Works 

(vii) Schedule G: Proposed Organisation 

(viii) Schedule H: Integrity Pact 

3. Schedule of Prices 

4. Preamble to Conditions of Contract 

5. General Conditions of Contract 

6. Particular Conditions of Contract 

7. Standard Forms 

 Forms include the following: 

 (i) Form of Bid Security 

 (ii) Form of Contract Agreement 

 (iii) Form of Performance Security 

 (iv) Form of Bank Guarantee/Bond for Advance Payment 

8. Specifications - Special Provisions 

9. Specifications - Technical Provisions 

10. Drawings 

 

5.2 The bidders are expected to examine carefully the contents of all the above documents. 

Failure to comply with the requirements of bid submission will be at the bidders own 

risk. Pursuant to Clause IB.24, bids which are not substantially responsive to the 

requirements of the Bidding Documents will be rejected. 

 

IB.6 Clarification of Bidding Documents 
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6.1 A prospective bidder requiring any clarification(s) in respect of the Bidding Documents 

may notify the Employer with a copy to the Engineer in writing or by telex or fax at the 

address: 
 

 a) ____________________________________________________ 

 ____________________________________________________ 
    (Insert address of the Employer with telex/fax no.) 

b) ____________________________________________________ 

 ____________________________________________________ 
    (Insert address of the Engineer with telex/fax no.) 

 

Employer will examine the request for clarification of the Bidding Documents which it 

receives not later than twenty eight (28) days prior to the deadline for the submission 

of bids and if needed will issue the clarification/amendment of the Bidding Documents 

at least fourteen (14) days before the date of submission of Bids (without identifying 

the source of enquiry) to all prospective bidders who have purchased the Bidding 

Documents. 

 

IB.7 Amendment of Bidding Documents 

 

7.1 At any time prior to the deadline for submission of bids, the Employer may, for any 

reason, whether at his own initiative or in response to a clarification requested by a 

prospective bidder, modify the Bidding Documents by issuing addendum. 

 

7.2 Any addendum thus issued shall be part of the Bidding Documents pursuant to Sub-

Clause 7.1 hereof, and shall be communicated in writing to all purchasers of the Bidding 

Documents. Prospective bidders shall acknowledge receipt of each addendum in 

writing to the Employer. The bidder shall also confirm in the Form of Bid that the 

information contained in such addenda have been considered in preparing his bid. 

 

7.3 To afford prospective bidders reasonable time in which to take an addendum into 

account in preparing their bids, the Employer may at its discretion extend the deadline 

for submission of bids in accordance with Clause IB.19. 

 

 

C. PREPARATION OF BIDS 

 

IB.8 Language of Bid 

 

8.1 The Bid prepared by the Bidder and all correspondence and documents relating to the 

Bid, exchanged by the Bidder and the Engineer shall be written in the English language, 

provided that any printed literature furnished by the Bidder may be written in another 

language so long as accompanied by an English translation of its pertinent passages in 

which case, for purposes of interpretation of the Bid, the English translation shall 

govern. 

 

IB.9 Documents Comprising the Bid 

 

9.1 The bid prepared by the bidder shall comprise the following components: 

 (a) Covering Letter 

(refer to Bidding Data Sheet) 
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(b) Form of Bid duly filled, signed and sealed, in accordance with Clause IB.17. 

(c) Schedules (A to H) to Bid duly filled and signed, in accordance with the 

instructions contained therein. 

(d) Schedule of Prices completed in accordance with Clauses IB.11 and 12. 

(e) Bid Security furnished in accordance with Clause IB.15. 

(f) Power of Attorney in accordance with Clause IB 17.5. 

(g) Joint Venture Agreement (if applicable). 

(h) Documentary evidence established in accordance with Clause IB.13 that the 

bidder is eligible to bid and is qualified to perform the contract if its bid is 

accepted.  

(i) Documentary evidence established in accordance with Clause IB.14 that the 

Goods and ancillary Services to be supplied by the bidder are eligible Goods 

and Services and conform to the Bidding Documents. 

(j) Bidders applying for eligibility for domestic preference in bid evaluation shall 

supply all information & evidence to establish the claim for domestic preference 

required to satisfy the criteria for eligibility as described in Clause IB.27. The 

particulars for domestic Goods prescribed in Appendix C to these Instructions 

shall also be filled in to substantiate claim for domestic preference. 

(k) Any other documents prescribed in Particular Conditions of Contract or 

Technical Provisions to be submitted with the bid. 

IB.10 Form of Bid and Schedules 

10.1 The bidder shall complete, sign and seal the Form of Bid, Schedules (A to H, or as 

modified) to Bid and Schedule of Prices furnished in the Bidding Documents and shall 

also enclose other information as detailed in Clause IB.9. 

10.2 For the purpose of granting a margin of domestic preference pursuant to Clause IB.27, 

the Employer/Engineer will classify the bids, when submitted in one of three groups as 

follows: refer to Bidding data IB 10.2 

(a) Group ‘A’ Bid. (i) For Goods for which labour, raw materials and components 

from within Pakistan account for at least 20% of the ex-factory bid price of the 

products offered (ii) For Goods for which labour, raw materials and components 

from within Pakistan account for over 20% and up to 30% of the ex-factory bid 

price of the products offered (iii) For Goods for which labour, raw materials and 

components from within Pakistan account for over 30% of the ex-factory bid 

price of the products offered. 

(b) Group ‘B’ Bid. For Goods manufactured in Pakistan for which the domestic 

value added in the manufacturing cost is less than 20% of the ex-factory bid 

price; and  

(c) Group ‘C’ Bid. For Goods of foreign origin. 

(refer to Bidding Data Sheet) 



12 

In preparing their bids, the bidders,whether local or foreign, shall enter in the 

Schedule of Prices ex-factory price for indigenously manufactured products and 

CIF price as well as customs duty and sales tax and other import charges for 

products to be imported from outside Pakistan. 

IB.11 Bid Prices 

11.1 The bidder shall fill up the Schedule of Prices attached to these documents indicating 

the unit rates and prices of the Works to be performed under the Contract. Prices on the 

Schedule of Prices shall be entered keeping in view the instructions contained in the 

Preamble to the Schedule of Prices. 

11.2 The bidder shall fill in rates and prices for all items of the Works described in the 

Schedule of Prices. Items against which no rate or price is entered by a bidder will not 

be paid for by the Employer when executed and shall be deemed covered by rates and 

prices for other items in the Schedule of Prices. 

11.3 The bidder’s separation of price components in accordance with Sub-Clause 11.1 above, 

will be solely for the purpose of facilitating the comparison of bids by the 

Employer/Engineer and will not in any way limit its right to contract on any of the terms 

offered. 

11.4 Unless otherwise stipulated in the Conditions of Contract, prices quoted by the bidder 

shall remain fixed during the bidder’s performance of the Contract and not subject to 

variation on any account. When the bidders are required to quote only fixed price(s) a 

bid submitted with an adjustable price quotation will be treated as non-responsive and 

rejected, pursuant to Clause IB.24. 

11.5 Any discount offered shall be valid for at least the period of validity of the bid. A 

discount valid for lesser period shall be considered null and void. 

IB.12 Currencies of Bid 

12.1 Prices shall be quoted in the following currencies: 

(a) For Goods and Services which the bidder will supply from within Pakistan, the 

prices shall be quoted in the Pak. Rupees. 

(b) For Goods and Services which the bidder will supply from outside Pakistan, the 

prices shall be quoted either in U.S. Dollars or in any other freely convertible 

currency. 

12.2 Further, a bidder expecting to incur a portion of its expenditure in the performance of 

the Contract in more than one currency (but use no more than 3 foreign currencies), and 

wishing to be paid accordingly, shall so indicate in its bid. 

12.3 The currencies of payment shall be as stated in Particular Conditions of Contract. 

However, provisions in Sub-Clauses 12.1 & 12.2 above, shall not in any way constitute 

a contractual or legal binding on the Employer for the payment in the currencies 

required by the Contractor. 

IB.13 Documents Establishing Bidder’s Eligibility And Qualifications 

refer to Bidding data IB 12.2 

refer to Bidding data IB 12.1(b) 
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13.1 Pursuant to Clause IB.9, the bidder shall furnish, as part of its bid, documents 

establishing the bidder’s eligibility to bid and its qualifications to perform the Contract 

if its bid is accepted.  

13.2 The documentary evidence of the bidder’s eligibility to bid shall establish to the 

Employer’s satisfaction that the bidder, at the time of submission of its bid is from an 

eligible source country as defined under Clause IB.2. 

13.3 The documentary evidence of the bidder’s qualification to perform the Contract if its 

bid is accepted, shall establish to the Employer’s/Engineer’s satisfaction: 

 

(a) that, in the case of a bidder offering to supply Goods under the Contract which 

the bidder did not manufacture or otherwise produce, the bidder has been duly 

authorized by the Goods manufacturer or producer to supply the Goods to 

Pakistan;  

 

(b) that the Bidder/Manufacturer has the financial, technical and production 

capability necessary to perform the Contract; and  

 

(c) that, in the case of a bidder not doing business within Pakistan the bidder is or 

will be (if successful) represented by an agent in Pakistan equipped and able to 

carry out the Supplier’s maintenance, repair and spare parts stocking obligations 

prescribed by the Conditions of Contract and/or Technical Provisions.  

 

13.4 (a) Bidder/Manufacturer must possess and provide evidence of the following 

experience. 

  ___________________________ 

  ___________________________ 

  ___________________________ 
           (Insert the required Experience) 

 

  The Bidder shall certify the capacity and capability of the plant (from which 

Goods are now offered) for manufacturing, quality assurance and testing 

facilities, qualified man-power and production/delivery of quality materials 

according to bid specifications and delivery requirements. Besides, such plant 

should have produced same items for at least 

__________________________________ years and such Goods  
                 (Insert the number of years)  
shall have proven successful in the field for at least ________________ 
                                          (Insert the number of years) 
years and the bidder shall submit with the bid all necessary documentation in 

this regard. The Employer/Engineer will have the right to verify the particulars 

regarding the plant and other related information furnished with the bid and the 

joint venture as well as the partners thereof shall be liable for disqualification in 

the event of any mis-statement/mis-representation on their part. 

   

  The bidder shall furnish documentary evidence of qualification on the Form 

“Evidence of Bidder’s Capability” (Appendix B to these Instructions)  
 

 (b) The bidder should have an average annual turnover in the last five years equal 

to or more than the Total Bid Price. Alternately, the bidder should have 

(refer to Bidding Data Sheet) 

(refer to Bidding Data Sheet) 

(refer to Bidding Data Sheet) 
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successfully completed in the last five years any specific project having value 

equal to or higher than the total Bid Price.  
 

13.5 Joint Venture 
 

 In order for a Joint Venture to qualify: 

 

(a) At least one of the partners of joint venture shall satisfy the relevant experience 

criteria specified in Sub-Clause 13.4(a) hereinabove. 

(b) All firms comprising the joint venture shall be legally constituted and shall meet 

the eligibility requirement of Sub-Clause 2.1 hereof. 

(c) All partners of the joint venture shall at all times and under all circumstances be 

liable jointly and severally to Employer for the execution of the entire Contract 

in accordance with the Contract terms and conditions and a statement to this 

effect shall be included in the authorization mentioned under para (f) below as 

well as in the Form of Bid and Form of Contract Agreement (in case of a 

successful bidder). 

(d) The Form of Bid, and in the case of successful bidder, the Form of Contract 

Agreement, shall be signed so as to be legally binding on all partners. 

(e) One of the joint venture partners shall be nominated as being in-charge and this 

authorization shall be evidenced by submitting a power of attorney signed by 

legally authorized signatories of all the joint venture partners. 

(f) The partner-in-charge shall be authorized to incur liabilities, receive payments 

and receive instructions for and on behalf of any or all partners of the joint 

venture. 

(g) A copy of the agreement entered into by the joint venture partners shall be 

submitted with the bid stating the conditions under which it will function, its 

period of duration, the persons authorized to represent and obligate it and which 

persons will be directly responsible for due performance of the Contract and can 

give valid receipts on behalf of the joint venture, the proportionate participation 

of the several firms forming the joint venture, and any other information 

necessary to permit a full appraisal of its functioning. No amendments / 

modifications whatsoever in the joint venture agreement shall be agreed to 

between the joint venture partner without prior written consent of the Employer. 

 

13.6 The Bidder shall propose, in order of his priority; plant, equipment or goods of not more 

than three Manufacturers. Employer at his own jurisdiction will evaluate the plant, 

equipment or goods of only one of such Manufacturers.  

 

 

 

 

 

IB.14 Documents Establishing Goods’ Eligibility and Conformity to Bidding Documents 
 

14.1 Pursuant to Clause IB.9, the bidder shall furnish, as part of its bid, documents 

(refer to Bidding Data Sheet) 



      
 

15 

 

establishing the eligibility and conformity to the Bidding Documents of all Goods and 

Services which the bidder proposes to perform under the Contract. 

14.2 The documentary evidence of the Goods and Services eligibility shall establish to the 

Employer’s satisfaction that they will have their origin in an eligible source country as 

defined under Clause IB.3. A certificate of origin issued at the time of shipment will 

satisfy the requirements of the said Clause. 

14.3 The documentary evidence of the Goods and Services’ conformity to the Bidding 

Documents may be in the form of literature, drawings and data and shall furnish: 
 

(a) A detailed description of the Goods, essential technical and performance 

characteristics. 

(b) Complete set of technical information, description data, literature and drawings 

as required in accordance with Schedule A to Bid, Specific Works Data. This 

will include but not be limited to the following: 

(i) A sufficient number of drawings, photographs, catalogues, illustrations 

and such other information as is necessary to illustrate clearly the 

significant characteristics such as general construction dimensions and 

other relevant information about the Goods to be furnished. 

(ii) Details of equipment and machinery with capacity. 

(iii) Any other information which is required for evaluation purposes. 
 

(c) A clause-by-clause commentary on Technical Provisions, provided with the 

Bidding Documents, demonstrating the Goods’ and Services’ substantial 

responsiveness to those Specifications or a statement of deviations and 

exceptions to the provisions of the Technical Provisions as required in Schedule 

D to Bid.  

 

14.4 For purpose of the commentary to be furnished pursuant to Sub-Clause 14.3(c) above, 

the Bidder shall note that standards for workmanship, material and equipment, and 

references to brand names or catalogue numbers, designated by the Engineer in the 

Technical Provisions are intended to be descriptive only and not restrictive. The bidder 

may substitute alternative standards, brand names and/or catalogue numbers in its bid, 

provided that it demonstrates to the Engineer’s satisfaction that the substitutions are 

substantially equivalent or superior to those designated in the Technical Provisions. 

Copies of the standards proposed by the bidder other than those specified in the Bidding 

Documents shall be furnished. 

 

IB.15 Bid Security 

 

15.1 Each bidder shall furnish, as part of his bid, a Bid Security in the amount of Pak. Rupees 

___________________ or an equivalent amount in a freely convertible currency. 

 

 

15.2 The Bid Security shall be, at the option of the bidder, in the form of Deposit at Call or 

a Bank Guarantee issued by a Scheduled Bank in Pakistan or from a foreign bank duly 

counter-guaranteed by a Scheduled Bank in Pakistan or an insurance company having 

alteast AA rating from PACRA/JCR in favor of the Employer valid for a period twenty-

eight (28) days beyond the bid validity date.  

(refer to Bidding Data Sheet) 

(refer to Bidding Data Sheet) 

(refer to Bidding Data Sheet) 
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15.3 The Bid Security is required to protect the Employer against the risk of bidder’s conduct 

which would warrant the security’s forfeiture, pursuant to Sub-Clause 15.7 hereof. 

 

15.4 Any bid not accompanied by an acceptable Bid Security shall be rejected by the 

Employer as non-responsive, pursuant to Clause IB.24. 
 

15.5 The bid securities of unsuccessful bidders will be returned upon award of contract to 

the successful bidder or on the expiry of validity of Bid Security whichever is earlier. 
 

15.6 The Bid Security of the successful bidder will be returned when the bidder has furnished 

the required Performance Security, pursuant to Clause IB.34 and signed the Contract 

Agreement, pursuant to Clause IB.35. 
 

15.7 The Bid Security may be forfeited: 

(a) if a bidder withdraws his bid during the period of bid validity; or 

(b) if a bidder does not accept the correction of his Bid Price, pursuant to Sub-

Clause 24.2 hereof; or 

(c) in the case of a successful bidder, if he fails to: 

(i) furnish the required Performance Security in accordance with Clause 

IB.34, or 

(ii) sign the Contract Agreement, in accordance with Clause IB.35. 

 

IB.16 Validity of Bids 

 

16.1 Bids shall remain valid for ___________________________ days after the 
       (Insert number of days ranging from 56 to 182 days)  

 date of bid opening as prescribed in Clause IB.19.  

16.2 In exceptional circumstances prior to expiry of original bid validity period, the 

Employer may request the bidders to extend the period of validity for a specified 

additional period which shall in no case be more than the original bid validity period. 

The request and the responses thereto shall be made in writing. A bidder may refuse the 

request without forfeiture of his Bid Security. A bidder agreeing to the request will be 

required to extend the validity of his Bid Security for the period of the extension, and 

in compliance with Clause IB.15 in all respects in which case, the Employer will be 

obligated to compensate the bidders, upon substantiation for their increase in costs (if 

it is a fixed price bid). 

 

IB.17 Format and Signing of Bid 

 

17.1 Bidders are particularly directed that the amount entered on the Form of Bid shall be 

for performing the Contract strictly in accordance with the Bidding Documents. 

 

17.2 All Schedules to Bid are to be properly completed and signed. 

 

17.3 No alteration is to be made in the Form of Bid nor in the Schedules thereto except in 

filling up the blanks as directed. If any alteration be made or if these instructions be not 

fully complied with, the bid may be rejected. 

 

(refer to Bidding Data Sheet) 

(refer to Bidding Data Sheet) 
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17.4 Each bidder shall prepare one (1) Original and __________________ Copies, of  
          (Insert Number)  

the documents comprising the bid as described in Clause IB.9 and clearly mark them 

“ORIGINAL” and ‘COPY” as appropriate. In the event of discrepancy between them, 

the original shall prevail. 

 

17.5 The original and all copies of the bid shall be typed or written in indelible ink and shall 

be signed by a person or persons duly authorized to sign (in the case of copies, 

Photostats are also acceptable). This shall be indicated by submitting a written Power 

of Attorney authorizing the signatory of the bidder to act for and on behalf of the bidder. 

All pages of the bid shall be initialed and stamped by the person or persons signing the 

bid. 

 

17.6 The bid shall contain no alterations, omissions or additions, except to comply with 

instructions issued by the Employer, or as are necessary to correct errors made by the 

bidder, in which case such corrections shall be initialed by the person or persons signing 

the bid. 

 

17.7 Bidders shall indicate in the space provided in the Form of Bid their full and proper 

addresses at which notices may be legally served on them and to which all 

correspondence in connection with their bids and the Contract is to be sent. 

 

17.8 Bidders should retain a copy of the Bidding Documents as their file copy. 

 

 

D. SUBMISSION OF BIDS 

 

IB.18 Sealing and Marking of Bids 

 

18.1 Each bidder shall submit his bid as under: 

 

(a) ORIGINAL and each COPY of the Bid shall be separately sealed and put in 

separate envelopes and marked as such. 

 

(b) The envelopes containing the ORIGINAL and COPIES will be put in one sealed 

envelope and addressed / identified as given in Sub- Clause 18.2 hereof. 

 

18.2 The inner and outer envelopes shall; 

 

(a) be addressed to the Employer at the address given in Sub-Clause 6.1 heretofore. 

 (b) bear the Project name, Loan No., Bid No. and Date of opening of Bid. 

(c) provide a warning not to open before the time and date for bid opening. 

 

18.3 The Bid shall be delivered in person or sent by registered mail at the address to 

Employer as given in Sub-Clause 6.1 heretofore. 

 

18.4 In addition to the identification required in Sub-Clause 18.2 hereof, the inner envelope 

shall indicate the name and address of the bidder to enable the bid to be returned 

unopened in case it is declared “late” pursuant to Clause IB.20. 

 

18.5 If the outer envelope is not sealed and marked as above, the Employer will assume no 
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responsibility for the misplacement or premature opening of the bid. 

 

IB.19 Deadline for Submission of Bids 

 

19.1   (a) Bids must be received by the Employer at the address specified in Sub-Clause 

6.1 hereof not later than the time and date stipulated in the Invitation for Bids.  

 (b) Bids with charges payable will not be accepted, nor will arrangements be 

undertaken to collect the bids from any delivery point other than that specified 

above. Bidders shall bear all expenses incurred in the preparation and delivery 

of bids.  

(c) Where delivery of a bid is by mail and the bidder wishes to receive an 

acknowledgment of receipt of such bid, he shall make a request for such 

acknowledgment in a separate letter attached to but not included in the sealed 

bid package. 

 (d) Upon request, acknowledgment of receipt of bids will be provided to those 

making delivery in person or by messenger. 

 

19.2 Bids submitted through telegraph, telex, fax or e-mail shall not be considered. 

 

19.3 The Employer may, at his discretion, extend the deadline for submission of bids by 

issuing an addendum in accordance with Clause IB.7, in which case all rights and 

obligations of the Employer and the bidders previously subject to the original deadline 

will thereafter be subject to the deadline as extended. 

 

IB.20 Late Bids 

 

20.1 (a) Any bid received by the Employer after the deadline for submission of bids 

prescribed in Clause IB.19 will be returned unopened to such bidder. 

 

(b) Delays in the mail, delays of person in transit, or delivery of a bid to the wrong 

office shall not be accepted as an excuse for failure to deliver a bid at the proper 

place and time. It shall be the bidder’s responsibility to determine the manner 

in which timely delivery of his bid will be accomplished either in person, by 

messenger or by mail. 

 

IB.21 Modification, Substitution and Withdrawal of Bids 

 

21.1 Any bidder may modify, substitute or withdraw his bid after bid submission provided 

that modification, substitution or written notice of the withdrawal is received by the 

Employer prior to the deadline for submission of bids. 

 

21.2 The modification, substitution or notice for withdrawal of any bid shall be prepared, 

sealed, marked and delivered in accordance with the provisions of Clause IB.18 with 

the outer and inner envelopes additionally marked “MODIFICATION”, 

“SUBSTITUTION” or “WITHDRAWAL”, as appropriate.  

 

21.3 Withdrawal of a bid during the interval between the deadline for submission of bids 

and the expiration of the period of bid validity specified in the Form of Bid may result 

in forfeiture of the Bid Security pursuant to Clause IB.15. 
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E. BID OPENING AND EVALUATION 
 

IB.22 Bid Opening 

 

22.1 A committee consisting of nominated members by the Employer and by the Engineer 

will open the bids, including withdrawals, substitution and modifications made 

pursuant to Clause IB.21, in the presence of bidders’ representatives who choose to 

attend, at the time, date and location stipulated in the Invitation for Bids. 
 

 The bidders’ representatives who are present shall sign in a register evidencing their 

attendance. 

 

22.2 Envelopes marked “MODIFICATION”, “SUBSTITUTION” or “WITHDRAWAL” 

shall be opened and read out first and the name of the Bidder shall be read out. Bids 

for which an acceptable notice of withdrawal has been submitted pursuant to Clause 

IB.21 shall not be opened. 

 

22.3 The bidder’s name, Bid Prices, unit rates, any discount and price of any Alternate 

Proposal(s), bid modifications, substitutions and withdrawals, the presence or absence 

of Bid Security, and such other details as the Employer at its discretion may consider 

appropriate, will be announced by the Employer at the bid opening. The Employer will 

record minutes of bid opening. 
 

 Any Bid Price or discount which is not read out and recorded at bid opening will not be 

taken into account in the evaluation of bid. 
 

22.4 Discounts offered for lesser period than the bid validity shall not be considered in 

evaluation. 

 

IB.23 Clarification of Bids 

 

23.1 To assist in the examination, evaluation and comparison of Bids the Engineer may, at 

its discretion, ask the Bidder for a clarification of its Bid. The request for clarification 

and the response shall be in writing and no change in the price or substance of the Bid 

shall be sought, offered or permitted. 

 

IB.24 Preliminary Examination & Determination of Responsiveness of Bids 

 

24.1 Prior to the detailed evaluation of bids, pursuant to Clause IB.26,  

 

(a) the Engineer will examine the Bids to determine whether;  

 

(i)  the Bid is complete and does not deviate from the scope,  

(ii) any computational errors have been made,  

(iii) required sureties have been furnished,  

(iv)  the documents have been properly signed,  

(v)  the Bid is valid till required period,  

(vi)  the Bid prices are firm during currency of contract if it is a fixed price bid,  

(vii)  completion period offered is within specified limits,  

(viii)  the Bidder/Manufacturer is eligible to Bid and possesses the requisite 
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experience,  

(ix)  the Bid does not deviate from basic technical requirements and  

(x)  the Bids are generally in order. 

 

(b) A bid is likely not to be considered, if; 

 

(i) it is unsigned, 

(ii) its validity is less than specified, 

(iii) it is submitted for incomplete scope of work, 

(iv) it indicates completion period later than specified, 

(v) it indicates that Works and materials to be supplied do not meet eligibility 

requirements, 

(vi) it indicates that Bid prices do not include the amount of income tax, 

 

(c) A bid will not be considered, if;  

 

 (i) it is not accompanied with bid security, 

(ii) it is submitted by a bidder who has participated in more than one bid,  

(iii) it is received after the deadline for submission of bids, 

 (iv) it is submitted through fax, telex, telegram or email, 

(v) it indicates that prices quoted are not firm during currency of the contract 

whereas the bidders are required to quote fixed price(s), 

 (vi) the bidder refuses to accept arithmetic correction,  

(vii) it is materially and substantially different from the Conditions/Specifications of 

the Bidding Documents. 

 

24.2 Arithmetical errors will be rectified on the following basis: 

 If there is a discrepancy between the unit price and total price that is obtained by 

multiplying the unit price and quantity, the unit price shall prevail and the total price 

shall be corrected. If there is a discrepancy between the words and figures the amount 

in words shall prevail. If there is a discrepancy between the total Bid price entered in 

Form of Bid and the total shown in Schedule of Prices Summary, the amount stated in 

the Form of Bid will be corrected by the Employer/Engineer in accordance with the 

Corrected Schedule of Prices. 

 If the Bidder does not accept the corrected amount of Bid, his Bid will be rejected and 

his Bid Security forfeited. 

24.3 Prior to the detailed evaluation, pursuant to Clause IB.26 the Employer/Engineer will 

determine the substantial responsiveness of each Bid to the Bidding Documents. For 

purpose of these Clauses, a substantially responsive Bid is one which conforms to all 

the terms and conditions of the Bidding Documents without material deviations. 

A material deviation or reservation is one 

 

(i) which affects in any substantial way the scope, quality or performance of the 

Works. 

 (ii) which limits in any substantial way, inconsistent with the Bidding Documents, 

the Employer’s rights or the bidder’s obligations under the Contract; or 

 (iii) whose rectification/adoption would affect unfairly the competitive position of 
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other bidders presenting substantially responsive bids. 

 The Employer’s/Engineer’s determination of a Bid’s responsiveness will be based on 

the contents of the Bid itself without recourse to extrinsic evidence. 

24.4 A Bid determined as substantially non-responsive will be rejected and will not 

subsequently be made responsive by the Bidder by correction of the non-conformity. 

24.5 Any minor informality or non-conformity or irregularity in a Bid which does not 

constitute a material deviation may be waived by Employer, provided such waiver does 

not prejudice or affect the relative ranking of any Bidder. 

 

IB.25 Conversion to Single Currency 
 

25.1 To facilitate evaluation and comparison, the Employer/Engineer will convert, all Bid 

Prices expressed in the amount in various currencies in which Bid Price is payable, to 

Pak. Rupees at the Telegraphic Transfer and Over Draft (TT&OD) composite (selling) 

exchange rates published/authorised by State Bank of Pakistan and applicable to similar 

transactions, on the date of the opening of Bids. 

 

IB.26 Detailed Evaluation of Bids 

 

26.1 The Employer/Engineer will evaluate and compare only the bids previously determined 

to be substantially responsive pursuant to Clause IB.24 as per requirements given here 

under. 
 

26.2 Evaluation and Comparison of Bids 

 

(a) Bids will be evaluated for each item and/or complete scope of work.  
 

 (b) Basis of Price Comparison 

 The prices will be compared on the basis of the Evaluated Bid Price pursuant to 

Para (e) herein below. 

 

 (c) Technical Evaluation 

  It will be examined in detail whether the Goods offered by the bidder comply 

with the Technical Provisions of the Bidding Documents. For this purpose, the 

bidder’s data submitted with the bid will be compared with the specific work 

data prescribed by the Employer and technical features/criteria of the Goods 

detailed in the Technical Provisions. Other technical information submitted with 

the bid regarding the Scope of Work will also be reviewed. 

 

 (d) Commercial Evaluation  

  It will be examined in detail whether the bids comply with the 

commercial/contractual conditions of the Bidding Documents. It is expected 

that no major deviation/stipulation shall be taken by the bidders. 

 

 (e) Evaluated Bid Price 

 In evaluating the bids, the Employer will determine for each bid in addition to 

the Bid Price, the following factors (adjustments) in the manner and to the extent 

indicated below to determine the Evaluated Bid Price: 

 

(refer to Bidding Data Sheet) 

(refer to Bidding Data Sheet) 
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(i) making any correction for errors pursuant to Sub-Clause 24.2 hereof. 

(ii) excluding Provisional Sums, if any, but including priced Day work. 

(iii) making an appropriate adjustment for any other acceptable variation or 

deviation.  

 

26.3 Evaluation Methods 

 

 Pursuant to Sub-Clause 26.2, Para (e)(iii) following evaluation methods for price 

adjustments will be followed: 

 

(a) Price Adjustment for Completeness in Scope of Work 

(b) Price Adjustment for Technical Compliance 

(c) Price Adjustment for Commercial Compliance 

(d) Price Adjustment for Deviations in Terms of Payment 

(e) Price Adjustment for completion Schedule 

 

 (i) Price Adjustment for Completeness in Scope of Work 

  In case of omission in the scope of work of a quoted item no price adjustment 

for the omitted item(s) shall be applied provided that the Bidder has mentioned 

in his bid that the same is covered in any other item. 

 

  The price adjustment shall not justify any additional payment by the Employer. 

The price(s) of omitted item(s) shall be deemed covered by other prices of the 

Schedule of Prices. 

 

 (ii) Price Adjustment for Technical Compliance  

 

  The cost of making good any deficiency resulting from technical 

noncompliance will be added to the Corrected Total Bid Price for comparison 

purposes only. The adjustments will be applied taking the highest price quoted 

by other Bidders being evaluated in detail in their original Bids for 

corresponding item. In case of non-availability of price from other Bidders, the 

price will be estimated by the Engineer. 

 

 (iii) Price Adjustment for Commercial Compliance  
 

  The cost of making good any deficiency resulting from any quantifiable 

variations and deviations from the Bid Schedules and Conditions of Contract, 

as determined by the Engineer will be added to the Corrected Total Bid Price 

for comparison purpose only. Adjustment for commercial compliance will be 

based on Corrected Total Bid Prices. 

 

 (iv) Price Adjustment for Deviation in Terms of Payment 

  If a bid deviates from the terms of payment/payment conditions as specified in 

the Conditions of Contract and if such deviation is considered acceptable to the 

Employer, mark-up earned for any earlier payments involved in the terms 

outlined in the Bid as compared to those stipulated in the Conditions of Contract 

shall be calculated at the following mark-up rates: 

 

  - for foreign currency component: ______ per annum 
        (insert rate) 

(refer to Bidding Data Sheet) 
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  - for local currency component: ______ per annum 
        (insert rate) 

 

  and shall be added to the Corrected Total Bid Price for comparison purposes 

only. 

 

 (v) Price Adjustment for Completion Schedule  
 

  Bids indicating completion in advance of the dates stated in Preamble to 

Conditions of Contract, no credit will be given in this evaluation. 
 

  Bids indicating completion period later than the period set out in Preamble to 

Conditions of Contract shall be adjusted in the evaluation by adding a factor of 

0.05% of the Corrected Total Bid Price for each calendar day of completion 

later than specified period of the completion. 

 

  Bids indicating completion beyond ____________________ days later 
     (insert number)  

  than the dates set out in Preamble to Conditions of Contract, shall not be 

considered and rejected as non-responsive. 

 

26.4 If the bid of the successful bidder is seriously unbalanced in relation to the Employer’s 

estimate of the cost of work to be performed under the Contract, the Employer may 

require the bidder to produce detailed price analyses for any or all items of the Schedule 

of Prices to demonstrate the internal consistency of those prices with the construction 

methods and schedule proposed. After evaluation of the price analyses, the Employer 

may require that the amount of the Performance Security set forth in Clause IB.34 be 

increased at the expense of the successful bidder to a level sufficient to protect the 

Employer against financial loss in the event of default of the successful bidder under 

the Contract. 

 

IB.27. Domestic Preference 

 

27.1 In the comparison of evaluated Bids, the Goods manufactured in Pakistan, will be 

granted a margin of preference in accordance with the following procedures, provided 

the bidder shall have established to the satisfaction of Employer that the manufacturing 

cost of such Goods includes a domestic value addition equal to at least 20% of the ex-

factory Bid price of such Goods. Bidders applying for domestic preference shall fill in 

Appendix C to these Instructions to substantiate their claim. 

 

27.2 The Employer/Engineer will first review the Bids to determine, the Bid group 

classification in accordance with Sub-Clause 10.2 hereof. 

 

27.3 The comparison shall be Ex-factory price of the Goods to be offered from within 

Pakistan (such prices to include all costs as well as custom duties and taxes paid or 

payable on raw materials and components incorporated or to be incorporated in the 

Goods) and the DDP (CIF + Customs duty, sales tax and other import charges) Pakistan 

seaport price of the Goods to be offered from outside Pakistan. 

27.4 The lowest evaluated bid of each Group shall first be determined by comparing all 

evaluated bids in each Group among themselves taking into account: 

(refer to Bidding Data Sheet) 

(refer to Bidding Data Sheet) 



      
 

24 

 

(a) In the case of Goods manufactured in Pakistan, sales tax, local body charges 

and other similar taxes which will be payable on the furnished Goods in 

Pakistan. 

(b) In the case of Goods of foreign origin offered from abroad, customs duties, sales 

tax and other import charges which will be payable on furnished Goods in 

Pakistan. 

(c) In the case of Goods of foreign origin already located in Pakistan, customs duty, 

sales tax and import charges on CIF price as applicable for Sub-Clause 27.4(b) 

here above.  

27.5 The price preference to Group A bids will be: 

 

 (i) 15% of the ex-factory bid price, if the value addition through indigenous 

manufacturing is at least 20%;  

 

(ii) 20% of the ex-factory bid price, if the value addition through indigenous 

manufacturing is over 20% and up to 30%; and 

 

(iii) 25% of the ex-factory bid price, if the value addition through indigenous 

manufacturing is over 30%. 

 

27.6 The applicable price preference i.e., as per Sub-Clause 27.5 here above will be applied 

to Group A Bid by reducing the ex-factory bid price. 

 

IB.28 Process to be Confidential 

 

28. 1 Subject to Clause 23 heretofore, no Bidder shall contact Employer and/or Engineer on 

any matter relating to its Bid from the time of the Bid opening to the time the bid 

evaluation result is announced by the Employer. The evaluation result shall be 

announced at least ten (10) days prior to award of Contract. The announcement to all 

bidders will include table(s) comprising read out prices, discounted prices, price 

adjustments made, final evaluated prices and recommendations against all the bids 

evaluated. 

 

28.2 Any effort by a Bidder to influence Employer and/or Engineer in the Bid evaluation, 

Bid comparison or Contract Award decisions may result in the rejection of his Bid. 

Whereas any bidder feeling aggrieved may lodge a written complaint not later than 

fifteen (15) days after the announcement of the bid evaluation result; however, mere 

fact of lodging a complaint shall not warrant suspension of the procurement process. 
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F. AWARD OF CONTRACT 

 

IB.29. Post-Qualification 

 

29.1 The Employer, at any stage of the bid evaluation, having credible reasons for or prima 

facie evidence of any defect in supplier’s or contractor’s capacities, may require the 

suppliers or contractors to provide information concerning their professional, technical, 

financial, legal or managerial competence whether already pre-qualified or not: 

 

 Provided that such qualification shall only be laid down after recording reasons therefor 

in writing. They shall form part of the records of that bid evaluation report. 

 

29.2 The determination will take into account the bidder’s financial, technical and 

production capabilities. It will be based upon an examination of the documentary 

evidence of the bidder’s qualification submitted under Appendix B to Instructions to 

Bidders "Evidence of Bidder’s Capability" by the bidder pursuant to Clause IB.13, as 

well as such other information as required under the Bidding Documents. 

 

29.3 An affirmative determination will be a pre-requisite for award of the Contract to the 

lowest evaluated bidder. A negative determination will result in rejection of that 

bidder’s bid in which event, Employer will proceed to undertake a similar determination 

of the next lowest evaluated bidder's capabilities to perform the Contract satisfactorily. 

 

IB.30 Award Criteria 

 

30.1 Subject to Clause IB.32, the Employer will award the Contract to the bidder whose bid 

has been determined to be substantially responsive to the Bidding Documents and who 

has offered the lowest evaluated Bid Price, provided that such bidder has been 

determined to be qualified to satisfactorily perform the Contract in accordance with the 

provisions of Clause IB.29. 

 

IB.31 Employer’s Right to Vary Quantities 

 

31.1 Employer reserves the right at the time of award of Contract to increase or decrease by 

up to 15% the quantity of goods and services specified in the Schedule of Prices without 

any change in the unit price or other terms and conditions. 

 

IB.32 Employer’s Right to Accept any Bid and to Reject any or all Bids 

 

32.1 Notwithstanding Clause IB.30, the Employer reserves the right to accept or reject any 

bid, and to annul the bidding process and reject all bids, at any time prior to award of 

Contract, without thereby incurring any liability to the affected bidders or any 

obligation to inform the affected bidders of the grounds for the Employer’s action 

except that the grounds for its rejection shall upon request be communicated, to any 

bidder who submitted a bid, without justification of grounds.  Rejection of all bids shall 

be notified to all bidders promptly.  

 

32.2 No negotiations with the bidder having been evaluated as lowest responsive or any other 

bidder shall be permitted. However, the Employer may have clarification meeting(s) to 

get clarify any item(s) in the bid evaluation report. (refer to Bidding Data Sheet) 
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IB.33 Notification of Award 

 

33.1 Prior to expiration of the period of bid validity prescribed by the Employer, the 

Employer will notify the successful bidder in writing (“Letter of Acceptance”) that his 

bid has been accepted. This letter shall name the sum which the Employer will pay the 

Contractor in consideration of the execution and completion of the Works by the 

Contractor as prescribed by the Contract (hereinafter and in the Conditions of Contract 

called the “Contract Price”). 

 

33.2 The Letter of Acceptance and its acceptance by the bidder will constitute the formation 

of the Contract, binding the Employer and the Bidder till signing of the formal Contract 

Agreement. 

 

33.3 Upon furnishing by the successful bidder of a Performance Security, the Employer will 

promptly notify the other bidders that their bids have been unsuccessful and return their 

bid securities. 

 

IB.34 Performance Security 

 

34.1 The successful bidder shall furnish to the Employer a Performance Security in the form 

and the amount stipulated in the Conditions of Contract within a period of twenty eight 

(28) days after the receipt of Letter of Acceptance.  

 

34.2 Failure of the successful bidder to comply with the requirements of Sub-Clause IB.34.1 

or Clause IB.35 or Clause IB.43shall constitute sufficient grounds for the annulment of 

the award and forfeiture of the Bid Security. 

 

IB.35 Signing of Contract Agreement 

 

35.1 Within fourteen (14) days from the date of furnishing of acceptable Performance 

Security under the Conditions of Contract, the Employer will send to the successful 

bidder the Form of Contract Agreement provided in the Bidding Documents, duly filled 

in and incorporating all agreements between the parties for signing and return it to the 

Employer. 

 

35.2 The formal Agreement between the Employer and the successful bidder shall be 

executed within fourteen (14) days of the receipt of such Form of Contract Agreement 

by the successful bidder from the Employer. 

 

G. ADDITIONAL INSTRUCTIONS 

 

IB.36 Instructions not Part of Contract 

 

36.1 Bids shall be prepared and submitted in accordance with these Instructions which are 

provided to assist bidders in preparing their bids, and do not constitute part of the Bid 

or the Contract Documents. 

 

IB.37 Contract Documents 

 

37.1 The Documents which will be included in the Contract are listed in the Form of Contract 
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Agreement set out in these Bidding Documents. 

 

IB.38 Sufficiency of Bid 
 

38.1 Each bidder shall satisfy himself before Bidding as to the correctness and sufficiency 

of his Bid and of the rates and prices entered in the Schedule of Prices. Except insofar 

as it is otherwise expressly provided in the Contract, the rates and prices entered in the 

Schedule of Prices shall cover all his obligations under the Contract and all matters and 

things necessary for the proper completion of the Works. 
 

IB.39 One Bid per Bidder 
 

39.1 Each bidder shall submit only one bid either by himself, or as a partner in a joint 

venture. A bidder who submits or participates in more than one bid (other than 

alternatives pursuant to Clause IB.41) will be disqualified and bids submitted by him 

shall not be considered for evaluation and award. 
 

IB.40 Bidder to Inform Himself 
 

40.1 The bidder is advised to obtain for himself at his own cost and responsibility all 

information that may be necessary for preparing the bid and entering into a Contract for 

execution of the Works. This shall include but not be limited to the following: 
 

(a) inquiries on Pakistani Income Tax/Sales Tax to the Commissioner of the Income 

Tax and Sales Tax, ______________________ Pakistan. 
        (Insert name of place) 

 

(b) inquiries on customs duties and other import taxes, to the concerned authorities 

of Customs and Excise Department. 
 

(c) information regarding port clearance facilities, loading and unloading facilities, 

storage facilities, transportation facilities and congestion at Pakistan seaports. 
 

(d) investigations regarding transport conditions and the probable conditions which 

will exist at the time the Goods will be actually transported. 
 

IB.41 Alternate Proposals by Bidder 
 

41.1 Should any bidder consider that he can offer any advantage to the Employer by a 

modification to the designs, specifications or other conditions, he may, in addition to 

his bid to be submitted in strict compliance with the Bidding Documents, submit any 

Alternate Proposal(s) containing (a) relevant design calculations; (b) technical 

specifications; (c) proposed construction methodology; and (d) any other relevant 

details / conditions, provided always that the total sum entered on the Form of Bid shall 

be that which represents complete compliance with the Bidding Documents. 
 

41.2 Alternate Proposal(s), if any, of the lowest evaluated responsive bidder only may be 

considered by the Employer as the basis for the award of Contract to such bidder. 

 

 

IB.42  Local Conditions 
 

42.1 Bidder must verify and supplement by his own investigations the information about site 

(refer to Bidding Data Sheet) 

(refer to Bidding Data Sheet) 
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and local conditions. However, Employer will assist the Bidder wherever practicable 

and possible. 

 

IB.43 Integrity Pact 

 

 The Bidder shall sign and stamp the Integrity Pact provided at Schedule-H to Bid in the 

Bidding Document for all Federal Government procurement contracts exceeding 

Rupees ten million. Failure to provide such Integrity Pact shall make the bid non-

responsive.  

 

 

 

 

 

  

(refer to Bidding Data Sheet) 
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BIDDING DATA SHEET 

 

A. GENERAL 
 

  

IB.1 Scope of Bid and Source of Funds 

IB 1.1 

Scope of 

Bid 

The Chief Executive Officer Pakhtunkhwa Energy Development Organization (PEDO) 

(herein after called “The Employer”) wishes to receive bids for the procurement of works as 

specified in Schedule A to bid (Employer’s Requirements) as per name, identification of the 

Contract provided in the Letter of Invitation to this bid and briefly described here as under: 

 

The Scope of Work includes but is not limited to the Procurement, Supply, Transportation, 

and Installation, including civil works and all ancillary works that shall enable the 

Commissioning, Testing, and Handing/Taking Over of the Project according to drawings, 

specifications, and Engineer Instructions complete in all respect. 

 

Component 01  

Solarization of Judicial Academy Peshawar 

 

Component 02 

    Solarization of Judicial Academy Hostels (Male & Female) 

 

IB 1.2 

Source of 

Funds 

The Employer has received credit through the Annual Development Program (ADP) from 

the Government of Khyber Pakhtunkhwa in Pak Rupees towards the cost of 

SOLARIZATION OF JUDICIAL ACADEMY AND PESHAWAR HIGH COURT 

BENCH PESHAWAR under ADP NO. 903 / 220924 (2023-24) 

IB. 2 Eligible Bidders 

2.1 (a) 

Text of the IB 2.1 (a) is deleted and substituted with the following: 

 
(a) The bidder must have a valid Pakistan Engineering Council registration in the category 

C5 or above with a mandatory EE11 (Solar).  

(b) The bidder must be registered with the Federal Board of Revenue (FBR) and Khyber 

Pakhtunkhwa Revenue Authority (KPRA) and shall have 'Active' status as of the latest 

date for bid submission. 

(c) Authorization Certificate of Quoted Brands and Models from Manufacturer of PV 

Modules, Batteries and Inverters, mentioning the quoted brand name and model. 

2.1(b) Bidding is open to bidders of eligible countries as per Appendix-A 

2.1(c) Not Applicable. 
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B. BIDDING DOCUMENTS 
 

IB.6 Clarification of Bidding Documents 

6.1 

 

For clarification purposes only, the Employer’s address is 

Project Director (Solar) PEDO 

House # 21 B-II Abdara Road University Town Peshawar.  

Phone No: 091-3022347 

Facsimile: 091-3022347  

E-mail:  (i) pdsolar.pedo@gmail.com 

 (ii) mustafa.solar@pedo.pk 

 

For Bid Submission and Opening only, the Employer’s address: 
For Hard Copies 

Project Director (Solar) PEDO 

House # 21 B-II Abdara Road University Town Peshawar.  

Phone No: 091-3022347 

 

For Soft Copy 

Etender.pedo.pk 

 

C. PREPARATION OF BID 
 

IB.9 Documents Comprising the Bid 

9.1 (g) 
The Joint Venture Agreement shall be produced on non-judicial stamp paper as per 

PEC format including schedules 1, 2, 3 & 4 

9.1 (j) Not Applicable 

IB.10 Form of Bid and Schedules 

10.2 Not Applicable.  

IB.12 Currencies of Bid 

12.1 (b) The Prices shall be quoted in Pak Rupees 

12.2 All reimbursement shall be in Pak Rupees only. 

IB.13 Documents Establishing Bidder’s Eligibility and Qualifications 

13.3 (a) 

The bidders shall attach to the bid an Authorization Certificate of the quoted brands 

and models from the Manufacturer(s) of PV Modules, Batteries and Inverters, 

mentioning the quoted brand name and model, on the format Form B4-Manufacturer 

Authorization of Appendix B to IB. 

file:///J:/pdsoalr.pedo@gmail.com
file:///J:/mustafa.solar@pedo.pk
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13.4 (a) 

The bidder shall have successfully completed the following projects 

Relevant Project = 02 Number 

General Projects = 02 Numbers 

For detailed evaluation Criteria, refer to Appendex-I under IB 26.2(c) of the Bid Data 

Sheet. 

The manufacturer, who authorized the bidder for supply of Solar Items, shall have a 

minimum of 5 years of experience in manufacturing the items (2019 to 2024) and 

demonstrate a track record of success in the field for at least 3 years since 2021. 

13.4 (b) 

Text of the ITB 13.4 (b) is deleted and substituted with the following: 

The bidder should have an average annual turnover in the last five years starting from 

2019, equal to or more than Rs.25 million.Audited financial statement for the year 

FY 2018-19, 2019-20, 2020-21, 2021-22 and 2022-23 shall be attached. 

13.6 

The bidder shall propose plant, equipment or goods from three (03) Manufacturers as 

per Specific Works Data/Technical Provisions of the bidding documents. 

14.3 (b) 

The bidder shall fill in Annex-III of Schedule A to Bid, Specific Works 

Data/Technical Provisions for documents establishing Good's Eligibility and 

Conformity to bidding documents. 

The bid will be considered non-responsive, If any quoted product/item is found non 

compliant with the specifications. 

IB.15 Bid Security 

15.1 

All Bids must be accompanied by a bid security @ 2% of the engineer estimate in 

PKR. 

Note: The bidder shall enclosed the 2% Bid Security with its Financial/Price Bid 

and furnish undertaking with its Technical Bid stating the same is enclosed. 

15.2 

The Bid Security shall be in form of Deposit at Call or a Bank Guarantee on bid 

security form, isuue by a Schedule Bank in Pakistan or from a Forign Bank Duly 

counter guaranted by Schedule Bank in Pakistan in favour of CEO,PEDO, Valid for 

a period of twenty-eight (28) days beyond the bid validity date. 

IB.16 Validity of Bid 

16.1 
The Bids shall be valid for 180 days after the date of Bid opening as prescribed in 

Clause IB.19 (a). 

IB.17 Format and Signing of Bid 

17.4 

Each Proposal (Technical + Financial) shall be sealed separately in an envelop and 

marked accordingly. 

Each bidder shall prepare 

1.Technical proposal = 1 No orignal and 2 No’s copies

2.Financial Proposal = 1 No orignal

E. BID OPENING AND EVALUATION 

IB.26 Detailed Evaluation of Bids 

26.2 (a) The bid will be evaluated for the complete scope of work 



33 

26.2 (c) 
Criteria for the evaluation of Technical Bid is attached as Appendix-I to the 

Bidding Data Sheet (BDS) 

26.3 Evaluation Methods 

26.3 

(iv) 
Price Adjustment for Deviation in Terms of Payment 

Not Applicable 

26.3(v) 

Price Adjustment for Completion Schedule 

Bids indicating completion period later than the period set out in the Preamble to 

Condition of Contract, shall not be considered. 

IB.27 
Domestic Preference 

Not Applicable  

G. AWARD OF CONTRACT 

IB-32 Employer’s Right to Accept any Bids and to Reject any or all Bids 

32.2 

The text of 32.2 is deleted and substituted  as under: 

The Employer may in addition to clarification meetings(s), also conduct price 

negotiation meeting(s) as per KPPRA Rules 

G. ADDITIONAL INSTRUCTIONS 

IB.40 Bidder to Inform Himself 

40.1(a) 
The place of inquiries on Pakistani Income Tax /Sales Tax shall be Khyber 

Pakhtunkhwa Province, Pakistan. 

IB.41 Alternate Proposals by Bidder 

41.1 & 

41.2 
Not Applicable 



Solarization of Judicial Academy and Peshawar High Court Bench, District Peshawar 

Attachment to Bidding Data Sheet 

APPENDIX-I TO BID DATA SHEET 

Evaluation & Qualification Criteria and Requirements pursuant to IB 26.2 (c) 

This Attachment contains all the methods, criteria, and requirements that the Employer shall use to evaluate Bidders. The information to be provided in relation 

to each requirement and the definitions of the corresponding terms are included in the respective Forms. 

Eligibility and Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single 

Entity 

Joint Venture (existing or intended) Submission Requirements 

All Members 

Combined 

Each 

Member 

Lead 

Member 

1. Financial Situation and Performance

1.1 Financial 

Capabilities 

The Bidder shall demonstrate that it has access 

to, or has available, liquid assets, 

unencumbered real assets, project specific 

lines of credit, and other financial means 

(independent of any contractual advance 

payment) sufficient to meet the construction 

cash flow requirements estimated as PKR 15 

Million for the subject contract net of the 

Bidder’s other commitments. 

Must meet 

requirement 

Must meet 

requirement 

N/A Must meet 

40 %, 

[Forty percent] 

of the 

requirement 

Form B 11 (b) of Appendix B to 

Bid 

Letter of available bank Credit line 

duly issued by a Scheduled bank 

shall be attached as Documentary  

Evidence 

The Bank credit line shall be project 

specific and consist of following 

credit facilities: Letter of 

Guarantee, LC- issuance / DA 90 

Days, LC- Sight / DP- 

 (i) Financing against Trust Receipt- 

(ii) Financing against imported 

Merchandise. 

1.2 Average Annual 

Turnover (AAT) 

Minimum average annual construction 

turnover of PKR 25 Million, calculated as 

total certified payments received for contracts 

in progress and/or completed within the last 

Five (05) years since 2018 

Must meet 

requirement 

Must meet 

requirement 

Must meet 

25 %, 

[Twenty Five 

percent] of the 

requirement. 

Must meet  

40 %, 

[Forty percent] 

of the 

requirement 

Form -B3 of Appendix B to Bid 

The audited balance sheets or, if not 

required by the laws of the Bidder’s 

country, other financial statements 

acceptable to the Employer, for the 

last Five (5) years shall be submitted 

and must demonstrate the current 

soundness of the Bidder’s financial 

position and indicate its prospective 

long-term profitability.  



Solarization of Judicial Academy and Peshawar High Court Bench, District Peshawar                  

     Attachment to Bidding Data Sheet 

 

 

Eligibility and Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single 

Entity 

Joint Venture (existing or intended) Submission Requirements 

All Members 

Combined 

Each 

Member 

Lead 

Member 

2. Experience 

2.1 Specific 

Experience 

A minimum number of Solar Building Project 

contract(s) specific to the current procurement, 

specified below that have been satisfactorily1 

completed as a prime contractor, joint venture 

member2, management contractor or 

subcontractor during last Five year commencing 

from 1st June 2019 and Application submission 

deadline: 

• The bidder should have completed Two 

Solar Building Project of Rs 15 million each 

or above. 

Must meet 

requirement3 

Must meet 

requirement3 

N/A 

Must have 

completed at-

least one solar 

building project. 

Form B 9 to Appendix B to bid 

 

 

2.2 General 

Experience 

A minimum number of General Solar Project 

specified below that have been satisfactorily and 

substantially1 completed as a prime contractor, 

joint venture member2, management contractor 

or subcontractor during last Five year 

commencing from 1st June 2019 and 

Application submission deadline: 

• The bidder should have completed Two 

General Solar Project (Solar Home 

Systems/Solar Buildings/ Solar Pump 

Project of Rs 7 million each or above. 

Must meet 

requirement3 

Must meet 

requirement3 

N/A 

 

 

 

 

N/A 

 

1 100% completion of the works will be considered duly certified by the client for satisfactory performance. 
2 For contracts under which the Applicant participated as a joint venture member or sub-contractor, only the Applicant’s share, by value, and role and responsibilities shall be considered to 

meet this requirement. 
3 In the case of JV, the value of contracts completed by its members shall not be aggregated to determine whether the requirement of the minimum value of a single contract has been met. 

Instead, each contract performed by each member shall satisfy the minimum value of a single contract as required for single entity. In determining whether the JV meets the requirement of 

total number of contracts, only the number of contracts completed by all members each of value equal or more than the minimum value required shall be aggregate 
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Appendix A to  Instructions to Bidders 

NAME OF ELIGIBLE COUNTRIES 

All the bidders are allowed to participate in the subject of procurement without regard to 

nationality, except bidder of some nationality, prohibited in accordance with policy of Federal 

Government 

The following countries are ineligible to participate in the procurement process. 

1. India

2. Israel
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Appendix B to Instructions to Bidders 

EVIDENCE OF BIDDER’S CAPABILITY 

[Note: Bidders to provide the following information with the bid separately and indicate 

herein its references where this information is available. 

Sr. 

No

. 

Information to be Supplied Bid 

References 

1 Name of bidder, business address and country of incorporation. Form B1: 

Bidders 

Information 

Sheet 

2 Type of firm whether individually owned, partnership, corporation 

or joint venture and the names of its owners or partners. 

Form B2: 

JV 

Information 

Sheet 

3 The annual reports or qualification statements giving general 

description of the firm, sort of business carried out, balance sheets, 

profit and loss statements, turn over and business done by the firm, 

duly authenticated, for the last Five (5) years. Audited Balance 

Sheets for the preceding 5 years and projected assets and liabilities 

for the next 2 years shall be provided. 

Form B3: 

Financial 

Situation 

4 Location and address of manufacturing facilities. 

Or 

Manufacturer Authorizing the Bidder 

Form B4: 

Manufacture

r 

Authorizatio

n 

5 Full description of factories owned and the annual manufacturing 

capacities of various items made therein. 

Not 

Applicable 

6 Details of the factory or factories where the offered equipment is 

proposed to be manufactured. This description should include the 

facilities and capacities of the particular factories including testing 

facilities and the processes used in manufacturing and testing. Where 

parts or components are purchased from outside, the details of 

equipment purchased and the names and experience record of the 

suppliers. 

Form B5: 

Manufacturin

g Facility 

Information 

other then 

owned 

7 Detailed description of the quality control testing and research 

facilities. If the equipment is manufactured under license, the name 

of the licenser and details of the licensing arrangements, such as the 

duration of the license, the facilities provided to the bidder by the 

licenser and whether future improvements are available or not etc. A 

copy of the license agreement may be attached.  

Form B6: 

Quality 

Control 

Facilities in 

Owned 

Manufacturin

g Facility 

8 Names, qualifications and experience of the key technical personnal. Form B7: 

Resume of 

Proposed 

Personnel 
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9 The time since the manufacturer has been in this business and the 

time since he has been doing work of similar nature. 

Form B8: 

E&M Works 

Contractor 

Business 

Details 

10 The time since the particular equipment offered has been 

manufactured and the time for which it has been in service. The 

manufacturer shall have the following experience. 

___________________________________________________

__ 
(List the equipment and experience 

required)

  

 

 

Applicable  

[Refer to IB 

13.4(a) ] 

11 Reference lists of similar works done by the bidder in its country and 

abroad indicating the name of customer, description and quantity of 

product, year of  supply and the approximate value. 

Form B9: 

List of 

Similar 

Works Done 

12 Details of projects under execution and future contractual 

commitments (for each partner, in case of a joint venture). 

Form B10 

13 Banking reference, names of banks and addresses may be given to 

whom reference regarding financial capability of the bidder may be 

made, with authority to make inquiries from the bidder’s bankers 

and clients regarding any financial and technical aspects (for each 

partner, in case of a joint venture). 

Form B11 

(a) & (b) 

 

14 Information on any litigation or arbitration resulting from contracts 

completed or under execution by the bidder over the last Five (05) 

years. The information shall indicate the parties concerned, the 

matter of dispute, the disputed amounts and the result thereof (for 

each partner, in case of a joint venture). 

Form B12: 

Litigation or 

Arbitration 

15 Information of Bidder’s Equipment Capability Form B13: 

Equipment 

Capability 
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Form B1: Bidder’s Information Sheet 

Bidder and its Joint Venture Partner(s) are requested to complete the information in this form. 

Nationally information of Bidders should also be provided. 

Bidder’s Information 

Bidder’s legal name and 

registration in their own 

country 

Type of Firm, Name of owners 

and Partners / In case of JV, 

legal name of each Partner 

Bidder’s country of 

Incorporation 

Bidder’s year of 

Incorporation 

Bidder’s legal address in 

country of incorporation 

Bidder’s authorized 

Representative 

(Name, address, telephone 

numbers, fax numbers, 

e-mail address) 

Attached are copies of the following original documents. 

 Authorization to represent the firm or JV named in above, in accordance with IB 17.5.

 Registration with Pakistan Engineering Council in Category C-5, in accordance with IB2.

 Organization Chart

 Registration of foreign firms in their country. The information provided on the projects must 

be substantiated by certification.
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Form B2: JV Information Sheet 

     Each member of JV of a JV must fill in this form. 

 

  

JV Information 

Bidder’s legal name  

JV Partner’s legal name  

JV Partner’s country of 

constitution 
 

JV Partner’s year of 

constitution 
 

JV Partner’s legal address in 

country of constitution 
 

JV Partner’s authorized   

representative information 

(Name, address, telephone 

numbers, fax numbers, e-mail 

address) 

 

Attached are copies of the following original documents. 

 Authorization to represent the firm named above, in accordance with IB 17.5. 

 Registration with Pakistan Engineering Council in Category C-5, in accordance with IB2. 

 Registration of foreign firms in their country. The information provided on the projects must 

be substantiated by certification. 
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Form B3: Financial Situation 

Each Bidder or member of a JV must fill in this form 

Information from Balance Sheet 

 

 

 

Signature and Seal of Bidder: 

  

Description 
Year 

2018-19 
Year 

2019-20 
Year 

2020-21 
Year 

2021-22 
Year 

2022-23 

Total Assets (TA)      

Total Liabilities (TL)   
   

Net Worth = TA-TL   
   

Current Assets (CA)   
   

Current Liabilities (CL)   
   

Working Capital = (CA-
CL) 

  
   

Annual Turnover   
   

Average Annual 
Turnover 

  
 

     Attached are copies of financial statements (balance sheets 

including all related notes, and income statements) for the last five 

years, as indicated above, complying with the following 

conditions. 

 All such documents reflect the financial situation of the Bidder 

or partner to a JV, and not sister or parent companies. 

 Historic financial statements must be audited by a certified 

accountant. 

 Historic financial statements must be complete, including all 

notes to the financial statements. 

 Historic financial statements must correspond to accounting 

periods already completed and audited (no statements for partial 

periods shall be requested or accepted). 
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Form B4: Manufacturer’s Authorization (Project Specific) 

 

 

 

To,  

Project Director (Solar) PEDO 

House # 21 B-II Abdara Road University Town Peshawar.  

Phone No: 091-3022347 

Facsimile: 091-3022347  

E-mail:  (i) pdsolar.pedo@gmail.com 

  (ii) mustafa.solar@pedo.pk 

 

WHEREAS  

 

We ……………………………………….[insert complete name of Manufacturer], who are 

official manufacturers by the manufacturer of ……………………….. [insert type of goods 

manufactured], having factories at ………………….. [insert full address of Manufacturer’s 

factories], do hereby authorize …………………………. [insert complete name of Bidder] to 

submit a bid the purpose of which is to be provide the following goods, manufactured by us 

and to subsequently negotiate and sign the Contract. 

 Goods to be supplied  

1) …………………………………..  

2) …………………………………..  

3) …………………………………..  

We hereby extend our full guarantee and warranty in accordance with Clause 30-Defects after 

Taken Over, of Conditions of Contract, with respect to the goods offered by the above firm.  

 

Signed:………………. [insert signature(s) of authorized representative(s) of Manufacturer]  

 

Name:………………….. [insert complete name(s) of authorized representative(s) of the 

Manufacturer]  

 

Title:……………………. [insert title]  

 

Duly authorized to sign this Authorization on behalf of: [insert signature and complete name 

of Bidder]  

 

Dated on ____________ day of ________________, __________ [insert date of signing] 

 

  

file:///J:/pdsoalr.pedo@gmail.com
file:///J:/mustafa.solar@pedo.pk
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Form B5: Manufacturing Facility Information of Other than Owned 

The contractor as member of JV must provide information of all manufacturing facilities that 

it will use for manufacturing of all plants and equipment. The following information be 

provided for facility (other than owned) by Contractor from where it wants to manufacture 

offered equipment.  

 

Manufacturing Facility Information 

Sr. No 
Name of 

Equipment offered 

to be Manufactured 

Name of Facility and 

Location 
Address 

Annual 

Manufacturing 

Capacity 

1     

2     

3     

4     

5     

6     

This description should include the following of the particular factories: 

(i) Facilities and capacities of the particular factories. 

(ii) Testing Facilities and the processes used in manufacturing and testing 

(iii) Detailed of equipment and parts purchased outside along with experience record of the supplier.   
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Form B6: Quality Control Facilities in Owned Manufacturing Facility  

The Bidders shall provide detailed description of the quality control testing and research 

facilities. If the equipment is manufactured under license, the name of the licensee and details 

of the licensing arrangements, such as the duration of the license, the facilities provided to the 

Bidder by the licensee and whether future improvements are available or not etc. A copy of the 

license agreement may be attached. Quality Control/ Quality assurance plan must also be 

submitted. 
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Form 7(a): Perssonal 

Bidders should provide the names of suitably qualified personnel to meet the 

requirements. The data on their experience should be supplied using the Form B7 (b) for each 

candidate.  

Qualified Personal 

 Name Designation  Contact Informaiton 

 Engineer (Electrical)  

 

 

Sub-Engineer  

 Others   
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Form B7 (b): Resume of Proposed Personnel for Designer Contractor and Civil Works 

Contractor 

Resumes of the proposed persons should be duly signed by the concerned individuals or by the 

respective firm, otherwise the Resumes will not be considered for the evaluation purposes. 

Resume of Proposed Personnel 

Position  

Personnel 

Information 

Name Date of birth 

Professional Qualifications (Engineering Degree with Year) 

 

Present 

Employment 

Name of Employer 

Address of Employer 

Telephone Contact (manager / personnel 
officer) 

Fax E-mail 

Job title Years with present employer 

Overall Experience (Years) Relevant Experience (Years) 

 

Summarize professional experience,, in reverse chronological order. Indicate particular 

technical and managerial experience relevant to the Project. 
 
 

Month/ 

Dates/Years 

 
Company / Project / Position / Relevant technical and 
management experience 

 
From 

 
To 
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Certification: 

 

I, the undersigned, certify that to the best of my knowledge and belief, this CV correctly 

describes me, my qualifications, and my experience. I understand that any willful 

misstatement described herein may lead to my disqualification or dismissal if engaged. 

________________________________  Date:  _______________  

 

[Signature of staff member or authorized representative of the staff] Day/Month/Year 

 

Full name of authorized representative: __________________   
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Form B8: E&M Works Contractor Business Details 

The Bidder / E&M Works Contractor must provide details that the time since the 

manufacturer has been in this business and the time since he has been doing work of similar 

nature.  
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Form B9:  List of Similar nature Works  (To be used both for Relevant & General 

Experience separately) 

Reference lists of similar works  by the Bidder in his country and abroad indicating the name 

of customer/client, description and quantity of product, year of supply and the approximate 

value. This is an important consideration and should be filled in with full details (attach 

separate sheet if needed). Proof of Completion in the shape of completion certificates must be 

attached. 

 

Name of the Project: ……………….. 

 
Order 

Placed by 

(full 

address 

of 

Employer

) 

Order 

No. and 

date 

Firm 

Experience of 

Works 

including 

Procurement, 

foundation, 

tower Erection 

& Testing & 

Commissioning 

Value 

of 

order 

Date of 

completio

n as per 

contract 

Date of 

actual 

completion  

Remarks 

indicating 

reasons for 

late 

completion, 

if any 

Has the 

project been 

running 

satisfactorily

? (Attach a 

completion 

certificate 

from the 

Employer) 

Contact 

person of 

the 

employer 

along with 

Telephone 

No., Fax 

No. and 

email 

address 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

    

 

 

 

 

 

 

 

 

 

 

    

 

 

 

Signature and Seal of the Bidder……………… 

 

Note: Attach Completion or Substantial completion certificate for substantiation. 
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Form B10: Projects under Contractual Commitments  

Each Bidder or member of a JV (Procurement, Civil Works, Erection, Stringing, Testing & 

Commissioning etc) must fill in this form 

Sr. 

No. 

Name of 

ongoing 

project(s) 

Name of 

employer 

Total 

cost 

Start 

date 

Planned 

completion 

date 

percentage 

of works 

completed 

performance 

certificate 

from the client 

1

. 

       

2

. 

       

3

. 

       

4

. 

       

5

. 

       

6

. 

       

7

. 
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Form B11(a): Financial Resources 

Specify proposed sources of financing, such as liquidated assets, unencumbered real assets, 

lines of credit, and other financial means, net of current commitments, available to meet the 

total construction cash flow demands of the subject contract. 

Each Bidder or member of a JV must fill in this form. 

 

Financial Resources 

Sr. No. Source of financing 

(Name of Bank and Address) 

       Amount (US$ 

equivalent) and 

validity period 

 
1 

  

 
2 

  

 
3 

  

 

4 

  

 

 

Signature and Seal of Bidder: 
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Form B11 (b):    Bank Certificate 

 

 

This is to certify that M/s…………………… is a reputed company with a good financial 

standing. 

 

If the contract for the work, namely,………………… is awarded to the above firm, we shall 

be able to provide overdraft/credit facilities to the extent of Rs…………… to meet their 

working capital requirements for executing the above contract. 

 

The bank credit letter will be valid up to ____ however it can be extended without 

amendment______ upon request. 

 

 

 

 

 

Signature of Senior Bank 

Manager:____________ 

Name of the Senior Bank 

Manager:____________ 

Address of the 

Bank:_______________________ 

 

 

 

 

Stamp of the Bank 

Note: Certificate should be on the letter head of the bank. 

 

 Change the text as follows for Joint Venture: 

 

This is to certify that M/s…………..……………………………… who has formed a JV with 

M/s……………………………………………and M/s……………………………………..for 

participating in this bid, is a reputed company with a good financial standing. 

 

If the contract for the work, 

namely……………………………………………………………… is awarded to the above 

Joint Venture, we shall be able to provide overdraft/credit facilities to the extent of 

Rs…………… to M/s……………………………….. to meet the working capital requirements 

for executing the above contract. 

The bank credit letter will be valid up to ____ however it can be extended without amendment 

upon request. 

 

[This should be given by each of the JV members in proportion to their financial 

participation.] 
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Form B12: Litigation or Arbitration 

Information on any litigation or arbitration resulting from contracts completed or under 

execution by the Bidder over the last Five (05) years.  

Each Bidder or member of a JV must fill in this form 

Information on Litigation or Arbitration 

Year Parties Concerned 
Matter of 

Dispute 

Dispute Amount in 
PKR 

Result Thereof 
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Form B13: Equipment Capability 

Affidavit on non Judical Stamp paper shall be provided for availability of the testing equipment 

through out the project implementation. Attach evidence of equipment , including serial number 

and photographs. 

 

Sr No Equipment Required 

Number 

Make/Model Owned/Rented 

1 PV Analyzer 01   

2 Digital Clamp Meter 06   

3 Insulation Resistance 

Tester 

02   

4 Thickness guage 02   

5 Tool kit (in all regards 

for electric works) 

04   

6 Lux meter 02   
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Appendix C to Instructions to Bidders 

 

Domestic Goods (Value added in Pakistan) 

 

(NOT APPLICABLE) 

 

[Bidders claiming eligibility for domestic preference should fill in for supply items only, all 

columns hereunder and provide necessary documentation to substantiate their claim] 

 

 

 

Computations: 

 

A.  Total amount of Value Addition (from Col.7)   Rs_______________  

B. Total Ex-Factory Price of Indigenous Goods (from Col.5) Rs_______________  

C. Total DDP Price of imported supply items   Eqv.Rs___________ 

D. Total Price of supply items [B+C]    Eqv.Rs___________ 

E. % of value addition = [(A/D)x100]     _______%  

F. Domestic Preference =(15,20 or 25)% of B   Rs_______________ 

 

Sr. 

No. 

Description of Indigenous 

Goods 

Unit Qty Total Price of 

Goods Ex-

Factory (Pak Rs.) 

 

 

Domestic value 

added in the 

manufacturing 

cost as 

percentage of Ex-

Factory Price 

 

 

Amount of 

value addition 

(Pak Rs.) 

1 2 3 4 5 6 7 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

      

                                                Total 

in columns 5 & 7 

 

   



\      
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III. FORM OF BID AND SCHEDULES TO BID 
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FORM OF BID 

(LETTER OF OFFER) 
 

 

Bid Reference No. ________________ 

 

________________________________________ 

________________________________________ 
(Name of Works) 

To: 

 _______________________________ 

 _______________________________ 

 _______________________________ 

Gentlemen, 

 

1. Having examined the Bidding Documents including Instructions to Bidders, Conditions of 

Contract, Specifications, Drawings, Schedule of Prices and Addenda Nos. 

_________________________ for the execution of the above-named Works, we, the 

undersigned, being a company doing business under the name of and address 

______________________________________________ 

__________________________________________________________________ 

and being duly incorporated under the laws of ____________________________ hereby 

offer to execute and complete such Works and remedy any defects therein in conformity 

with the said Documents including Addenda thereto for the Total Bid Price comprising 

Foreign Currency Component of ______________  

(________________________________________________________________) and 

Local Currency Component of Rs. ____________________________ 

(Rupees___________________________________________________) or such other 

sum as may be ascertained in accordance with the said Documents. 

 

2. We understand that all the Schedules attached hereto form part of this Bid. 

 

3. As security for due performance of the undertakings and obligations of this Bid, we submit 

herewith a Bid Security in the amount of ____________ ________________________ 

drawn in your favor or made payable to you and valid for a period twenty eight (28) days 

beyond the period of validity of Bid. 

 

4. We undertake, if our Bid is accepted, to commence the Works and to deliver and complete 

the whole of the Works comprised in the Contract within the time(s) stated in Preamble to 

the Conditions of Contract. 

 

5. We agree to abide by this Bid for the period of ______ days from the date fixed for 

receiving the same and it shall remain binding upon us and may be accepted at any time 

before the expiration of that period. 

 

6. Unless and until a formal Agreement is prepared and executed, this Bid, together with your 

written acceptance thereof, shall constitute a binding contract between us. 

 

7. We undertake, if our Bid is accepted, to execute the Performance Security referred to in 
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Clause 10 of Conditions of Contract for the due performance of the Contract. 

 

 

8. We understand that you are not bound to accept the lowest or any Bid you may receive. 

 

9. We do hereby declare that the Bid is made without any collusion, comparison of figures or 

arrangement with any other person or persons making a Bid for the Works. 

 

10. We confirm, if our Bid is accepted, that all partners of the joint venture shall be liable jointly 

and severally for the execution of the Contract and the composition or the constitution of 

the joint venture shall not be altered without the prior consent of the Employer. (Please 

delete in case of Bid from a single firm). 

 

Dated this _______________________day of ____________________20______  

 

Signature ________________in the capacity of _______________________duly  

 

authorized to sign bids for and on behalf of ____________________________ 
             (Name of  Bidder in Block Capitals) 

         (Seal) 

Address 

_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

 

Witness:  

 

(Signature)___________________________________________________________ 

 

(Name)______________________________________________________________ 

  

Address:______________________________________________________________ 

 _____________________________________________________________________ 

 Occupation____________________________________________________________ 
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SCHEDULES TO BID INCLUDE THE FOLLOWING: 

 

 Schedule A to Bid: Specific Works Data/Technical Provisions 

 Schedule B to Bid: Work to be Performed by Subcontractors 

 Schedule C to Bid: Proposed Programme of Works 

 Schedule D to Bid: Deviations from Technical Provisions 

 Schedule E to Bid: Deviations from Contractual Conditions 

 Schedule F to Bid: Method of Performing Works 

 Schedule G to Bid: Proposed Organisation 

 Schedule H to Bid: Integrity Pact 
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SCHEDULE – A TO BID 

 

SPECIFIC WORKS DATA/TECHNICAL PROVISION 

 

The Scope of Work includes but is not limited to the Procurement, Supply, Transportation, and 

Installation, including civil works and all ancillary works that shall enable the Commissioning, 

Testing, and Handing/Taking Over of the Project according to drawings, specifications, and 

Engineer Instructions and Employer requirement complete in all respect. 

 
A. Instructions Regarding Filling the Technical Compliance Sheet: 

1. The compliance sheet for the system design is attached as Annex-III. Each bid by the bidder must 

ensure the filling of the Technical Compliance sheet, which will be further signed and stamped by 

the contractor-authorized representative. 

2. Any cell must not be left blank in the attached technical compliance sheet. 

3. The bidders are expected to mention in the technical compliance sheet the exact brand with 

the subject quoted model for any product/item clearly and boldly.  

 

4. The bidder must provide/quote at least one (1) option for each item of the technical compliance 

sheet. Marking any cell as “Equivalent” will be considered in remaining empty cells. 

5. The Bidder must provide the Single Line Drawing of each design mentioning a combination of a 

solar array, Max AC/DC Voltages, Inverter data, battery data and Currents, and Minimum Cable 

gauges. All the parameters must align with the respective product's data sheets. 

6. The contractor shall fill the technical compliance sheet in compliance with the following 

documents: 

a. Solar Specifications duly approved by the standardization committee of Khyber 

Pakhtunkhwa (Attached as Annex-I) 

b. Bill of Quantity, attached as Annex-II 

7. An incomplete technical compliance sheet or any discrepancy/non-compliance of the technical 

compliance sheet found with comparison to Specific Works Data or Employer requirement and 

Bill of Quantities ( BOQ) will lead to rejection of the bid as non-responsive under Clause 24.1-

(c)-vii, irrespective of the bidder financial bid rate. 

8. All the Parameters quoted & data required as per the specification provided shall be verifiable from 

the User Manual or any other Document supplied by the manufacturer; otherwise, the Bid will be 

considered non-responsive under Clause 24.1-(c)-vii. 

9. The original Manufacturer must provide brochures/certification of all products. OEM 

manufacturing brands and models are not accepted. The contractor shall provide data sheets, 

catalogs, brands and models of the original equipment manufacturer.  

 
10. The bidders shall attach the quoted brands and models to the bid Authorization Certificate from the 

Manufacturer or Authorized dealers of PV Modules, Batteries and Inverters, mentioning the quoted 

brand name and model. 

11. Certificates required for the items specified in the BOQ (Annex-II) shall be provided along with 

the user manual and Brouchers; otherwise, the bid will be considered non-responsive Clause 24.1-

(c)-vii. 

12. The Bidder may call for a presentation and a sample demonstration of the product quoted in the 

technical bid/proposal for testing. 
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B Procedure for FAT: 

 
The Contractor, while placing any order to the manufacturer (Local or Foreign), shall conduct a 

Factory Acceptance Test (if deemed necessary to the Client or Consultant). The contractor shall 

ensure all arrangements for working FAT to perform various tests in the factory. Factory 

acceptance test shall be witnessed by the personnel of the Employer and the Management 

Consultant. All costs in connection with the visit (local/abroad) and witnessing of the factory 

acceptance tests by the personnel of Employer and MC (up to (4) persons ) shall be borne by the 

Contractor. These include the cost of air travel (economy class) from Pakistan to place of 

inspection/testing and back, hotel accommodation/boarding/lodging, inland transportation and 

Daily Allowance. 

 
Conducting a Factory Acceptance Test (FAT) ensures that products or equipment meet the 

specified requirements and quality standards before they are delivered to the project site. The 

detailed procedure to conduct a FAT (Local or Foreign) is as follows: 

 

1. Preparation and Planning: 

 

a. Identify the specific requirements and standards that the products or equipment 

must meet. 

b. Establish a clear schedule for the FAT, including dates and times. 

c. Determine who will be involved in the FAT, including representatives from the 

client, the project consultant, and the manufacturer. 

d. Ensure that all necessary testing equipment and tools are available and calibrated. 

 

2. Notification: 

 

a. Notify the manufacturer of the scheduled FAT, including all relevant details. 

b. Confirm that the manufacturer is ready and has prepared the products or 

equipment for testing. 

c. Test Documentation: 

d. Prepare a comprehensive test plan or procedure outlining the specific tests, 

inspection, and acceptance criteria. 

e. Ensure that the test plan aligns with the project's requirements and standards. 

 
3. Conducting the FAT: 

Conduct the tests and inspections as per the defined test plan in the presence of the 

Employer/Management Consultant. Common tests may include performance tests, safety 

tests, functional tests, and operational checks as per the approved Solar specification 

attached as Annex-I in specific works data/Employers requirement. 

 

4. Review and Evaluation: 

The project consultant will review the test results and ensure they meet the specified 

acceptance criteria in light of the employer’s requirements. 

 

5. Decision-Making: 

Based on the test results and evaluations, the client/project consultant and manufacturer 
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should decide whether the products or equipment have passed the FAT. 

 

6. Documenting the FAT: 

a. The contractor will prepare a comprehensive FAT report that includes all test 

results, evaluations, and decisions made during the FAT. 

b. The contractor will ensure all stakeholders have access to this report for reference. 

 

7. Follow-Up Actions: 

a. Work with the manufacturer to address the identified issues if corrective actions 

are required. 

b. After resolving the issues or any other actions completed, the manufacturer will 

conduct a retest or follow-up inspection to ensure the corrective actions have 

succeeded. 

 

8. Acceptance and Delivery: 

Once the FAT is completed, the products or equipment can be accepted and prepared for 

delivery to the project site after formal approval from the project consultant. 

 
C. Pre-Supply Inspection: 

 
The Contractor shall ensure Pre-supply inspection of the items delivered to actual sites. Pre-supply 

inspection is an important quality control procedure to verify that products or equipment meets specified 

requirements and quality standards mentioned in BOQ (Annex-II) & Specific works data/Employer 

Requirements (Annex-I) before they are accepted and received by the buyer or the end-user. The 

Contractor must inform the project consultant of the Pre-Supply inspection of all items that will be further 

delivered to actual sites.  

 

D. Final Testing: 
A Standard Operating Procedure for conducting final testing of an installed solar system by a consultant 

ensures that the system operates as expected and meets the client's requirements. Here is a general SOP 

for conducting such final testing: 

 

1. To verify the proper installation and functioning of a solar system, ensuring it meets the specified 

requirements and standards as mentioned in Annex-II and III of the Employer’s Requirement. Also, the 

contractor shall approve the inverter settings from the Consultant's office before conducting final testing.  

 

2. The Contractor will ensure the availability of tools required at the actual site for conducting final 

testing. Calibrate and verify the accuracy of testing instruments. Some common tools that will be 

necessary for conducting final testing are as follows: 

 

a. Clamp meter 

b. Taco/RPM meter 

c. Irradiance Meter 

d. PV analyzer 

e. Compass 

f. Ultrasonic Thickness gauge 

g. Ultrasonic Microns/Galvanization meter 

h. Earth resistance meter 

i. Lux meter 
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j. Power analyzer (if required) 

k. Measuring tape 

l. Level meter 

m. Any other tool necessary for conducting the final test 

 

3. Inspection and Documentation Review: 

 

a. The project consultant will inspect the installation to ensure it complies with applicable standards 

and specifications. 

b. Verify that all wiring, connections, and safety measures are correctly implemented. 

 

4. Final testing of the items: 

The project consultant will witness various tests that to be performed for the following items and are 

under: 

 

1. Testing of PV Modules that will include string voltage, current and power 

2. Testing of the Inverter installed will include various tests like conversion efficiency tests, inverter 

settings, MPPT controller test, charging and discharging tests, AC input voltage and other tests as per the 

specification attached (Annex-I) and BOQ (Annex-II). 

3. AC/DC breaker testing, AC/DC cables testing, cabinet gauge testing and other misc. Items tests 

will be performed at the actual site.  

4. Testing of LED light bulbs that include power test and lumens/lux test. 

5. Testing of battery backup and Battery Management System (BMS) compatibility (in the case of 

lithium-ion) with inverter 

6. Testing of PV Mounting structure. 

 

5. Defect Liability Period: 

After the award of the contract, the contractor shall ensure 15% to 20% minimum stock at the contractor’s 

cost in their warehouse for all installed items during the DLP to ensure timely rectification & replacement 

at sites.  

  



 

62 

 

 
 

Annex-I



 

63 

 

  



 

64 

 

  



 

65 

 

  



 

66 

 

  



 

67 

 

  



 

68 

 

  



 

69 

 



 

70 

 



 

71 

 

  



 

72 

 

  



 

73 

 

  



 

74 

 

  



 

75 

 

  



 

76 

 



 

77 

 

  



 

78 

 



      
 

63 

 

Annex-II 
A.Khyber Pakhtunkhwa Judicial Academy 50KW 

 
 
S # 

MRS 2022 
(2nd Bi 
annual) / NSI 

 
MRS Item 
Code 

 
Description 

 
Unit 

 
Qty 

 
Unit Price 

 
Total (RS) 

 
 
1 

Solar PV Module Mono-Crystalline A-Grade 
MRS 2022 
(2nd Bi 
annual) 

 
26-01-d-01 

Supply and Erection of Solar PV Module 
(Solar Panel) Mono-crystalline N-Type 
A-Grade (per Watt) (As per Approved 
Specifications) 

 
Watts 

 
50,000 

 
114.60 

 
5,730,000 

 
 
2 

Grid Tied Inverter with Remote Monitoring Feature 
MRS 2022 
(2nd Bi 
annual) 

26-01-i-03- 
d 

Supply and Erection of GRID TIE 
INVERTER (ON-Grid Inverter) 

 
Watts 

 
50,000 

 
26.78 

 
1,339,000 

 
 
 
 
 
3 

PV Mounting Structure with Foundation, Pedestals & Allied Civil Works 
MRS 2022 
(2nd Bi 
annual) 

 
26-01-m-01 

Supply and Erection of hot dipped (80 
microns Average) galvanized steel of 
minimum thickness of 12 SWG / 2.64 mm 
Channel / Pipe 
or 8 SWG / 4.06 mm Angle 

 
Watts 

 
50,000 

 
34.99 

 
1,749,500 

MRS 2022 
(2nd Bi 
annual) 

 
26-01-n-03 

Stainless Steel Nuts and Bolts  
Watts 

 
50,000 

 
3.92 

 
196,000.00 

 
NSI 

 Civil Works for PV Mounting Structures, 
Ladders for HDPE Pipe, Pedestals for 
Inverters/Shed for Inverter on Roof Top etc. 

 
Job 

 
1.00 

 
112,000.0
0 

 
112,000.00 

NSI  Civil Works for PV Mounting Structures 
(High 
Beam Structure for Car Parking Shed ) 

Job 1.00 550,000.0
0 

550,000.00 

 
 
 
 
 
 
 
 
 
 
 
 
 
4 

Misc. Items 
 
 
NSI 

 PV Array Safety Box: 
DC Circuit Breakers, DC Surge Protection 
Devices, Energy Meter & 01 No Copper Bus 
Bar for Earthing mounted on insulators for 
connection of Surge Arrestor Earthing 
Terminal as well as PV modules Earthing 
Wire. 

 
 
Job 

 
 
1.00 

 
 
150,000.0
0 

 
 
150,000.00 

 
 
NSI 

 AC Disconnect Box: 
Made of 16 SWG Sheet, Powder Coated 
Metallic Enclosure. 
AC Surge Protection Device, AC MCCB , 
Volt Meter (Digital), Ampere Meter (Digital), 
Energy Meter, CT Coils & Earthing Strip and 
Labelled complete in all respect 

 
 
Job 

 
 
1.00 

 
 
140,000.0
0 

 
 
140,000.00 
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NSI 

 AC Combiner Box: 
Made of 16 SWG Sheet, Powder Coated 
Metallic Enclosure. 
AC Surge Protection Device, AC MCCB 
(Inter Phase Protection Device), Copper Bus 
Bars of Size insulated with Heat Shrink Tube 
Color Coded For each Phase, Volt Meter 
(Digital), Ampere Meter (Digital), CT Coils, 
4-Core 3 Phase Power Cable From AC 
Combiner Box To AC Mains, Energy Meter, 
& Earthing Strip 
and Labelled complete in all respect as per 
Instructions of Engineer In-Charge. 

 
 
 
 
 
Job 

 
 
 
 
 
1.00 

 
 
 
 
 
180,000.0
0 

 
 
 
 
 
180,000.00 

MRS 2022 
(2nd Bi 
annual) 

 
26-01-g-03 

Supply and Erection 1 x 6 sq.mm single core 
(XPLE/XPLO insulated/PCV sheathed) 
flexible copper cable 

 
Rft 

 
2,000.0
0 

 
114.03 

 
228,060.00 

MRS 2022 
(2nd Bi 
annual) 

 
24-30-c-05 

HDPE Pipe, Fitting & Accessories: 
50 mm HDPE Pipe for 6 mm sq XLPE/PVC 
Cable Ducting 

 
Meter 

 
200.00 

 
357.07 

 
71,414.00 

MRS 2022 
(2nd Bi 
annual) 

 
24-30-c-07 

HDPE Pipe, Fitting & Accessories: 
75 mm HDPE Pipe for 4-Core 3 Phase Power 
Cable Conducting 

 
Meter 

 
80.00 

 
771.47 

 
61,717.60 

 
 
MRS 2022 
(2nd Bi 
annual) 

 
 
 
 
15-105-h 

Providing & fixing of Plate type Earthing 
commpressed with execveted hole 6"up 63 
feet,GI pipe 2"(50mm)with Tees , Sockets , 
Endcap of 60 (RFT) Copper Plate of 1/2"x 
2"x 48", 2x 70mmsq S/Core copper bare 
conductor 125 (Rft) Earth Connection Point of 
1200 x 50 x 50mm (L x W x T) Inspection Pit 
of 300 x 300 x 450 mm (L x W x D) 
complated with all 
respect 

 
 
 
Job 

 
 
 
1.00 

 
 
 
124,567.4
0 

 
 
 
124,567.40 

 
 
MRS 2022 
(2nd Bi 
annual) 

 
 
 
 
 
 
15-126-b 

Supply at site, installation, testing and 
commissioning of PVC insulated un-
armoured copper conductor cable 600 / 1000 
Volt grade (or otherwise mentioned in cable 
description ) in prelaid conduits / trenches to 
be installed as per routes shown on drawings 
including cost of all necessary materials, 
connections, identification tags, cables lugs 
properly crimped at both ends for the 
following sizes 
complete in all respects. 

 
 
 
 
Job 

 
 
 
 
1.00 

 
 
 
 
633.87 

 
 
 
 
633.87 

 
NSI 

 4-Core 3 Phase Power Cable From Inverter to 
AC Combiner Box 

Job 1.00 150,000.0
0 

150,000.00 

 
MRS 2022 
(2nd Bi 
annual) 

 
 
 
15-42-e 

Supply, Installation, Testing and 
Commissioning of Air terminal or arrester 
made up of 99% Cu, rod having 1000 mm 
length, 15mm dia complete with air rod base 
having thread diameter 16mm, lock nuts, etc. 
complete in all respects. 

 
 
Each 

 
 
2.00 

 
 
12,766.50 

 
 
25,533.00 

 
NSI 

 PV Diesel Generator Controller set (It shall 
be capable for blocking the export to WAPDA 
till 
net meter is installed) 

 
Job 

 
1.00 

 
350,000.0
0 

 
350,000.00 
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NSI 

 Automatic Transfer System (ATS), For Load 
Management, along with powder coated 
metallic enclosure 16 SWG, 3-pole magnetic 
contactors, breaker(s), LED Phase indicators, 
3-phase Digital Volt meter, Along with 
WAPDA AC Wire, Change Over etc. 

 
 
Job 

 
 
1.00 

 
 
200,000.0
0 

 
 
200,000.00 

NSI  Cleaning system for installed PV Modules Job 1.00 50,000.00 50,000.00 
 
 
5 

 
 
NSI 

 1. Data Logger and Monitoring Display: Data 
Logger with built-in support for RS 485 etc., 
Ethernet, WIFI communication, Built-in Web 
server for monitoring and configuration by 
PC or smartphone 
browser/LED Screen (=> 50 inches) 
 
 

 
 
No. 

 
 
1.00 

 
 
320,000 

 
 
320,000 

 
 
 
 
 
6 

Back Up System for Critical Load 
MRS 2022 
(2nd Bi 
annual) 

 
26-01-i-05 

Supply and Erection of off Grid Hybrid 
inverter 

 
Watts 

 
12,000 

 
29.48 

 
353,760 

 

MRS 2022 
(2nd Bi 
annual) 

 
26-01-f-06 

Supply and Erection of Lithium LiFeP04 
battery 
6000 cycles & 5 Years Warranty per KWhr 

 
Kwhr 

 
28.8 

 
90,325.56 

 
2,601,376.12 

 
 
 
 
NSI 

 Misc. Items: 
Battery Bank Cables, AC wiring to 
emergency load, Ducts for fitting, Cabinet for 
complete system (as per specifications 
provided), AC & DC Breakers as per 
consultant approval, Change over switches, 
DC cables etc. as per requirement of site. 

 
 
Job 

 
 
2.00 

 
 
80,000 

 
 
160,000 

 Supply, Installation and Commissioning of Wireless Smart Weather Station 
 
 
7 

 
 
NSI 

 Wireless Smart Weather Station Consist of 
Irradiance Sensor, Ambient Temperature 
Sensor, Module Temperature Sensor, Wind 
Speed Sensor, The Relative Humidity Sensor. 

 
 
No 

 
 
1 

 
 
200,000 

 
 
200,000 

 
 
 
 
 
 
 
 
8 

Application for Net-Metering and Installation of Bi-Directional Energy Meter 

 
 
 
 
 
 
 
NSI 

 METER CONFIGURATION OPTIONS: 
Preparation & Submission of Complete Net-
Metering Case as per the guidelines of 
PESCO, AEDB, NEPRA including Supply 
and Installation of Bi-directional Approved 
Energy Meter with all requisite utility fee on 
behalf of the Employer and fulfillment 
of all prescribed formalities, complete in all 
respect and to the entire satisfaction of The 
Employer/Engineer. Note: This item is 
subjected to the provision of net-metering by 
PESCO on the existing feeder of The 
Employer. 
The utility meter (Net-meter) has to be bi- 
directional meter to register both import 
grid electricity amount as well as export solar 
electricity amount. 

 
 
 
 
 
 
 
No 

 
 
 
 
 
 
 
1.00 

 
 
 
 
 
 
 
300,000 

 
 
 
 
 
 
 
300,000.00 

Total Amount (A) 15,343,561.99 
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B. Khyber Pakhtunkhwa Judicial Academy Hostels (Male & Female) 32KW 

 
S # 

MRS 2022 
(2nd Bi 
annual) / 
NSI 

 
MRS Item 
Code 

 
Description 

 
Unit 

 
Qty 

 
Unit Price 

 
Total (RS) 

 
 
1 

Solar PV Module Mono-Crystalline A-Grade 
MRS 2022 
(2nd Bi 
annual) 

 
26-01-d-01 

Supply and Erection of Solar PV Module 
(Solar Panel) Mono-crystalline N-Type A-
Grade (per Watt) (As per Approved 
Specifications) 

 
Watts 

 
32,000.00 

 
114.60 

 
3,667,200.00 

 
2 

Grid Tied Inverter with Remote Monitoring Feature 
MRS 2022 
(2nd Bi 
annual) 

26-01-i-03-d Supply and Erection of GRID TIE 
INVERTER (ON-Grid Inverter) 

 
Watts 

 
32,000.00 

 
26.78 

 
856,960.00 

 
 
 
 
3 

PV Mounting Structure with Foundation, Pedestals & Allied Civil Works 
MRS 2022 
(2nd Bi 
annual) 

 
26-01-m-01 

Supply and Erection of hot dipped (80 
microns Average) galvanized steel of 
minimum thickness of 12 SWG / 2.64 mm 
Channel / Pipe or 8 SWG / 4.06 mm Angle 

 
Watts 

 
32,000.00 

 
34.99 

 
1,119,680.00 

MRS 2022 
(2nd Bi 
annual) 

 
26-01-n-03 

Stainless Steel Nuts and Bolts  
Watts 

 
32,000.00 

 
3.92 

 
125,440.00 

 
NSI 

 Civil Works for PV Mounting Structures, 
Ladders for HDPE Pipe, Pedestals for 
Inverters/Shed for Inverter on Roof Top etc. 

 
Job 

 
1.00 

 
128,000.00 

 
128,000.00 

 
 
 
 
 
 
 
 
 
 
4 

Misc. Items 
 
 
 
NSI 

 PV Array Safety Box: 
DC Circuit Breakers, DC Surge Protection 
Devices, Energy Meter & 01 No Copper Bus 
Bar for Earthing mounted on insulators for 
connection of Surge Arrestor Earthing 
Terminal as well as PV modules Earthing 
Wire. 

 
 
Job 

 
 
1.00 

 
 
80,000.00 

 
 
80,000.00 

 
 
 
 
NSI 

 AC Disconnect Box: 
Made of 16 SWG Sheet, Powder Coated 
Metallic Enclosure. 
AC Surge Protection Device, AC MCCB, 
Volt Meter (Digital), Ampere Meter 
(Digital), Energy Meter, CT Coils & 
Earthing Strip and 
Labelled complete in all respect 

 
 
Job 

 
 
1.00 

 
 
80,000.00 

 
 
80,000.00 

 
 
 
 
 
 
NSI 

 AC Combiner Box: 
Made of 16 SWG Sheet, Powder Coated 
Metallic Enclosure.AC Surge Protection 
Device, AC MCCB (Inter Phase Protection 
Device), Copper Bus Bars of Size insulated 
with Heat Shrink Tube Color Coded For 
each Phase, Volt Meter (Digital), Ampere 
Meter (Digital), CT Coils, 4-Core 3 Phase 
Power Cable From AC Combiner Box To 
AC Mains, Energy Meter, & Earthing Strip 
and Labelled complete in all respect as per 
Instructions of Engineer In-Charge. 

 
 
 
 
 
Job 

 
 
 
 
 
1.00 

 
 
 
 
 
100,000.00 

 
 
 
 
 
100,000.00 



      
 

67 

 

MRS 2022 
(2nd Bi 
annual) 

 
26-01-g-03 

Supply and Erection 1 x 6 sq.mm single 
core (XPLE/XPLO insulated/PCV sheathed) 
flexible copper cable 

 
Rft 

 
1,280.00 

 
114.03 

 
145,958.40 

MRS 2022 
(2nd Bi 
annual) 

 
24-30-c-05 

HDPE Pipe, Fitting & Accessories: 
50 mm HDPE Pipe for 6 mm sq XLPE/PVC 
Cable Ducting 

 
Meter 

 
128.00 

 
357.07 

 
45,704.96 

 MRS 2022 
(2nd Bi 
annual) 

 
24-30-c-07 

HDPE Pipe, Fitting & Accessories: 
75 mm HDPE Pipe for 4-Core 3 Phase 
Power Cable Conducting 

 
Meter 

 
80.00 

 
771.47 

 
61,717.60 

 
MRS 2022 
(2nd Bi 
annual) 

 
 
15-105-h 

Earthing DC Side: 
Earth Continuity Conductor (Green Color 
Coded) PVC Insulated for Earthing of PV 
Modules, Mounting Structure, PV Array 
Safety Box etc. 

 
 
Job 

 
 
1.00 

 
 
124,567.40 

 
 
124,567.40 

 
 
 
MRS 2022 
(2nd Bi 
annual) 

 
 
 
 
15-126-b 

Supply at site, installation, testing and 
commissioning of PVC insulated un-
armoured copper conductor cable 600 / 1000 
Volt grade (or otherwise mentioned in cable 
description ) in prelaid conduits / trenches to 
be installed as per routes shown on drawings 
including cost of all necessary materials, 
connections, identification tags, cables lugs 
properly crimped at both ends for the 
following sizes complete in all respects. 

 
 
 
 
Job 

 
 
 
 
1.00 

 
 
 
 
633.87 

 
 
 
 
633.87 

NSI  4-Core 3 Phase Power Cable From Inverter 
toAC Combiner Box 

Job 1.00 100,000.00 100,000.00 

 
MRS 2022 
(2nd Bi 
annual) 

 
 
 
15-42-e 

Supply, Installation, Testing and 
Commissioning of Air terminal or arrester 
made up of 99% Cu, rod having 1000 mm 
length, 15mm dia complete with air rod base 
having thread diameter 16mm, lock nuts, 
etc. complete in all respects. 

 
 
Each 

 
 
2.00 

 
 
12,766.50 

 
 
25,533.00 

 
NSI 

 PV Diesel Generator Controller set (It shall 
becapable for blocking the export to 
WAPDA till net meter is installed) 

 
Job 

 
1.00 

 
320,000.00 

 
320,000.00 

 
 
 
NSI 

 Automatic Transfer System (ATS), For 
Load Management, along with powder 
coated metallic enclosure 16 SWG, 3-pole 
magnetic contactors, breaker(s), LED Phase 
indicators, 
3-phase Digital Volt meter, Along with 
WAPDA AC Wire, Change Over etc. 

 
 
Job 

 
 
1.00 

 
 
170,000.00 

 
 
170,000.00 

NSI  Cleaning system for installed PV Modules Job 1.00 50,000.00 50,000.00 
 
 
5 

 
 
 
NSI 

 1. Data Logger and Monitoring Display: 
Data Logger with built-in support for RS 
485 etc., Ethernet, WIFI communication, 
Built-in Web server for monitoring and 
configuration by PC or smartphone 
browser/LED Screen 
(=> 50 inches) 

 
 
No. 

 
 
1.00 

 
 
280,000.00 

 
 
280,000.00 

 
 
 
 

Back Up System for Critical Load 
MRS 2022 
(2nd Bi 
annual) 

 
26-01-i-05 

Supply and Erection of off Grid Hybrid 
inverter 

watts  
12,000.00 

 
29.48 

 
353,760.00 
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6 

MRS 2022 
(2nd Bi 
annual) 

 
26-01-f-06 

Supply and Erection of Lithium LiFeP04 
battery 
6000 cycles & 5 Years Warranty per KWhr 

Kwhr  
28.8 

 
90,325.56 

 
2,601,376.128 

 
 
 
 
NSI 

 Misc. Items: 
Battery Bank Cables, AC wiring to 
emergency load, Ducts for fitting, Cabinet 
for complete system (as per specifications 
provided), AC & DC Breakers as per 
consultant approval, Change over switches, 
DC cables etc. as per 
requirement of site. 

Job  
 
2.00 

 
 
80,000 

 
 
160,000 

 
 
7 

Supply, Installation and Commissioning of Wireless Smart Weather Station 

 
 
NSI 

 Wireless Smart Weather Station Consist of 
Irradiance Sensor, Ambient Temperature 
Sensor, Module Temperature Sensor, Wind 
Speed Sensor, The Relative Humidity 
Sensor. 

 
No 

 
1.00 

 
200,000.00 

 
200,000 

 Application for Net-Metering and Installation of Bi-Directional Energy Meter 

 
 
 
 
 
 
8 

 
 
 
 
 
 
NSI 

 METER CONFIGURATION OPTIONS: 
Preparation & Submission of Complete Net- 
Metering Case as per the guidelines of 
PESCO, AEDB, NEPRA including Supply 
and Installation of Bi-directional Approved 
Energy Meter with all requisite utility fee on 
behalf of the Employer and fulfillment of all 
prescribed formalities, complete in all 
respect and to the entire satisfaction of The 
Employer/Engineer. Note: This item is 
subjected to the provision of net-metering 
by PESCO on the existing feeder of The 
Employer. 
The utility meter (Net-meter) has to be bi- 
directional meter to register both import grid 
electricity amount as well as export solar 
electricity amount. 

 
 
 
 
 
 
 
No 

 
 
 
 
 
 
 
1.00 

 
 
 
 
 
 
 
192,000.00 

 
 
 
 
 
 
 
192,000 

 
Total Amount(B) 

 
10,988,531.35 

Grand Total (A+B) 26,332,093.35 
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Annex-III 

The compliance sheet for the system design is given below. Each bid by the bidder must contain a filled, signed and 

stamped compliance sheet. 

TECHNICAL COMPLIANCE SHEET 

S # Description of Item Required Data Quoted Data Unit Qty 

 
 
 
 
 
 
1 

 
Solar Panel as per 
approved Solar 
Specification provided 
attached as Annexure, 
Specific Works data 
and Bill of Quantity. 

 Option 1 Option 2 Option 3 

 
 
 
 
 
 
No. 

 

Make 

   

 
Model 

   

 
Authorization 
Certificate 

   

 

 
PV Module Size 
(watts) 

   

 
 
 
 
 
 
 
 
 
 
2 

 
 
 
 
 
 
 
 
On Grid Inverter as per 
approved Solar 
Specification provided 
attached as Annexure, 
Specific Works data 
and Bill of Quantity. 

 
Make 

    
 
 
 
 
 
 
 
 
 
No. 

 
 
 
 
 
 
 
 
 
 
 
 

 
Model 

   

 
Authorization 
Certificate 

   

 
    Inverter Size  
( KVA) 
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3 
 

 
Backup System = 28.8 
KWhr 

 
Make 

    
 
 
 
 
 
 
 
 
 
 
 
No. 

 

 
 
 
 
 
 
 
 
 
LiFePO4 Battery as per 
approved Solar 
Specification provided 
attached as Annexure, 
Specific Works data and 
Bill of Quantity. 

 
Model 

   

 
Battery Size (Ah) 

   

 
Authorization 
Certificate 

   

 
Battery Terminal 
Voltage 

   

Cycle life of battery 
before 80 % 
capacity of initial 
capacity @ 50 
% DOD at 
discharge rate of 10 
Hours 

   

 

 
 

 
 

 
 

 

 
 

 
 

 

 
 

 
 

 
 

 

 
 

 
 

 

 
 

 
 

 
 

 

 
 

 
 

 

 
 

 

4 
 

 
 

 
 

 

 
 

4 
 

 
 

 

 
 

 
 

 

 
 
 
 
 
 
 
 
Off Grid Hybrid Inverter 
as per approved Solar 
Specification provided 
attached as Annexure, 
Specific Works data and 
Bill of Quantity. 

 
Make 

    
 
 
 
 
No. 

 

 
Model 

   

 
Authorization 
Certificate 

   

 
    Inverter Size  ( 
KVA) 
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SCHEDULE – B TO BID 

 

 

WORK TO BE PERFORMED BY SUBCONTRACTORS 

 

The bidder will do the work with his own forces except the work listed below which he intends 

to sub-contract. 

 

Items of Work   Name and address of      Statement of similar 

to be Sub-Contracted  Sub-Contractor      works previously executed 

            (attach evidence) 

 

 

 

 

 

(NOT APPLICABLE) 

 
 

 

 

 

Note: 

1. The bidder shall make no change of Sub-Contractor without prior approval of the 

Employer. 

2. The bidder guarantees the truthfulness and accuracy of the statement as to the experience 

of Subcontractors. The Employer’s judgment shall be final as to evaluating the experience 

of Sub-Contractors submitted by the bidder. 

 

3. Statement of similar works shall include description, location & value of work, year 

completed and name & address of the clients. 

  



      

72 

 

SCHEDULE – C TO BID 

 

PROPOSED PROGRAMME OF WORKS 

 

 

Bidder shall provide a program in a bar chart/CPM/PERT form showing the sequence of 

work items by which he proposes to complete the work of the entire Contract. The program 

should indicate the sequence of work items and the time during which he proposes to 

complete the Works, including activities like designing, scheduling of submittal of 

drawings, ordering and procurement of materials, manufacturing, delivering, construction 

of civil works, erection, testing and commissioning of Works to be supplied under the 

Contract. 

 

Note: 

 

Suppose the proposed work Program is beyond the time limits for completion as 

mentioned in Sub Clause 25.1 Particular Conditions of Contract. In that case, the bid 

will be considered non-responsive under all circumstances. 

 

The Bidder’s proposed work program must, within a time limit of 04 Months from the date 

of receipt of the Engineer’s/Employer's notice to commence comprising the activities 

mentioned below:- 

 

1. Submission of Products Samples of each BOQ item for approval of the 

Engineer/Employer  

2. Placement of Orders for procurement of imported and local items. 

3. delivery to Site, erection and rectifications work, testing, commissioning and taking–

over by the Employer/end user. 
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SCHEDULE – D TO BID 

 

DEVIATIONS FROM TECHNICAL PROVISIONS 

 

It is presumed that the bidder shall not take any deviation. However, if he intends to take deviations 

to the specified terms, those must be listed in the space provided below: 

 

Sr. No.   Clause No. / Section No.  Deviations/Clarifications 

 

 

 

(NOT APPLICABLE) 

 
 

 

 

 

 

 

 

 

 

 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

[Note: Attach additional sheets, if necessary] 
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SCHEDULE – E TO BID 

 

DEVIATIONS 

FROM 

CONTRACTUAL CONDITIONS 

 

It is presumed that the bidder shall not take any deviation. However, if he intends to take deviations 

to the specified Contractual/Commercial Conditions, those must be listed in the space provided 

below: 

 

Sr. No.   Clause No. / Section No.  Deviations/Clarifications 

 

 

 

 

 

 

 

 

 

 

 

 

(NOT APPLICABLE) 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

[Note: Attach additional sheets, if necessary] 
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SCHEDULE – F TO BID 

 

 

METHOD OF PERFORMING WORKS 

 

The bidder is required to submit a narrative outlining the method of performing the Works. The 

narrative should indicate in detail and include but not be limited to: 

 

 The sequence and methods in which he proposes to carry out the Work, including the number 

of shifts per day and hours per shift he expects to work. 

 

 A list of all major items of construction and erection plant, tools and vehicles proposed to be 

used in carrying out the Works at the Site, including the number of each kind, make type, 

capacity of all equipment, and working condition, which shall be deployed by him for Civil 

Work and Erection, Testing and Commissioning of the Works, in sufficient detail to 

demonstrate fully that the equipment will meet all the requirements of the Technical 

Provisions. 

 

 The equipment installation and transportation procedure of equipment and materials to the site. 

 

 Details regarding mobilization in Pakistan, the type of facilities, including personnel 

accommodation, office accommodation, provision for maintenance and storage, 

communications, security and other services to be used. 

 

 Organization chart indicating head office & field office personnel involved in management, 

supervision and engineering of the Works to be done under the Contract. 

 

 

Note: 

 

The Method of Performing Works must comply with Schedule C to bid. The bid will be 

considered non-responsive if any mismatch or deviations are found. 
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SCHEDULE – G TO BID 

 

PROPOSED ORGANISATION 

 

The bidder shall list in this Schedule the key personnel he will employ from Head office and 

from Site office to direct and execute the Works, together with their names, qualifications, 

experience, positions held and their nationalities. 

 

  

       Summary of Qualifications 

 Designation  Name of  Experience, Present 

       Position and 

       Nationality 

 

 

Head Office: 

 

Site Office: 

Contractor’s Representative: 

Site Superintendent: 

Supervising Engineer: 

Plant Erectors: 

Construction Supervisors: 

Other Key Staff: 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 
 
 
 

SCHEDULE  H TO BID 

(INTEGRITY PACT) 
 

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC. 

PAYABLE BY THE SUPPLIERS OF GOODS, SERVICES & WORKS IN  
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CONTRACTS WORTH RS. 10.00 MILLION OR MORE 

 

 Contract No.________________ Dated __________________ 

 Contract Value: ________________ 

 Contract Title: _________________ 

 

………………………………… [name of Supplier] hereby declares that it has not obtained or 

induced the procurement of any contract, right, interest, privilege or other obligation or benefit 

from Government of Pakistan (GoP) or any administrative subdivision or agency thereof or any 

other entity owned or controlled by GoP through any corrupt business practice. 

 

 Without limiting the generality of the foregoing, [name of Supplier] represents and warrants that 

it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given 

or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either 

directly or indirectly through any natural or juridical person, including its affiliate, agent, 

associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any 

commission, gratification, bribe, finder’s fee or kickback, whether described as consultation fee 

or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, 

privilege or other obligation or benefit in whatsoever form from GoP,  except that which has been 

expressly declared pursuant hereto. 

 

 [name of Supplier] certifies that it has made and will make full disclosure of all agreements and 

arrangements with all persons in respect of or related to the transaction with GoP and has not taken 

any action or will not take any action to circumvent the above declaration, representation or 

warranty. 

 

 [name of Supplier] accepts full responsibility and strict liability for making any false declaration, 

not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose 

of this declaration, representation and warranty. It agrees that any contract, right, interest, privilege 

or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other 

rights and remedies available to GoP under any law, contract or other instrument, be voidable at 

the option of GoP. 

 

 Notwithstanding any rights and remedies exercised by GoP in this regard, [name of Supplier] agrees 

to indemnify GoP for any loss or damage incurred by it on account of its corrupt business practices 

and further pay compensation to GoP in an amount equivalent to ten time the sum of any 

commission, gratification, bribe, finder’s fee or kickback given by [name of Supplier] as aforesaid 

for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege 

or other obligation or benefit in whatsoever form from GoP. 

 

 

 Name of Buyer: ………………    Name of Seller/Supplier: ………… 

 Signature: ……………………    Signature: ………………………… 

   [Seal]       [Seal]
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IV.SCHEDULE OF PRICES 

 

 

 Description Page No. 

  

1. Preamble to Schedule of Prices  

 

2. Schedule of Prices 

 

2. (a) Summary of Bid Prices 81 

 2. (b) Equipment, Erection, Testing &  

  Commissioning 86 

2. (c) Civil Works 89 

2. (d) Daywork 90 

2. (e) Additional Recommended Erection and  

 Testing Equipment & Maintenance Tools 91 

2. (f) Additional Recommended Spare Parts 92 

 

 

 

 
 
 
 
 
 
 
  



      
 

79 

 

1. PREAMBLE TO SCHEDULE OF PRICES 

 

1. General 

 

1.1 The Schedule of Prices shall be read in conjunction with the Conditions of 

Contract together with the Specifications and Drawings. 

 

1.2 The Contract shall be for the whole of the Works as described in these 

Bidding Documents. Bids must be for the complete scope of Work.  

2. Description 

 

2.1 The general directions and descriptions of work and materials are not 

necessarily repeated nor summarized in the Schedule of Prices. References 

to the relevant sections of the Bidding Documents shall be made before 

entering prices against each item in the Schedule of Prices. 

 

2.2 The quantities shown in the Schedule of Prices are estimated quantities only 

as an indication of the Scope of Work to enable the bidder to bid for 

different items of the Works for his estimate of costs. The estimated 

quantities shall be used for comparing the bids. It is, however, to be noted 

that in the event of any increase or decrease in the quantity of any item of 

Works and subject to provisions of the Conditions of Contract herein, the 

actual quantities executed will be paid. 

3. Units & Abbreviations 

 

3.1 Units of measurement, symbols and abbreviations expressed in the Bidding 

Documents shall comply with the Systeme Internationale d’ Unites (SI 

Units). 

 

 The following abbreviations shall be used in the Schedule of Prices: 

 

            Abbreviation 

  Foreign Currency Component    FCC 

  Local Currency Component    LCC 

  United States Dollars     US$ 

  Pakistani Rupees     PKR/Rs 

  Number      No. 

  Kilometer      km 

  Kilogram      Kg   

  Cubic Meter      Cu.m 

  Provisional Sum     PS 

  Percent       % 
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4. Rates and Prices 

 

4.1 Except as otherwise expressly provided under the Conditions of Contract, 

the rates and amounts entered in the Schedule of Prices shall be the rates at 

which the Contractor shall be paid and shall be the full inclusive value of 

the work set forth or implied in the Contract; except for the amounts 

reimbursable to the Contractor under the Contract. 

 

4.2 Unless otherwise stipulated in the Conditions of Contract, the rates and 

prices entered by the bidder shall not be subject to adjustment during the 

performance of the Contract. 

 

4.3 All duties, taxes and other levies payable by the Contractor under the 

Contract, or for any other cause, as on the date twenty eight (28) days prior 

to the deadline for submission of bids shall be included in the rates and 

prices and the total Bid Price submitted by a bidder. 

 

 Additional/reduced duties, taxes and levies due to subsequent additions or 

changes in legislation shall be reimbursed/deducted as per provisions of the 

Conditions of Contract. 

 

4.4 The whole cost of complying with the provisions of the Contract shall be 

included in the items provided in the priced Schedule of Prices, and where 

no items are provided, the cost shall be deemed to be distributed among the 

rates and prices entered for the related items of the Works and no separate 

payment will be made for those items. 

 

 The rates, prices and amounts shall be entered above below on engineer 

estimates in the Schedule of Prices.  

 

4.5 The bidder shall be deemed to have obtained all information as to port 

clearance facilities and charges, loading and unloading facilities and 

charges, storage facilities and charges, transportation facilities and charges, 

congestion and/or other conditions to be expected at Karachi Port and or 

any other seaport of Pakistan and all requirements related thereto. 

 

 The Contractor shall be responsible to make complete arrangements for the 

transportation of the Plant to the Site. 

 

 The bidder shall be deemed to have included all clearing, forwarding and 

other incidental costs in this regard in his bid. The Contractor will have the 

option to use either Karachi Port or or any other seaport of Pakistan. 
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4.6 The Contractor shall provide for all parts of the Works to be completed in 

every respect for commercial operation. Notwithstanding that any details, 

accessories, etc. required for the complete installation and satisfactory 

operation of the Plant, are not specifically mentioned in the Specifications, 

such details shall be considered as included in the Contract Price. 
 

5. Bid Prices 

 

The price offered by bidder shall be inclusive of all taxes, inland 

transportation to designated sites, installation and training to local. 

 
 

5.1 Break-up of Bid Prices(Not Applicable) 

 

  The various elements of Bid Prices shall be quoted as detailed below: 
 

a) FOB Port of Shipment 
 

 The bidder shall quote prices for FOB Port of Shipment for all 

individual items and for each sub-total of Plant, Erection Equipment 

and Spare Parts to be supplied from outside Pakistan on FOB (Port 

of Shipment) basis. The FOB Port of Shipment price shall include 

the cost of the following: 

 

  i) Design, manufacture, finishing, factory testing, packing for 

transport and all transportation costs incurred in placing the 

Plant, Erection Equipment and Spare Parts and other materials 

on board the vessel. 

 

  ii) Provision of clean on-board bills of lading. 

 

  iii) Export taxes, fees or charges levied on exporting Plant, 

Erection Equipment and Spare Parts and other materials in the 

country of origin, in the case of Plant imported to Pakistan. 

 

  iv) Provision of certificates of origin, consular invoices (if 

required) or any other documents issued in the country of 

origin. 

 

b) Insurance & Shipping 

 

  i) Insurance 

 

  The bidder shall quote prices for insurance cover from ex-

factory/ ex-works to the Site for the sub-totals of the Plant, 

Erection Equipment, Spare Parts and other materials to be 
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imported for the Contract. Such prices shall include all 

insurance costs covering the responsibility for all loss or 

damages while loading, unloading, storing and trimming on 

board or on inland carrier and transportation to Site. 

 

  The prices for transportation/marine insurance cover shall be 

quoted on the basis of insurance through insurers from any 

country(ies) of the world acceptable to the Employer. 

 

  ii) Shipping 

 

  The bidder shall quote prices for shipping from port of 

shipment to the port of entry in Pakistan for the sub-totals of 

the Plant, Erection Equipment, Spare Parts and other materials 

to be imported for the Contract in Pakistan. Such prices shall 

include all marine transportation costs including ocean freight 

and other charges, etc. 

 

 

  The prices for shipping/marine transportation shall be quoted 

for shipment through reputed shipping lines including 

Pakistan National Shipping Corporation (PNSC). 

 

  Cost of shipment(s) effected by the Contractor at his option by 

aircraft shall be deemed to be included in the Total Bid Price. 

 

 c) CIF (Pakistan Seaport) Price 

 

  CIF (Pakistan Seaports) price will be the total of FOB price, 

insurance and shipping prices, described hereabove. 

  

 d) Customs Duties 

  

 Customs duty for Plant, Erection Equipment, Spare Parts and other 

materials, if any, offered from outside Pakistan shall also include 

sales tax, import duty and other import charges. 

 

e) DDP (Pakistan Seaport) Price 

 

   DDP (Pakistan Seaport) price will be the total of CIF price and 

customs duties, described hereabove. 

 

f) Ex-factory Price for Local Goods 

 

  The bidder shall quote prices for Local Goods, materials (other than 

materials required for civil works such as concrete and 
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reinforcement etc. Cost of which will be included in the price of civil 

works) and equipment in the relevant column of Ex-Factory 

(Pakistan) of “Schedule of Prices”. Such prices shall include:  

 

 i) Design documentation, drawings, drafting, planning services, 

manufacturing, testing and packing of finished goods ready for 

delivery to Site.  

 ii) All custom duties, sales tax and other taxes already paid or 

payable on the components and raw materials used in the 

manufacture or assembly of Local Goods, materials and 

equipment’s. 

 

g)  Insurance of Local Goods 

 

 Insurance of Local Goods and other materials from factory to Site 

shall include all insurance costs covering the responsibility of all 

losses or damages, while loading, unloading, storing, trimming on 

the carrier and transporting to Site. Checking and verifying of 

consignments, issuance of receiving reports and damage reports 

(when applicable) shall be the Contractor’s responsibility. The cost 

of insurance shall be quoted on the basis of insurance through 

National Insurance Company (NIC) of Pakistan or any other 

insurance company operating in Pakistan and acceptable to the 

Employer. 

 

h) Local Transport 

 

  Inland transportation for the Plant, Erection Equipment and Spare 

Parts shall be the Contractor’s responsibility in respect of: 

 

 i) the Plant, Erection Equipment, Spare Parts and other materials 

offered from outside Pakistan; from the port of entry in 

Pakistan to the storage area at the Site, and 

 

 ii) indigenous Plant, Erection Equipment, Spare Parts and other 

materials if any, offered from within Pakistan; from the factory 

in Pakistan to the storage area at the Site, and 

 

  all charges occurring therefrom including octroi, zila tax, fees 

etc. and charges for loading, forwarding and unloading 

expenses shall be borne by the Contractor. Unloading at the 

Site, handling of the Plant, Erection Equipment, Spare Parts 

and other materials to the designated point of Site storage, 

checking and verifying all shipments received against shipping 

documents, issue of all receiving reports and issues of damage 

reports (when applicable) shall be the Contractor’s 



      
 

84 

 

responsibility. 

 

  The bidder shall recognize such elements of the costs which 

he expects to incur in the performance of the Works and shall 

include all such costs in the rates and amounts entered in the 

Schedule of Prices. 

 

 i) Erection & Other Work 

 

 The bidder shall quote prices for Erection & Other Work (foreign 

and local currency portion) for the sub-totals of the Plant at the Site. 

Such prices shall include the costs of handling of the Plant and other 

materials from Site storage to point of final installation, erection, 

installation, testing, commissioning including all inspection, 

reliability tests, the cost of foreign and local erection staff and labor, 

tools and equipment, etc. It shall also cover the services of qualified 

representative(s) of the supplier(s) of Plant or adviser(s) to assure 

proper erection and commissioning of the Plant. The price shall also 

include cost of arranging insurances in respect of Contractor’s 

operations in Pakistan which insurances shall be effected by the 

Contractor with the National Insurance Company (NIC) of Pakistan 

or any other insurance company operating in Pakistan and 

acceptable to the Employer. 

  

5.2 Total Bid Price 

 

The total of bid prices under foreign currency and local currency columns 

in the Schedule of Prices shall be entered in the Summary of Bid Prices. The 

unit rates and prices and lumpsum amount entered in the Schedule of Prices 

will be the rates at which the Contractor will be paid, and shall be deemed 

to be the full inclusive value of the work including all costs of performing 

the Works such as overheads, income tax, super tax, profits, costs of 

accepting the general risks, liabilities and obligations set forth or implied in 

the Contract  except for the amounts reimbursable, if any, to the Contractor 

under the Contract. The rates shall also include Contractor’s cost for 

providing Performance Security and other Bank Guarantees required for 

performance of the Contract. 

6. Erection and Testing Equipment and Maintenance Tools (Not Applicable) 

 

6.1 In the Schedule of Prices, under Erection and Testing Equipment & 

maintenance tools the Employer has drawn up a list of Erection and Testing 

Equipment and Maintenance Tools along with estimated quantities. The 

bidder shall enter the price only in FOB price column for all individual items 

and shall give the break-up of the prices into FOB Port of Shipment, 

Shipping to wharf at the port of entry in Pakistan, Insurance to Site and 
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Local Transport in Pakistan against each sub-total. These Erection and 

Testing Equipment and Maintenance Tools shall be furnished and the cost 

included in the Bid Price. 

 

 The Employer shall have the option of ordering additional quantities of 

these essential Erection and Testing Equipment and Maintenance Tools, at 

the unit rates entered in the Schedule of Prices no later than one year after 

the Commencement Date. 

 

 The unit rate for any item shall be computed by dividing the total amount 

by the quantity of that item. 

 

6.2 The bidder shall also list, in the space provided in the Schedule of Prices, 

Additional Recommended Erection and Testing Equipment and 

Maintenance Tools, any Erection and Testing Equipment and Maintenance 

Tools which he recommends be provided for the Works, in addition to those 

already specified by the Employer in the Schedule of Prices. The bidder 

shall enter against each such item, its recommended quantity, and price. The 

cost of such Additional Recommended Erection and Testing Equipment and 

Maintenance Tools will not be taken into account in the evaluation of bids. 

 

 The Additional Recommended Erection and Testing Equipment and 

Maintenance Tools may be selected by the Engineer/Employer and the 

Contract Price will be adjusted in accordance with the prices set against 

those items in the Schedule of Prices. 

 

7. Spare Parts (Not Applicable) 

 

7.1 In the Schedule of Prices, under Spare Parts, the Employer has drawn up a 

list of spare parts along with estimated quantities. The bidder shall enter the 

price only in FOB price column for all individual items and shall indicate 

the break-up of price into FOB Port of Shipment, Shipping to wharf at the 

port of entry in Pakistan, Insurance to Site and Local Transport in Pakistan 

against each sub-total. These spare parts shall be furnished and the cost 

included in the Bid Price. 

 

 The successful Bidder shall prepare and at the time of preparation of Letter 

of Acceptance submit to the Employer the unit rates of all individual items 

of the spare parts. The unit rates of the spare parts for the required quantities 

shall give a total cost equal to the amount entered in the Schedule of Price 

for spare parts. 

 

 The Employer shall have the option of ordering additional quantities of 

these essential spare parts, at the unit rates entered in the Schedule of Prices, 

no later than one year after the Commencement Date. 
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 The unit rate for any item shall be computed by dividing the total amount 

by the quantity of that item. 

 

7.2 The Bidder shall also list in the space provided in the Schedule of Prices 

any Spare Parts which he recommends be provided for the Works, in 

addition to those specified by the Employer in the Schedule of Prices. The 

Bidder shall enter against each such item, its recommended quantity, rate 

and price. The cost of such Additional Recommended Spare Parts will not 

be considered in the evaluation of bids. 

 

 The Additional Recommended Spare Parts may be selected by the Engineer/ 

Employer and the Contract Price will be adjusted in accordance with the 

prices set against those items in the Schedule of Prices. 

8. Reimbursable Costs (Not Applicable) 

 

8.1 If provided in the Particular Conditions of Contract, the Contractor shall be 

reimbursed the actual amounts (without any overhead charges and profits) 

disbursed by him in respect of non-exempt Pakistani customs, import duties, 

and taxes, levied upon Plant, Erection Equipment and Spare Parts imported 

directly by him or his subcontractors into Pakistan for the purpose of this 

Contract for incorporation in the Works. 

 

8.2 The bidder shall recognize such elements of the costs which he expects to 

incur in the performance of the Works and which are reimbursable, and he 

shall not include any such costs in the rates and amounts entered in the 

Schedule of Prices. 

9. Provisional Sums (Not Applicable) 

 

9.1 Provisional Sums included and so designated in the Schedule of Prices if 

any, shall be expended in whole or in part at the direction and discretion of 

the Employer/ Engineer. The Contractor will only receive payment in 

respect of Provisional Sums if he has been instructed by the 

Employer/Engineer to utilise such sums. 
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2. DAYWORK SCHEDULE (Not Applicable) 

 

1. General 

 

1.1 Work shall not be executed on a Daywork basis except by written Order of the 

Engineer. The rates for Daywork items entered in the Schedule of Prices shall 

apply to any quantity of Daywork ordered by the Engineer. Nominal quantities 

have been indicated against each item of Daywork, and the extended total for 

Daywork shall be carried forward as a provisional sum to the Summary of Bid 

Prices. 

2. Daywork - Labour  

 

2.1 In calculating payments due to the Contractor for the execution of Daywork, the 

hours for labour shall be reckoned from the time of arrival of the labour at the 

job Site to execute the particular item of Daywork to the time of departure, but 

excluding meal breaks and rest periods. Only the times of classes of labour 

directly doing work ordered by the Engineer and for which they are competent 

to perform shall be measured. 

 

 The time of Plant Erectors or other expatriate supervisory personnel shall not be 

measured unless their time on Site is extended by Variation Order. The rates 

entered by the Bidder for these categories shall be daily rates inclusive of all 

allowances and overheads. 

 

2.2 For labour other than Plant Erectors or other expatriate supervisory personnel, 

the Contractor shall be entitled to payment in respect of the total time that labour 

is employed on Daywork, calculated at the basic rates entered by him in the 

Schedule of “Daywork Rates – Labour” together with an additional percentage 

payments on basic rates representing the Contractor's profit, overheads, etc., as 

described below: 

 

 a) The basic rates for labour shall cover all direct costs to the Contractor, 

including (but not limited to) the amount of wages paid to such labour, 

transportation time, overtime, subsistence allowances and any sums paid to or 

on behalf of such labour for social benefits in accordance with Pakistan Labour 

laws. The basic rates will be payable in Pak. Rupees only, and 

 

 b) The additional percentage payment to be quoted by the Bidder and 

applied to costs shall be deemed to cover the Contractor's overheads, profits, 

superintendence, liabilities and insurances and allowances to labour, 

timekeeping and clerical and office work, the use of consumable stores, water, 

lighting and power; the use and repair of staging, scaffolding, workshops and 

stores, portable power tools, manual plant and tools; supervision by the 

Contractor's staff, foremen and other supervisory personnel; and charges 

incidental to the foregoing. Payments under this item shall be made in foreign 

currency and local currency at the percentages entered in the Daywork 

Schedule. 

 

 

2.3 Rates entered in the Daywork Schedule shall apply to labour of trade and 

qualification as described and to labour of other trades with similar skill and 

qualification. 
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3. Daywork - Contractor's Equipment 

 

3.1 The Contractor shall be entitled to payments in respect of Contractor's 

Equipment already on Site and employed on Daywork at the basic rental rates 

entered by him in the "Schedule of Daywork Rate - Contractor's Equipment". 

The said rates shall be deemed to include complete allowance. for depreciation, 

interest, indemnity and insurance, repairs, maintenance, supplies, fuel, 

lubricants and other consumables and all overheads, profit and administrative 

costs related to the use of such equipment. 

 

3.2 In calculating the payment due to the Contractor for Contractor's Equipment 

employed on Daywork, only the actual number of working hours will be eligible 

for payment, except that, where applicable and agreed with the Engineer, the 

travelling time from the part of the Site where the Contractor's Equipment was 

located when ordered by the Engineer to be employed on Daywork and the time 

for the return journey thereto shall be included for payment. 

 

3.3 The rental rates for Contractor's Equipment employed on Daywork shall be 

stated in Pakistani Rupees but payments to the Contractor will be made in local 

and foreign currencies according to the rates entered in the Schedule. 

4. Daywork-Materials  

 

4.1 The Contractor shall be entitled to the following payments in respect of 

materials used for Daywork (except for materials for which the cost is included 

in the percentage addition to labour costs) which are actually incorporated into 

the Works: 

 

a) The net cost of such materials delivered to warehouse or workyard area or 

storage area at the Site. Such cost shall be calculated by the Contractor on the 

basis of the invoiced price and freight and insurance as certified by the Engineer 

on the basis of invoices produced. 

 

b) Percentage addition, in local and/or foreign currency, of such net cost of 

materials to cover the Contractor's handling charges, overheads and profits. 

 

4.2 Payment of the net cost to the Contractor of Daywork materials shall be made 

in the same currency as the invoice. Payment of the addition for handling 

charges, overheads and profit shall be in local and/or foreign currency as entered 

in the Schedule of Daywork - Materials. 
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2.(a) SCHEDULE OF PRICES – SUMMARY OF BID PRICES 

 

Component  
Capacity(K

W) 
Estimated Cost  (PKR) 

Estimated 

Cost (PKR 

Million) 

Total Estimated 

Cost  (Rupees 

in Million) 

Component (A)  

Judicial Academy 

 
50 

 
15,343,561.998 15.34 

26.33 Component (B) 

Judicial Academy Hostels  (Male 

& Female) 

 
32 

 
10,988,531.358 10.98 

I hereby quote my rate at (In Figures (%))   

(Above / Below / At Par)   

In Words (Percentage)   

 

Note:  

 Total Price in Pak Rupees, shall be provided on above / below / At par in figures 

as well as in words, Prices should be included with all Govt applicable taxes. 

 The Percentage above or below quoted by the bidders shall be reflected 

automatically on the Schedule of Prices (BOQ) given below in the section “2. (b) 

Schedule of Prices (BOQ)”. 

 All quoted rates shall be inclusive of all Government applicable taxes. 

 All the taxes will be deducted at the time of payment as per government applicable 

Laws/Rule. 

 In case of WHT Exemption, provide an exemption certificate or Government 

SRO, as the case may be. 

 

 

Official Stamp:  ____________________________ 

 

Signature:     ____________________________ 

 

Name:        ____________________________ 

 

Designation:  _____________________________ 
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2.(b) SCHEDULE OF PRICES – EQUIPMENT, 
SUPPLY, ERECTION, TESTING & COMMISSIONING 

DETAIL OF THE SCHEDULE OF PRICES 
 

A.Khyber Pakhtunkhwa Judicial Academy 50KW 

 
 
S # 

MRS 2022 
(2nd Bi 
annual) / NSI 

 
MRS Item 
Code 

 
Description 

 
Unit 

 
Qty 

 
Unit Price 

 
Total (RS) 

 
 
1 

Solar PV Module Mono-Crystalline A-Grade 
MRS 2022 
(2nd Bi 
annual) 

 
26-01-d-01 

Supply and Erection of Solar PV Module 
(Solar Panel) Mono-crystalline N-Type 
A-Grade (per Watt) (As per Approved 
Specifications) 

 
Watts 

 
50,000 

 
114.60 

 
5,730,000 

 
 
2 

Grid Tied Inverter with Remote Monitoring Feature 
MRS 2022 
(2nd Bi 
annual) 

26-01-i-03- 
d 

Supply and Erection of GRID TIE 
INVERTER (ON-Grid Inverter) 

 
Watts 

 
50,000 

 
26.78 

 
1,339,000 

 
 
 
 
 
3 

PV Mounting Structure with Foundation, Pedestals & Allied Civil Works 
MRS 2022 
(2nd Bi 
annual) 

 
26-01-m-01 

Supply and Erection of hot dipped (80 
microns Average) galvanized steel of 
minimum thickness of 12 SWG / 2.64 mm 
Channel / Pipe 
or 8 SWG / 4.06 mm Angle 

 
Watts 

 
50,000 

 
34.99 

 
1,749,500 

MRS 2022 
(2nd Bi 
annual) 

 
26-01-n-03 

Stainless Steel Nuts and Bolts  
Watts 

 
50,000 

 
3.92 

 
196,000.00 

 
NSI 

 Civil Works for PV Mounting Structures, 
Ladders for HDPE Pipe, Pedestals for 
Inverters/Shed for Inverter on Roof Top etc. 

 
Job 

 
1.00 

 
112,000.0
0 

 
112,000.00 

NSI  Civil Works for PV Mounting Structures 
(High 
Beam Structure for Car Parking Shed ) 

Job 1.00 550,000.0
0 

550,000.00 

 
 
 
 
 
 
 
 
 
 
 
 
 
4 

Misc. Items 
 
 
NSI 

 PV Array Safety Box: 
DC Circuit Breakers, DC Surge Protection 
Devices, Energy Meter & 01 No Copper Bus 
Bar for Earthing mounted on insulators for 
connection of Surge Arrestor Earthing 
Terminal as well as PV modules Earthing 
Wire. 

 
 
Job 

 
 
1.00 

 
 
150,000.0
0 

 
 
150,000.00 

 
 
NSI 

 AC Disconnect Box: 
Made of 16 SWG Sheet, Powder Coated 
Metallic Enclosure. 
AC Surge Protection Device, AC MCCB , 
Volt Meter (Digital), Ampere Meter (Digital), 
Energy Meter, CT Coils & Earthing Strip and 
Labelled complete in all respect 

 
 
Job 

 
 
1.00 

 
 
140,000.0
0 

 
 
140,000.00 

 

 
 
 
 
 
NSI 

 AC Combiner Box: 
Made of 16 SWG Sheet, Powder Coated 
Metallic Enclosure. 
AC Surge Protection Device, AC MCCB 
(Inter Phase Protection Device), Copper Bus 
Bars of Size insulated with Heat Shrink Tube 
Color Coded For each Phase, Volt Meter 
(Digital), Ampere Meter (Digital), CT Coils, 
4-Core 3 Phase Power Cable From AC 
Combiner Box To AC Mains, Energy Meter, 
& Earthing Strip 
and Labelled complete in all respect as per 
Instructions of Engineer In-Charge. 

 
 
 
 
 
Job 

 
 
 
 
 
1.00 

 
 
 
 
 
180,000.0
0 

 
 
 
 
 
180,000.00 
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MRS 2022 
(2nd Bi 
annual) 

 
26-01-g-03 

Supply and Erection 1 x 6 sq.mm single core 
(XPLE/XPLO insulated/PCV sheathed) 
flexible copper cable 

 
Rft 

 
2,000.0
0 

 
114.03 

 
228,060.00 

MRS 2022 
(2nd Bi 
annual) 

 
24-30-c-05 

HDPE Pipe, Fitting & Accessories: 
50 mm HDPE Pipe for 6 mm sq XLPE/PVC 
Cable Ducting 

 
Meter 

 
200.00 

 
357.07 

 
71,414.00 

MRS 2022 
(2nd Bi 
annual) 

 
24-30-c-07 

HDPE Pipe, Fitting & Accessories: 
75 mm HDPE Pipe for 4-Core 3 Phase Power 
Cable Conducting 

 
Meter 

 
80.00 

 
771.47 

 
61,717.60 

 
 
MRS 2022 
(2nd Bi 
annual) 

 
 
 
 
15-105-h 

Providing & fixing of Plate type Earthing 
commpressed with execveted hole 6"up 63 
feet,GI pipe 2"(50mm)with Tees , Sockets , 
Endcap of 60 (RFT) Copper Plate of 1/2"x 
2"x 48", 2x 70mmsq S/Core copper bare 
conductor 125 (Rft) Earth Connection Point of 
1200 x 50 x 50mm (L x W x T) Inspection Pit 
of 300 x 300 x 450 mm (L x W x D) 
complated with all 
respect 

 
 
 
Job 

 
 
 
1.00 

 
 
 
124,567.4
0 

 
 
 
124,567.40 

 
 
MRS 2022 
(2nd Bi 
annual) 

 
 
 
 
 
 
15-126-b 

Supply at site, installation, testing and 
commissioning of PVC insulated un-
armoured copper conductor cable 600 / 1000 
Volt grade (or otherwise mentioned in cable 
description ) in prelaid conduits / trenches to 
be installed as per routes shown on drawings 
including cost of all necessary materials, 
connections, identification tags, cables lugs 
properly crimped at both ends for the 
following sizes 
complete in all respects. 

 
 
 
 
Job 

 
 
 
 
1.00 

 
 
 
 
633.87 

 
 
 
 
633.87 

 
NSI 

 4-Core 3 Phase Power Cable From Inverter to 
AC Combiner Box 

Job 1.00 150,000.0
0 

150,000.00 

 
MRS 2022 
(2nd Bi 
annual) 

 
 
 
15-42-e 

Supply, Installation, Testing and 
Commissioning of Air terminal or arrester 
made up of 99% Cu, rod having 1000 mm 
length, 15mm dia complete with air rod base 
having thread diameter 16mm, lock nuts, etc. 
complete in all respects. 

 
 
Each 

 
 
2.00 

 
 
12,766.50 

 
 
25,533.00 

 
NSI 

 PV Diesel Generator Controller set (It shall 
be capable for blocking the export to WAPDA 
till 
net meter is installed) 

 
Job 

 
1.00 

 
350,000.0
0 

 
350,000.00 

 
 
NSI 

 Automatic Transfer System (ATS), For Load 
Management, along with powder coated 
metallic enclosure 16 SWG, 3-pole magnetic 
contactors, breaker(s), LED Phase indicators, 
3-phase Digital Volt meter, Along with 
WAPDA AC Wire, Change Over etc. 

 
 
Job 

 
 
1.00 

 
 
200,000.0
0 

 
 
200,000.00 

NSI  Cleaning system for installed PV Modules Job 1.00 50,000.00 50,000.00 
 
 
5 

 
 
NSI 

 1. Data Logger and Monitoring Display: Data 
Logger with built-in support for RS 485 etc., 
Ethernet, WIFI communication, Built-in Web 
server for monitoring and configuration by 
PC or smartphone 
browser/LED Screen (=> 50 inches) 

 
 
No. 

 
 
1.00 

 
 
320,000 

 
 
320,000 

 
 
 
 
 
6 

Back Up System for Critical Load 
MRS 2022 
(2nd Bi 
annual) 

 
26-01-i-05 

Supply and Erection of off Grid Hybrid 
inverter 

 
Watts 

 
12,000 

 
29.48 

 
353,760 

MRS 2022 
(2nd Bi 
annual) 

 
26-01-f-06 

Supply and Erection of Lithium LiFeP04 
battery 
6000 cycles & 5 Years Warranty per KWhr 

 
Kwhr 

 
28.8 

 
90,325.56 

 
2,601,376.12 
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NSI 

 Misc. Items: 
Battery Bank Cables, AC wiring to 
emergency load, Ducts for fitting, Cabinet for 
complete system (as per specifications 
provided), AC & DC Breakers as per 
consultant approval, Change over switches, 
DC cables etc. as per requirement of site. 

 
 
Job 

 
 
2.00 

 
 
80,000 

 
 
160,000 

 Supply, Installation and Commissioning of Wireless Smart Weather Station 
 
 
7 

 
 
NSI 

 Wireless Smart Weather Station Consist of 
Irradiance Sensor, Ambient Temperature 
Sensor, Module Temperature Sensor, Wind 
Speed Sensor, The Relative Humidity Sensor. 

 
 
No 

 
 
1 

 
 
200,000 

 
 
200,000 

 
 
 
 
 
 
 
 
8 

Application for Net-Metering and Installation of Bi-Directional Energy Meter 

 
 
 
 
 
 
 
NSI 

 METER CONFIGURATION OPTIONS: 
Preparation & Submission of Complete Net-
Metering Case as per the guidelines of 
PESCO, AEDB, NEPRA including Supply 
and Installation of Bi-directional Approved 
Energy Meter with all requisite utility fee on 
behalf of the Employer and fulfillment 
of all prescribed formalities, complete in all 
respect and to the entire satisfaction of The 
Employer/Engineer. Note: This item is 
subjected to the provision of net-metering by 
PESCO on the existing feeder of The 
Employer. 
The utility meter (Net-meter) has to be bi- 
directional meter to register both import 
grid electricity amount as well as export solar 
electricity amount. 

 
 
 
 
 
 
 
No 

 
 
 
 
 
 
 
1.00 

 
 
 
 
 
 
 
300,000 

 
 
 
 
 
 
 
300,000.00 

Total Amount (A) 15,343,561.99 
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B. Khyber Pakhtunkhwa Judicial Academy Hostels (Male & Female) 32KW 

 
S # 

MRS 2022 
(2nd Bi 
annual) / 
NSI 

 
MRS Item 
Code 

 
Description 

 
Unit 

 
Qty 

 
Unit Price 

 
Total (RS) 

 
 
1 

Solar PV Module Mono-Crystalline A-Grade 
MRS 2022 
(2nd Bi 
annual) 

 
26-01-d-01 

Supply and Erection of Solar PV Module 
(Solar Panel) Mono-crystalline N-Type A-
Grade (per Watt) (As per Approved 
Specifications) 

 
Watts 

 
32,000.00 

 
114.60 

 
3,667,200.00 

 
2 

Grid Tied Inverter with Remote Monitoring Feature 
MRS 2022 
(2nd Bi 
annual) 

26-01-i-03-d Supply and Erection of GRID TIE 
INVERTER (ON-Grid Inverter) 

 
Watts 

 
32,000.00 

 
26.78 

 
856,960.00 

 
 
 
 
3 

PV Mounting Structure with Foundation, Pedestals & Allied Civil Works 
MRS 2022 
(2nd Bi 
annual) 

 
26-01-m-01 

Supply and Erection of hot dipped (80 
microns Average) galvanized steel of 
minimum thickness of 12 SWG / 2.64 mm 
Channel / Pipe or 8 SWG / 4.06 mm Angle 

 
Watts 

 
32,000.00 

 
34.99 

 
1,119,680.00 

MRS 2022 
(2nd Bi 
annual) 

 
26-01-n-03 

Stainless Steel Nuts and Bolts  
Watts 

 
32,000.00 

 
3.92 

 
125,440.00 

 
NSI 

 Civil Works for PV Mounting Structures, 
Ladders for HDPE Pipe, Pedestals for 
Inverters/Shed for Inverter on Roof Top etc. 

 
Job 

 
1.00 

 
128,000.00 

 
128,000.00 

 
 
 
 
 
 
 
 
 
 
4 

Misc. Items 
 
 
 
NSI 

 PV Array Safety Box: 
DC Circuit Breakers, DC Surge Protection 
Devices, Energy Meter & 01 No Copper Bus 
Bar for Earthing mounted on insulators for 
connection of Surge Arrestor Earthing 
Terminal as well as PV modules Earthing 
Wire. 

 
 
Job 

 
 
1.00 

 
 
80,000.00 

 
 
80,000.00 

 
 
 
 
NSI 

 AC Disconnect Box: 
Made of 16 SWG Sheet, Powder Coated 
Metallic Enclosure. 
AC Surge Protection Device, AC MCCB, 
Volt Meter (Digital), Ampere Meter 
(Digital), Energy Meter, CT Coils & 
Earthing Strip and 
Labelled complete in all respect 

 
 
Job 

 
 
1.00 

 
 
80,000.00 

 
 
80,000.00 

 
 
 
 
 
 
NSI 

 AC Combiner Box: 
Made of 16 SWG Sheet, Powder Coated 
Metallic Enclosure. 
AC Surge Protection Device, AC MCCB 
(Inter Phase Protection Device), Copper Bus 
Bars of Size insulated with Heat Shrink 
Tube Color Coded For each Phase, Volt 
Meter (Digital), Ampere Meter (Digital), CT 
Coils, 4-Core 3 Phase Power Cable From 
AC Combiner Box To AC Mains, Energy 
Meter, & Earthing Strip and Labelled 
complete in all respect as per Instructions of 
Engineer In- 
Charge. 

 
 
 
 
 
Job 

 
 
 
 
 
1.00 

 
 
 
 
 
100,000.00 

 
 
 
 
 
100,000.00 

MRS 2022 
(2nd Bi 
annual) 

 
26-01-g-03 

Supply and Erection 1 x 6 sq.mm single 
core (XPLE/XPLO insulated/PCV sheathed) 
flexible copper cable 

 
Rft 

 
1,280.00 

 
114.03 

 
145,958.40 

MRS 2022 
(2nd Bi 
annual) 

 
24-30-c-05 

HDPE Pipe, Fitting & Accessories: 
50 mm HDPE Pipe for 6 mm sq XLPE/PVC 
Cable Ducting 

 
Meter 

 
128.00 

 
357.07 

 
45,704.96 
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 MRS 2022 
(2nd Bi 
annual) 

 
24-30-c-07 

HDPE Pipe, Fitting & Accessories: 
75 mm HDPE Pipe for 4-Core 3 Phase 
Power Cable Conducting 

 
Meter 

 
80.00 

 
771.47 

 
61,717.60 

 
MRS 2022 
(2nd Bi 
annual) 

 
 
15-105-h 

Earthing DC Side: 
Earth Continuity Conductor (Green Color 
Coded) PVC Insulated for Earthing of PV 
Modules, Mounting Structure, PV Array 
Safety Box etc. 

 
 
Job 

 
 
1.00 

 
 
124,567.40 

 
 
124,567.40 

 
 
 
MRS 2022 
(2nd Bi 
annual) 

 
 
 
 
15-126-b 

Supply at site, installation, testing and 
commissioning of PVC insulated un-
armoured copper conductor cable 600 / 1000 
Volt grade (or otherwise mentioned in cable 
description ) in prelaid conduits / trenches to 
be installed as per routes shown on drawings 
including cost of all necessary materials, 
connections, identification tags, cables lugs 
properly 
crimped at both ends for the following sizes 
complete in all respects. 

 
 
 
 
Job 

 
 
 
 
1.00 

 
 
 
 
633.87 

 
 
 
 
633.87 

NSI  4-Core 3 Phase Power Cable From Inverter 
to 
AC Combiner Box 

Job 1.00 100,000.00 100,000.00 

 
MRS 2022 
(2nd Bi 
annual) 

 
 
 
15-42-e 

Supply, Installation, Testing and 
Commissioning of Air terminal or arrester 
made up of 99% Cu, rod having 1000 mm 
length, 15mm dia complete with air rod base 
having thread diameter 16mm, lock nuts, 
etc. complete in all respects. 

 
 
Each 

 
 
2.00 

 
 
12,766.50 

 
 
25,533.00 

 
NSI 

 PV Diesel Generator Controller set (It shall 
be 
capable for blocking the export to WAPDA 
till net meter is installed) 

 
Job 

 
1.00 

 
320,000.00 

 
320,000.00 

 
 
 
NSI 

 Automatic Transfer System (ATS), For 
Load Management, along with powder 
coated metallic enclosure 16 SWG, 3-pole 
magnetic contactors, breaker(s), LED Phase 
indicators, 
3-phase Digital Volt meter, Along with 
WAPDA AC Wire, Change Over etc. 

 
 
Job 

 
 
1.00 

 
 
170,000.00 

 
 
170,000.00 

NSI  Cleaning system for installed PV Modules Job 1.00 50,000.00 50,000.00 
 
 
5 

 
 
 
NSI 

 1. Data Logger and Monitoring Display: 
Data Logger with built-in support for RS 
485 etc., Ethernet, WIFI communication, 
Built-in Web server for monitoring and 
configuration by PC or smartphone 
browser/LED Screen 
(=> 50 inches) 

 
 
No. 

 
 
1.00 

 
 
280,000.00 

 
 
280,000.00 

 
 
 
 
 
 
6 

Back Up System for Critical Load 
MRS 2022 
(2nd Bi 
annual) 

 
26-01-i-05 

Supply and Erection of off Grid Hybrid 
inverter 

watts  
12,000.00 

 
29.48 

 
353,760.00 

MRS 2022 
(2nd Bi 
annual) 

 
26-01-f-06 

Supply and Erection of Lithium LiFeP04 
battery 
6000 cycles & 5 Years Warranty per KWhr 

Kwhr  
28.8 

 
90,325.56 

 
2,601,376.128 

 
 
 
 
NSI 

 Misc. Items: 
Battery Bank Cables, AC wiring to 
emergency load, Ducts for fitting, Cabinet 
for complete system (as per specifications 
provided), AC & DC Breakers as per 
consultant approval, Change over switches, 
DC cables etc. as per 
requirement of site. 

Job  
 
2.00 

 
 
80,000 

 
 
160,000 

 Supply, Installation and Commissioning of Wireless Smart Weather Station 
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7 

 
 
NSI 

 Wireless Smart Weather Station Consist of 
Irradiance Sensor, Ambient Temperature 
Sensor, Module Temperature Sensor, Wind 
Speed Sensor, The Relative Humidity 
Sensor. 

 
No 

 
1.00 

 
200,000.00 

 
200,000 

 Application for Net-Metering and Installation of Bi-Directional Energy Meter 

 
 
 
 
 
 
8 

 
 
 
 
 
 
NSI 

 METER CONFIGURATION OPTIONS: 
Preparation & Submission of Complete Net- 
Metering Case as per the guidelines of 
PESCO, AEDB, NEPRA including Supply 
and Installation of Bi-directional Approved 
Energy Meter with all requisite utility fee on 
behalf of the Employer and fulfillment of all 
prescribed formalities, complete in all 
respect and to the entire satisfaction of The 
Employer/Engineer. Note: This item is 
subjected to the provision of net-metering 
by PESCO on the existing feeder of The 
Employer. 
The utility meter (Net-meter) has to be bi- 
directional meter to register both import grid 
electricity amount as well as export solar 
electricity amount. 

 
 
 
 
 
 
 
No 

 
 
 
 
 
 
 
1.00 

 
 
 
 
 
 
 
192,000.00 

 
 
 
 
 
 
 
192,000 

 
Total Amount(B) 

 
10,988,531.35 

Grand Total (A+B) 26,332,093.35 
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2. (c) SCHEDULE OF PRICES – CIVIL WORKS 

 
NOT APPLICABLE 

 
Item 

No. 

Description Unit Qty Volume of 

Concrete per 

Foundation 

(m3) 

Weight of 

Steel per 

Foundation 

(kg) 

Unit Rate 

of 

Concrete 

per m3 

(Rs.) 

Unit Rate 

of Steel 

per kg 

(Rs.) 

Unit Rate 

per 

Foundation 

(Rs.) 

Total 

(Pak. 

Rupees) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

         

Total (to be carried to Summary of Bid Price) 
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2. (d) SCHEDULE OF PRICE  DAYWORK 
 

NOT APPLICABLE 

 
Item 

No. 
Description 

Nominal 

Quantity 
UNIT RATE TOTAL AMOUNT 

   FCC LCC (PKR) FCC LCC (PKR) 

 

1. 

 

 

 

 

 

 

 

 

2. 

 

 

 

 

 

 

 

 

 

3. 

 

 

 

 

 

 

 

 

 

Daywork-Labour 

 

 

 

 

 

 

 

 

Daywork - 

Contractor’s 

Equipment 

 

 

 

 

 

 

 

 

Daywork – 

Materials 

     

Total (to be carried to Summary of Bid Price) 
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2. (e) SCHEDULE OF PRICES – ADDITIONAL 
RECOMMENDED ERECTION AND TESTING EQUIPMENT &  

MAINTENANCE TOOLS 

 

NOT APPLICABLE 
1. The bidder shall propose in the space provided, a detailed list of Erection and 

Testing Equipment & Maintenance Tools which are recommended by him in 

addition to those specified by the Employer under Schedule 2(b) above. 

2. The purchase of additional recommended Erection and Testing Equipment & 

Maintenance Tools would be at the discretion of the Employer and the cost of 

such equipment will not be taken into consideration in the evaluation of bids. 

However, the Contract Price will be adjusted to include the cost of additional 

Erection and Testing Equipment & Maintenance Tools which are selected by 

the Employer. 

3. The list of Erection and Testing Equipment & Maintenance Tools shall include 

description as well as quantity of each item and the unit rate and prices for the 

total quantity proposed for each item of Erection and Testing Equipment & 

Maintenance Tools. 

 

 
Item 

No. 

Description Unit Qty Unit Rate Total Price 

    Foreign Currency Component Local Currency Component Foreign  

Currency 

Component 

Local  

Currency 

Component 

    FOB 

Price 

Shipping 

 
Insurance CIF Pak 

Sea Port 

  

Total Customs 

Duty for 

Col No.8 

Ex-

Factory 

Pakistan 

(For Local 

Goods) 

Local 

Trans- 

port 

  

Total 

  

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 

 

 
1. 

 

 
 

 

2. 
 

 

3. 
 

 
 

 

 
Erection  

Equipment  

 
 

 

Testing 
Equipment 

 

Maintenance 
Tools 

             

Total (not to be carried to Summary of Bid Price) 
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2. (f) SCHEDULE OF PRICES – ADDITIONAL 
RECOMMENDED SPARE PARTS 

 

(NOT APPLICABLE) 
 

1. The bidder shall propose in the space provided, a detailed list of Spare Parts 

which are recommended by him in addition to those specified by the Employer 

under Schedule 2(b) above. 

2. The purchase of additional recommended Spare Parts would be at the discretion 

of the Employer and the cost of such equipment will not be taken into 

consideration in the evaluation of bids. However, the Contract Price will be 

adjusted to include the cost of additional Spare Parts which are selected by the 

Employer. 

3. The list of Spare Parts shall include description as well as quantity of each item 

and the unit rate and prices for the total quantity proposed for each item of Spare 

Parts. 

 
Item 

No. 
Description Unit Qty Unit Rate Total Price 

    Foreign Currency Component Local Currency Component 

Foreign 

Currency 

Component 

Local 

Currency 

Component 

    
FOB 

Price 

Shipping 

 
Insurance 

CIF Pak 

Sea Port 

 

Total 

Customs 

Duty for 

Col No.8 

Ex-Factory 

Pakistan 

(For Local 

Goods) 

Local 

Trans- 

port 

 

Total 
  

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 

 

 

 

 
 

 

 
 

 

              

Total (not to be carried to Summary of Bid Price) 
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I. PREAMBLE TO CONDITIONS OF CONTRACT 
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PREAMBLE TO CONDITIONS OF CONTRACT 

Commencement 
Date 

Sub-Clause 1.1.1. (i) 
The date for commencement of the Works is the date of issuance of the 
Engineer’s/Employer's written order to commence. 

Defect Liability 
Period 

Sub-Clause 1.1.11 
The Defect Liability Period is 12 months , which will start from the date of 
signing of handing taking over certificate of the project by the Engineer & End 
user. 

The Employer Sub-Clause 1.1.12. 
The Employer is Pakhtunkhwa Energy Development Organization (PEDO), 
Government of Khyber Pakhtunkhwa. 

The Engineer 
Sub-Clause 1.1.15. 
The Engineer is Project Director (Solar) PEDO. 

Time for Completion Sub-Clause 1.1.35. 
The time for Completion of the project is 04 Months from the date of receipt of 
the Engineer’s/Employer's notice to commence. 

Warranty 
Period 

Sub-Clause 1.1.40. 

The Warranty Period of goods and equipment is as follows: 
i. Solar Panels: 10 Years 
ii. Inverter: 03 Years  
iii. Batteries: 03 Years  
iv. All other items as per BoQ: 03 Years 
For goods/equipment, a warranty will be given on Stamp Paper, mentioning 
the useful life of each piece of equipment and all the components. For any 
problem arising during the Warranty period, the contractor shall be responsible 
for free repair, maintenance or replacement of the product supplied at the 
actual site. 

Engineer’s Duties & 
Authorities 

Sub-Clause 2.1 
The duty and authority of the Project Manager/Engineer are specified in the 
Particular Condition of Contract. 

Confirmation in 
Writing 

Sub-Clause 2.6 
(i) If the Contractor shall require the confirmation, it shall be notified to the 

Engineer within 07 days. 
The engineer shall confirm the decision/instruction within 07 days. 

Ruling Language Sub-Clause 5.1. 
The version in the English language (the ruling language) shall prevail. 

Day to Day 
Communications 

Sub-Clause 5.2. 
The language for day-to-day communications is English. 

As-Built Drawings Sub-Clause 6.10 
As-built drawings shall be provided to the Engineer before the date of 
issuance of Handing/Taking Over Certificate. 

Programme to be 
Furnished 

Sub-Clause 12.1. 
The Programme must be submitted in the form of Bar chart in primavera p6 
with critical path for individual activities and overall project activities with in 
28 days from the date of issuance of Letter of Acceptance. 

Electricity Water, Gas 
and Other 
Services 

Sub-Clause 14.3 Supplies on the site are: 
The Contractor shall be responsible for making arrangements for an adequate 
supply of electricity, water, gas and other services required to perform his 
obligations under the contract effectively. 

Employer’s  Equipment Sub-Clause 14.4. 
There will be no Employer’s equipment available for use by the  
Contractor. 

Time for Completion Sub-Clause 25.1 

Place of the Project: District Peshawar. 

The time for Completion of the project is 04 Months from the date of 
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receipt of the Engineer’s/Employer's notice  to commence. 

Earlier  Completion Sub-Clause 26.3  

(i) Amount of Bonus per day: NIL 
(ii) Max. Amount of Bonus: NIL 

Delay in  Completion Sub-Clause 27.1. 
Failure of the contractor to meet the time for completion of the works, or any 
part thereof within the time stated in Sub Clause 25.1, shall entitle the 
Employer to deduction from the contract price the liquidated damages @ 
0.05% of Contract Price as stated in the Letter of Acceptance (LOA) for each 
day including holidays for delay but to a maximum limit of 10 percent (10%) 
of Contract Price as stated in the Letter of Acceptance excluding provisional 
sums. 

Prolonged Delay Sub-Clause 27.2. 
Maximum recoverable amount from the Contractor by the Employer shall be 
10% of the Contract Price as stated in the Letter of Acceptance excluding the 
provisional sum. 

Terms of Payment Sub-Clause 33.1. 
In addition to the provisions under Clause 33, the terms of payment  shall be 
as stated in Particular Conditions of Contract. 

Payment in 
Foreign Currencies 

Sub-Clause 35.1. 
Sub-Clause 35.1 is deleted. 

Insurance of 
Works 

Sub-Clause 43.1. 
For deductible if any the contractor shall submit an undertaking that he shall 
indemnify and keep indemnified the Employer for the amount of deductible 
provided in the insurance policy.  

Third Party Liability Sub-Clause 43.3. 
The amount of insurance against third party liability taken out by the 
contractor shall not be less than Rs. Two Million Per occurrence with number 
of occurrences unlimited. 

Payment on 
termination of 
Employer’s default 

Sub-Clause 46.3  
The additional amount payable by the Employer on termination shall not 
exceed the actual cost of work executed. 

Notices to Employer 
and 
Engineer 

Sub-Clause 49.2. 
The address of the Employer for notices is: 

Project Director (Solar) PEDO 

House # 21 B-II Abdara Road University Town Peshawar.  

Phone No: 091-3022347 

Facsimile: 091-3022347  

E-mail:  (i) pdsolar.pedo@gmail.com 
 
The address of the Engineer for notices is same. 

Applicable Law Sub-Clause 51.1. 
The applicable law is the Government of Pakistan Law/ Government of KPK 
Law. The Contract, in all respects, be read and operated as a Pakistani contract 
in conformity with the laws of the Islamic Republic of Pakistan. 

Procedural Law for 
Arbitration 

Sub-Clause 51.2. 
The procedural law for arbitration shall be the rules of the Pakistan  Arbitration 
Act, 1940, as amended. 

Language and Place of 
Arbitration 

Sub-Clause 51.3. 
The language of arbitration is the English language. The place of arbitration is 
Peshawar, Pakistan. 

 

file:///J:/pdsoalr.pedo@gmail.com
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1.1 Definitions 

PART-I: GENERAL CONDITIONS 

Definitions and Interpretations 

In the Contract (as hereinafter defined) the following words and expressions 

shall have the meanings hereby assigned to them: 

 

1.1.1 "Commencement Date" means whichever is the latest of: 

i) the date specified in the Preamble as the date for commencement of the Works or the date when the 

Contractor receives: 

ii) such payment in advance of the commencement of the Works as may be specified in the terms of 

payment, or 

iii) notice of the issue of any import license necessary for commencing performance of the Contract, or 

iv) notice that any legal requirements necessary for the Contract to enter into force have been fulfilled, 

or 

v) notice that any necessary financial or administrative requirements specified in Part II as conditions 

precedent to commencement have been fulfilled. 

 

1.1.2 "Conditions" means the Preamble to and these Conditions of Contract, Parts I and II. 

 

1.1.3 "Contract" means the agreement between the Employer and the Contractor for the execution of the 

Works incorporating the Conditions, Specification, Employer's Drawings and Contractor's 

Drawings, priced and completed Schedules, Tender, Letter of Acceptance and such further 

documents as may be expressly incorporated by the Letter of Acceptance. 

 

1.1.4 "Contract Agreement" means the documents recording the terms of the Contract between the 

Employer and the Contractor. 

 

1.1.5 "Contract Price" means the sum stated in the Letter of Acceptance as payable to the Contractor for 

the execution of the Works. 

 

1.1.6 "Contractor" means the person whose tender has been accepted by the Employer and the legal 

successors in title to the Contractor but not (except with the consent of the Employer) any assignee 

of the Contractor. 

 

1.1.7 "Contractor's Drawings' means all drawings, samples, patterns, models and operation and 

maintenance manuals to be submitted by the Contractor in accordance with Clause 6. 

 

1.1.8 "Contractor's Equipment" means all appliances or things of whatsoever nature required for the 

purposes of the Works but does not include Plant.
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1.1.9 "Contractor's Risks" means the risks defined in Sub-Clause 37.3. 

 

1.1.10 "Defects Liability Certificate" means the certificate to be issued by the Engineer to the Contractor 

in accordance with Sub-Clause 30.11. 

 

1.1.11 "Defects Liability Period" means one year or the period stated in Part II following taking over, during 

which the Contractor is responsible for making good defects and damage in accordance with Clause 

30. 

 

1.1.12 Employer" means the person named as such in the Preamble and the legal successors in title to the 

Employer but not (except with the consent of the Contractor) any assignee of the Employer. 

 

1.1.13 "Employer's Drawings" means all the drawings and information provided by the Employer or the 

Engineer to the Contractor under the Contract. 

 

1.1.14 "Employer's Risks” means those risks defined in Sub-Clause 37.2. 

 

1.1.15 "Engineer means the person appointed by the Employer to act as Engineer for the purposes of the 

Contract and designated as such in the Preamble 

 

1.1.16 "Engineer's Representative" means any representative of the Engineer appointed from time to time 

by the Engineer under Sub-Clause 2.2. 

 

1.1.17 "Final Certificate of Payment", means the certificate to be issued by the Engineer to the Employer 

in accordance with Sub-Clause 33.10. 

 

1.1.18 "Force Majeure" has the meaning assigned to it under Sub-Clause 44.1. 

 

1.1.19 "Foreign Currency" means a currency of a country other than that in which Plant is to be installed. 

 

1.1.20 "Gross Misconduct" means any act or omission of the Contractor in violation of the most elementary 

rules of diligence which a conscientous contractor in the same position and under the same 

circumstances would have followed. 

1.1.21 "Letter of Acceptance" means the formal acceptance by the Employer of the Tender incorporating 

any adjustments or variations to the Tender agreed between the Employer and the Contractor. 

 

1.1.22 "Performance Security" means the security to be provided by the Contractor in accordance with Sub-

clause 10.1. for the due performance of the Contract. 

 

 

1.1.23 "Plant” means machinery, apparatus, materials and all things to be provided under the Contract for 

incorporation in the Works. 

1.1.24 "Programme" means the Programme to be submitted by the Contractor in accordance with Sub-

Clause 12.1 and any approved revision thereto. 
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1.1.25 "Provisional Sum" means a sum, described as such for the execution of work or for the supply of 

goods or services, to be used in accordance with Sub- Clause 36.1. 

 

1.1.26 "Risks Transfer Date" means the date when the risk of loss of or damage to the Works passes from 

the Contractor to the Employer in accordance with Sub- Clause 39.1. 

 

1.1.27 "Schedule of Prices" means the completed and priced Schedule of Prices, or any part or individual 

schedule thereof, submitted by the Contractor with his Tender and forming a part of the Contract 

documents. 

 

1.1.28 "Section" means a part of the Works specifically identified as such as in the Contract. 

 

1.1.29 "Site" means the place or places, provided or made available by the Employer where work is to be 

done by the Contractor or to which Plant is to be delivered, together with so much of the area 

surrounding the same as the Contractor shall with the consent of the Employer use in connection 

with the Works otherwise than merely for the purposes of access. 

 

1.1.30 "Specification" means the specification of the Works included in the Contract and any modification 

thereof made in accordance with Clause 31. 

 

1.1.31 "Subcontractor" means any person (other than the Contractor) named in the Contract for any part of 

the Works, or any person to whom any part of the Contract has been subcontracted with the consent 

of the Engineer, and the Subcontractor's legal successors in title but not any assignee of the 

Subcontractor. 

 

1.1.32 "Taking-Over Certificate" means the certificate to be given by the Engineer to the Contractor in 

accordance with Clause 29. 

 

1.1.33 "Tender" means the Contractor's priced offer to the Employer for the Execution of the Works. 

 

1.1.34 "Tests on Completion" means the tests specified in the Contract or otherwise agreed by the Engineer 

and the Contractor to be performed before the Works are taken over by the Employer. 

 

1.1.35 "Time for Completion" means the time stated in the Preamble for completing the Works or any 

Section thereof and passing the Tests on Completion calculated from the Commencement Date 

unless extended in accordance with Clause 26. 

 

1.1.36 "Variation Order" means any written order, identified as such, issued to the Contractor by the 

Engineer under Sub-Clause 31.1. 

 

1.1.37 "Works" means all Plant to be provided and work to be done by the Contractor under the Contract. 
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1.2 Headings and Titles 

 

The headings and titles in these Conditions shall not be deemed part thereof or 

be taken into consideration in the interpretation or construction of the Contract. 

 

1.3 Interpretation 

 

Words importing persons or parties shall include firms and corporations and any 

organization having legal capacity. 

 

Words importing the singular only also include the plural and vice versa where 

the context requires. 

 

1.4 Written Communications 

 
Wherever in the contract provision is made for a communication to be "written" 

or "in writing” this means any hand-written, type-written or printed 

communication, including telex, cable and facsimile transmission. 

 

1.5 Notices, Consents and Approvals 

 

Wherever in the Contract provision is made for the giving of notice, consent or 

approval by any person, such consent or approval shall not be unreasonably 

withheld. Unless otherwise specified, such notice, consent or approval shall be 

in writing and the word "notify" shall be construed accordingly. 

 

1.6 Costs, Overhead Charges and Profit 

 

Whenever by these Conditions the Contractor is entitled to be paid cost, such 

cost shall be properly incurred and shall include any overhead charges properly 

allocable thereto but not profit unless so stated. Any profit entitlement shall be 

added to cost at the percentage stated in the Preamble. 

 

1.7 Periods 

 

In these Conditions "days" means calendar day and "year" means 365 days. 

 

Engineer and Engineer's Representative 
 

2.1 Engineer's Duties 

 

The Engineer shall carry out the duties specified in the Contract. 

 

If the Engineer is required, under the terms of his appointment by the Employer, 

to obtain the specific approval of the Employer before carrying out any of these 

duties, full particulars of such requirements shall be set out in Part II. 



 

115 

 

Except as expressly stated in the Contract the Engineer shall have no authority 

to relieve the Contractor of any of his obligations under the Contract. 

 

2.2 Engineer's Representative 

 

The Engineer's Representative shall be appointed by and be responsible to the 

Engineer and shall only carry out such duties and exercise such authority as may 

be delegated to him by the Engineer under Sub-Clause 2.3. 

 

2.3 Engineer's Power to Delegate 

 

The Engineer may from time-to-time delegate to the Engineer's Representative 

any of the duties vested in the Engineer and may at any time revoke such 

delegation. 

 

Any such delegation or revocation shall be in writing and shall not take effect 

until a copy thereof has been delivered to the Contractor and the Employer. 

 

Any decision, instruction or approval given by the Engineer's Representative 

to the Contractor in accordance with such delegation shall have the same effect 

as though it had been given by the Engineer. However: 

 

(a) any failure of the Engineer's Representative to disapprove any Plant or workmanship shall not 

prejudice the right of the Engineer to disapprove such Plant or workmanship and to give 

instructions for the rectification thereof; 

 

(b) if the Contractor questions any decision or instruction of the Engineer's Representative, he may 

refer the matter to the Engineer who shall confirm, reverse or vary such decision or instruction. 

 

2.4 Engineer to Act Impartially 

 

Wherever under the Contract the Engineer is required to exercise his discretion 

by: 

 

(a) giving his decision, opinion or consent. Or 

 

(b) expressing his satisfaction or approval, or 

 

(c) determining value, or 

 

(d) otherwise taking action which may affect the rights and obligations of the Employer or the 

Contractor, he shall exercise such discretion impartially within the terms of the Contract and 

having regard to all the circumstances. 
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2.5 Engineer's Decisions and Instructions 

 

The Contractor shall proceed with the decisions and instructions given by the 

Engineer in accordance with these Conditions. 

 

2.6 Confirmation in Writing 

 

The Contractor may require the Engineer to confirm in writing any decision or 

instruction of the Engineer which is not in writing. The Contractor shall notify 

the Engineer of such requirement without undue delay. Such a decision or 

instruction shall not be effective until written confirmation thereof has been 

received by the Contractor. 

 

2.7 Disputing Engineer's Decisions and Instructions 

 

If the Contractor disputes or questions any decision or instruction under Clause 

2.5 or a written confirmation under Clause 2.6, he shall give notice to the 

Engineer within 28 days after receipt thereof, giving his reasons. 

 

The Engineer shall within a further period of 28 days by notice to the Contractor 

and the Employer with reasons, confirm, reverse or vary such decision or 

instruction. 

 

If either party disagrees with the action taken by the Engineer, or if the Engineer 

fails to reply to the Contractor's notice within the stipulated 28 days, and the 

matter cannot be settled amicably that party shall be at liberty, subject to Sub-

Clause 50.1, to refer the matter to arbitration in accordance with the Contract. 

 

2.8 Replacement of Engineer 

 

The Employer shall not appoint any person to act in replacement of the Engineer 

without the consent of the Contractor. 

 

Assignment and Subcontracting 
 

3.1 Assignment 

 

The Contractor shall not assign the Contract or any part of his obligations under 

the Contract. A charge in favour of the Contractor's bankers of any monies due 

under the Contract shall not be considered an assignment. 

 

4.1 Subcontracting 
 

The Contractor shall not subcontract the whole of the Works. 

 

Except where otherwise provided by the Contract the Contractor shall not 

subcontract any part of the Works without the prior consent of the Engineer. 
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The Contractor shall however, not require such consent for purchases of 

materials or to place contracts for minor details or for any part of the Works of 

which the manufacturer or supplier is named in the Contract. 

 

The Contractor shall be responsible for the acts, defaults and neglects of any 

Subcontractor, his agents or employees as fully as if they were the acts, defaults 

or neglects of the Contractor, his agents or employees. 

 

Contract Documents 
 

5.1 Ruling Language 

 

Where versions of the Contract are prepared in different languages, the version 

which is to prevail shall be specified in the Preamble. The language of such 

version is referred to as the ruling language. 

5.2 Day to Day Communications 

 
The language for day-to-day communications is stated in the Preamble. 

 

5.3 Priority of Contract Documents 

 

Unless otherwise provided in the Contract the priority of the Contract 

documents shall as follows: 

 

1. The Letter of Acceptance 

2. The Preamble 

3. The Conditions of Contract, Part II 

4. The Conditions of Contract, Part I 

5. Any other documents forming part of the Contract. 

 

5.4 Documents Mutually Explanatory 

 
Subject to Sub-Clause 5.3. the Contract documents shall be taken as mutually 

explanatory. any ambiguities or discrepancies shall be resolved by the Engineer, 

who shall then instruct the Contractor thereon. 

 

If the Contractor considers that compliance with such instructions will result 

in any cost which the Contractor could not reasonably have anticipated, he shall 

forthwith inform the Engineer with full supporting details. The Engineer shall 

then, if he approves, certify such costs as may be reasonable, together with profit 

where appropriate, which shall be added to the Contract Price. 

 

If on the other hand compliance with such instructions results in lower costs 

for the Contractor them he had reason to anticipate, the Engineer shall certify a 

deduction from the Contract Price allowing for profit where appropriate. 
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6.1 Contractor's Drawings 

 

The Contractor shall submit to the Engineer for approval: 

(a) within the time given in the Contract or in the Programme such drawings, samples, models or 

information as may be called for therein, and in the numbers therein required, and 

 

(b) during the progress of the Works, such drawings of the general arrangement and details of the Works 

as specified in the Contract or as the Engineer may require. 

 

The Engineer shall signify his approval or disapproval thereof. If he fails to do 

so within the time given in the Contract or the Programme or if no time limit is 

specified, within 28 days of receipt, they shall be deemed to be approved. 

 

Approved drawings, samples and models shall be signed or otherwise identified 

by the Engineer. 

 

The Contractor shall supply additional copies of approved drawings in the 

form and numbers stated in the Contract. 

 
6.2 Consequences of Disapproval of Contractor's Drawings 

 

Any Contractor's Drawings which the Engineer disapprove shall be forthwith 

modified to meet the requirements of the Engineer and shall be re-submitted. 

 
6.3 Approved Contractor's Drawings 

 

Approved Contractor's Drawings shall not be departed from except as provided 

in Clause 31. 

 
6.4 Inspection of Contractor's Drawings 

 

The Engineer shall have the right at all reasonable times to inspect, at 

Contractor's premises, all Contractor's Drawings of any part of the Works. 

 
6.5 Erection Information 

 

The Contractor shall provide, within the times stated in the Contract or in the 

Programme, drawings showing how the Plant is to be affixed and any other 

information required for: 

 

(c) preparing suitable foundations or other means of support, and 

 

(d) providing suitable access on the Site for the Plant and any necessary equipment to the place where 

the Plant is to be erected, and 
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(e) making necessary connections to the Plant 

 

 

 
6.6 Operation and Maintenance Manuals 

 

 

Before the Works are taken over in accordance with Clause 29 the Contractor 

shall supply operation and maintenance manuals together with drawings of the 

Works as built. These shall be in such detail as will enable the Employer to 

operate, maintain, adjust and repair all parts of the Works. 

 

Unless otherwise stated in Part II the manuals and drawings shall be in the ruling 

language, and in such form and numbers as stated in the Contract. 

 

Unless otherwise agreed, the Works shall not be considered to be completed for 

the purposes of taking over until such manuals and drawings have been supplied 

to the Employer. 

 
6.7 Employer's Use of Contractor's Drawings 

 

Contractor's Drawings may be used by the Employer for no other purpose than 

completing, operating, maintaining, adjusting and repairing the Works. 

 
6.8 Contractor's Use of Employer's Drawings 

 

The Employer's Drawings, Specification and other information submitted by the 

Employer or the Engineer to the Contractor shall remain the property of the 

Employer. They shall not, without the consent of the Employer, be used, copied 

or communicated to a third party by the Contractor unless necessary for the 

purposes of the Contract. 

 
6.9 Manufacturing Drawings 

 

Unless otherwise specified in Part II the Contractor shall not be required to 

disclose to the Employer or the Engineer the Contractor's confidential 

manufacturing drawings, designs, know-how or manufacturing practices, 

processes or operations. 

 
7.1 Errors in Contractor's Drawings 

 

The Contractor shall be responsible for any errors or omissions in the 

Contractor's Drawings unless they are due to incorrect Employer's Drawings or 

other written information supplied by the Employer or the Engineer. Approval 

by the Engineer of the Contractor's Drawings shall not relieve the Contractor 

from any responsibility under this Sub-Clause. 
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The Contractor shall bear any costs he may incur as a result of delay in providing 

Contractor's Drawings and other information or as a result of errors or omissions 

therein, for which the Contractor is responsible. 

 

The Contractor shall at his own cost carry out any alterations or remedial work 

necessitated by such errors or omissions for which he is responsible and modify 

the Contractor's Drawings and such other information accordingly. 

 

The performance of his obligations under this Clause shall be in full satisfaction 

of the Contractor's liability under this Clause but shall not relieve him of his 

liability under Sub-Clause 27.1 
7.2 Errors by Employer or Engineer 

 

The Employer shall be responsible for the Employer's Drawings and for other 

written information supplied by the Employer or the Engineer and for the details 

of special work specified by either of them. If such Employer's Drawings, 

information or details are incorrect and necessitate alterations of the work, the 

Employer shall pay the Contractor the cost of the alterations together with 

profit as certified by the Engineer. 

 

Obligations of the Contractor 
 

8.1 General Obligations 

 

The Contractor shall, in accordance with the Contract, with due care and 

diligence, design, manufacture, deliver to Site, erect, test and commission the 

Plant and carry out the Works within the Time for Completion. The Contractor 

shall also provide all necessary Contractor's Equipment, superintendence, 

labour and, except as stated in Part II, all necessary facilities therefor. 

 

8.2 Setting Out 

 

The Contractor shall set out the Works in relation to original points, lines and 

levels of reference given by the Engineer in writing and provide all necessary 

instruments, appliances and labour for such purposes. 

 

If, at any time during the execution of the Works, any error appears in the 

positions, levels, dimensions or alignment of the Works, the Contractor shall 

rectify the error. 

 

The Contractor shall bear the cost of rectifying the error, unless the error results 

from incorrect information supplied in writing by the Employer, the Engineer 

or from default by another contractor, in which case the cost together with profit 

shall be borne by the Employer. 

 

The checking of any setting-out by the Engineer shall not relieve the Contractor 

of his responsibility for the accuracy thereof. 

 

9.1  Contract Agreement 
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The Contractor shall, if called upon so to do, execute a Contract Agreement 

recording all the terms of the Contract, to be prepared by and completed at the 

cost of the Employer in the form annexed hereto. 

 
10.1 Performance Security 

 

If Part II requires the Contractor to obtain a Performance Security, he shall 

obtain the same in the sum required, within 28 days after the receipt of the Letter 

of Acceptance. The Performance Security shall be provided by a person and in 

a form approved by the Employer. The cost of complying with the requirements 

of this Clause shall be borne by the Contractor. 
10.2 Period of Validity 

 

The Performance Security shall be valid until the Contractor has executed, 

completed and remedied defects in the Works in accordance with the Contract. 

No claim shall be made against the Performance Security after the issue of the 

Defects Liability Certificate and the Performance Security shall be returned to 

the Contractor within 14 days of the issue of the Defects Liability Certificate. 

 
10.3 Claims under Performance Security 

 

Whether or not the Performance Security is stated by its terms to be payable 

on the demand of the Employer the Employer shall not make a claim under the 

Performance Security unless one of the following conditions is satisfied: 

 

(a) the Contractor is in breach of the Contract and fails to remedy the breach within 42 days after 

receiving written notice from the Employer requiring him so to do. The notice shall state the 

intention to claim under the Performance Security, the amount claimed and the breach relied upon, 

or 

 

(b) the Employer and the Contractor have agreed in writing that the amount demanded is payable to the 

Employer, and the amount has not been paid within 42 days thereafter, or 

 

(c) the Employer has obtained an award in arbitration under Clause 50 and the amount awarded has not 

been paid within 42 days after the award, or 

 

(d) the Contractor has gone into liquidation or is bankrupt. 

 

In every case the Employer shall, when making the claim, send a copy to the 

Contractor. 

 
11.1 Site Data 

 

The Tender shall be deemed to have been based on such data on climatic, 

hydrological and general conditions on the Site and for the operation of the 

Works as the Employer or the Engineer has made available to the Contractor for 
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the purposes of the Tender. The Contractor shall be responsible for his own 

interpretation of such data. 

 
11.2 Sufficiency of Contract Price 

 

The Contractor shall be deemed to have satisfied himself on and taken account 

of in his Tender: 

 

(a) all the conditions and circumstances affecting the Contract Price, 

 

(b) the possibility of carrying out the Works as described in the Contract, 

 

(c) the general circumstances at the Site (if access has been made available to him) and the general 

labour position at the Site. 

 

The Contractor shall not be responsible for the accuracy of information given 

in writing by the Employer or the Engineer but shall be responsible for his 

interpretation of information received from whatever source. 

 
11.3 Physical Obstructions and Conditions 

 

If during the execution of the Works on Site the Contractor encounters physical 

obstructions or conditions of the kind stipulated in Sub-Clause 26.1.c) the 

Contractor shall be entitled to recover the additional cost incurred in 

consequence. 

 

The Engineer shall certify and there shall be added to the Contract Price the 

additional cost of: 

 

(d) complying with any instruction which the Engineer, after due consultation with the Employer 

and the Contractor, issues to the Contractor in connection therewith, and 

 

(e) any necessary measures which the Contractor may take in the absence of specific instructions 

from the Engineer. 

 
12.1 Programme to be Furnished 

 

The Contractor shall submit to the Engineer for his approval the Programme 

which shall contain the following: 

 
(a) the order in which the Contractor proposes to carry out the Works (including design, manufacture, 

delivery to Site, erection, testing and commissioning), 

 
(b) the times when submission and approval of the Contractor's Drawing are required, 

 
(c) the times by which the Contractor requires the Employer: 
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(i) to furnish any Employer's Drawings, 

(ii) to provide access to the Site, 

(iii) to have completed the necessary civil engineering work (including foundations for 

the Plant) and 

(iv) to have obtained any import licenses, consents, wayleaves and approvals 

necessary for the purpose of the Works. 

 

The Contractor shall submit the Programme in the form stated in the Preamble 

within 28 days after the Commencement Date. 

 

The approval by the Engineer of the Programme shall not relieve the Contractor 

or the Employer from any obligation under the Contract. 

 
12.2 Alteration to Programme 

 

No material alteration to the Programme shall be made without the approval of 

the Engineer. 

 
12.3 Revision of Programme 

 

If the progress of the Works does not conform to the Programme, the Engineer 

may instruct the Contractor to revise the Programme. 

 

If such modifications are required for reasons for which the Contractor is not 

responsible, the cost of preparing the revised Programme shall be certified by 

the Engineer and added to the Contract Price. 

 
13.1 Contractor's Representative 

 

The Contractor shall employ one or more competent representatives to 

superintend the carrying out of the Works on Site. They shall be fluent in the 

language for day-to-day communications. Their names shall be communicated 

in writing to the Engineer before work on Site begins. 

 

Any instruction or notice which the Engineer gives to the Contractor's 

representative shall be deemed to have been given to the Contractor. 

 
13.2 Objection to Contractor's Employees 

 

The Contractor shall, upon the Engineer's written instruction, remove from the 

Works any person employed by him in the execution of the Works, who 

misconducts himself or is incompetent or negligent. 

 
14.1 Contractor's Equipment 

 

Except to the extent specified in Part II, the Contractor shall provide all 

Contractor's Equipment necessary to complete the Works. 
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All Contractor's Equipment shall, when brought on to the Site, be deemed to 

be exclusively intended for the execution of the Works. The Contractor shall 

not remove from the Site any such equipment, except: 

 

(a) when it is no longer required for the completion of the Works, or (b)when the Engineer has given 

his consent. 

14.2 Safety Precautions 

 

The Contractor shall observe all applicable regulations regarding safety on the 

Site. 

 

Unless otherwise agreed, the Contractor shall, from the commencement of work 

on Site until taking over provide: 

 

(b) fencing, lighting, guarding and watching of the Works, and 

 

(c) temporary roadways, footways, guards and fences which may be necessary for the accommodation 

and protection of owners and occupiers of adjacent property, the public and others. 

 
14.3 Electricity Water and Gas 

 

The Contractor shall be entitled to use for the purposes of the Works such 

supplies of electricity, water, gas and other services as may be available on the 

Site and of which details are given in the Preamble. The Contractor shall pay 

the Employer a fair price for such use. The Contractor shall at his own cost 

provide any apparatus necessary for such use. 

 
14.4 Employer's Equipment 

 

The Employer shall, if the Contractor so requests for the execution of the Works, 

operate any available equipment of which details are given in the Preamble. The 

Contractor shall pay the Employer a fair price for such use. 

The Employer shall during such operation retain control of and be responsible 

for the safe working of the equipment. 

 
14.5 Clearance of Site 

 

The Contractor shall from time to time during the progress of the Works clear 

away and remove all surplus materials and rubbish. On completion of the Works 

the Contractor shall remove all Contractor's Equipment and leave the whole of 

the Site and the Works clean and in a workmanlike condition, to the satisfaction 

of the Engineer. 

 
14.6 Opportunities for Other Contractors 

 

The Contractor shall, in accordance with the Engineer's instructions, afford to 

other contractors engaged by the Employer to work on the Site and persons 
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lawfully upon the Site all reasonable opportunities for carrying out their work 

provided that the same shall not obstruct or disturb the progress of the Works. 

The Contractor shall also afford such opportunities to the employees of the 

Employer. 

 

If the Contractor, on the written request of the Engineer, makes available any 

Contractor's Equipment or provides any other service, the Employer shall pay 

the Contractor accordingly. The amount to be paid shall be certified by the 

Engineer and added to the Contract Price. 

 
14.7 Authority for Access 

 

No persons other than the employees of the Contractor and his Subcontractors 

shall be allowed on the Site except with the consent of the Engineer. 

Facilities to inspect the Works shall at all times be afforded by the Contractor 

to the Engineer and his representative, the Employer's representatives, 

authorities and officials. 

 
14.8 Information for Import Permits and Licences 

 

The Contractor shall submit to the Employer in good time such details of all 

Plant and Contractor's Equipment as will enable the Employer to obtain all 

necessary import permits or licences. 

 
15.1 Compliance with Statutes, Regulations 

 

The Contractor shall, in all matters arising in the performance of the Contract, 

comply in all respects with, give all notices and pay all fees required by the 

provisions of any national or state statute, ordinance or other law or any 

regulation or bye-law of any duly constituted authority. 

 
15.2 Compliance with Laws 

 

The Contractor shall comply with the laws of the country of manufacture 

concerning the manufacture of the Plant, and the laws of the country where the 

Plant is to be erected so far as such laws concern the manufacture, erection 

and operation of the Works. 

 
16.1 Patent Rights 

 

The Contractor shall indemnify the Employer against all claims of infringement 

of any patent, registered design, copyright, trade mark or trade name or other 

intellectual property right provided that all of following conditions are satisfied: 

 
(a) The claim or proceedings arise out of the design, construction, manufacture or use of Works or any 

Plant supplied by the Contractor. 
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(b) The right was protected at the date of the Contract in the Contractor's country or the country in 

which the Plant is to be manufactured or erected. 

 
(c) The infringement or allegation of infringement was not caused by any use of the Works otherwise 

than for purpose indicated by or reasonably to be inferred from date Specification. 

 
(d) The infringement or allegation of infringement was not caused by the use of any Plant in association 

or combination with any plant not supplied by the Contractor, unless such association or 

combination was disclosed to the Contractor prior to the due of the Tender. 

 
(e) The infringement of or allegation of infringement was not caused by the Contractor following the 

design or instructions of the Employer or the Engineer. 

16.2 Claims in respect of Patent Right 

 

The Contractor shall be promptly notified of any claim under this Clause made 

against the Employer. The Contractor may at his own cost conduct negotiations 

for the settlement of such claim, and any litigation that may arise therefrom. 

 

The Employer shall not make any admission which might be prejudicial to the 

Contractor unless the Contractor has failed to take over the conduct of the 

negotiations or litigation within a reasonable time after having been so 

requested. 

 

The Contractor may not, however, conduct such negotiations or litigation before 

he has given the Employer such reasonable security as the Employer may 

require. The security shall be for an amount which is an assessment of the 

compensation, damages, expenses and costs for which the Employer may 

become liable and which are the subject of the indemnity under Sub-Clause 16.1 

 

The Employer shall, at the request of the Contractor, provide all available 

assistance for the purpose of contesting any such claim or action, and shall be 

repaid all reasonable costs incurred in so doing. 

 
16.3 Employer's Warranty for Patent Rights 

 

If any matter for which the Contractor is not liable to indemnify the Employer 

under Sub-Clause 16.1 causes the infringement or allegation of infringement by 

the Contractor of any patent, registered design, trade mark, copyright or other 

intellectual property right, the Employer shall indemnify the Contractor against 

all claims damages, expenses and costs which the Contractor may incur in 

relation thereto. The provisions of Sub-Clause 16.2 shall apply mutatis 

mutandis. 

 

Obligations of the Employer 
 

17.1 Access to and Possession of the Site 
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The Employer shall in reasonable time grant the Contractor access to and 

possession of the Site, which may, however, not be exclusive to the Contractor. 

 

The Employer shall to the extent stated in the Specification provide means of 

access for the delivery of all Plant and Contractor's Equipment to the Site. 

 

17.2 Assistance with Local Regulations 

 

The Employer shall assist the Contractor in ascertaining the nature and extent 

of any laws, regulations, orders or bye-laws, and customs in the country where 

the Plant is to be erected, which may affect the Contractor in the performance 

of his obligations under the Contract. The Employer shall if so requested 

procure for the Contractor copies thereof and information relating thereto at the 

Contractor's cost. 

 

17.3 Civil Works on Site 

 

Any building, structure, foundation or means of access  on the Site to be 

provided by the Employer shall be in a condition suitable for the reception, 

movement, installation and maintenance of the Works within the time or times 

indicated in the Programme. 

 

17.4 Consents and Wayleaves 

 

The Employer shall in due time obtain or grant all consents including permits- 

to-work, wayleaves and approvals required for the Works. 

 

17.5 Import Permits and Licences 

 

The Employer shall obtain all import permits or licences required for any part 

of the Plant or Works in reasonable time having regard to the time for delivery 

of the Plant and completion of the Works. 

 

Labour 
 

18.1 Engagement of Labour 

 

The Contractor shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all labour and for their payment, housing 

feeding and transport. 

 

18.2 Returns of Labour 

 

The Contractor shall submit detailed returns showing the supervisory staff and 

the numbers of the several classes of labour from time to time employed by 

the Contractor and Subcontractors on the Site. The returns shall be submitted 

in such form and at such intervals as the Engineer may prescribe. 
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18.3 Working Hours 

 

On the Site the Contractor shall observe the normal working hours stated in 

the Preamble. The Employer shall allow the Contractor to carry out work on the 

Site continuously during such working hours. 

 

The Engineer may after consulting the Employer and the Contractor, direct 

that work shall be done at other times. The extra cost, together with profit, shall 

be added to the Contract Price unless it has become necessary for the completion 

of the Works within the Time for Completion, and this is due to the default 

of the Contractor. 

18.4 Restriction on Working Hours 

 

No work shall be carried out on the Site outside normal working hours or on the 

locally recognized days of rest, unless: 

 

(a) the Contract so provides, or 

 

(b) the work is unavoidable or necessary for the saving of life or property or for the safety of the 

Works, in which case the Contractor shall immediately advise the Engineer, or 

 

(c) the Engineer gives his consent. 

 

Workmanship and Materials 
 

19.1 Manner of Execution 

 

All Plant to be supplied shall be manufactured and all work to be done shall be 

executed in the manner set out in the Contract. 

 

Where the manner of manufacture and execution is not set out in the Contract, 

the work shall be executed in a proper and workmanlike manner in accordance 

with recognized good practice. 

 

19.2 Covering up Work 

 

The Contractor shall give the Engineer full opportunity to examine, measure 

and test any work on Site which is about to be covered up or put out of view. 

 

The Contractor shall give due notice to the Engineer whenever such work is 

ready for examination, measurement or testing. 

 

The Engineer shall then, unless he notifies the Contractor that he considers it 

unnecessary, without unreasonable delay carry out the examination, 

measurement or testing. 

 



 

129 

 

19.3 Uncovering Work 

 

If so, instructed by the Engineer, the Contractor shall expose any parts of the 

Works. The Contractor shall reinstate and make good such parts to the 

Engineer's satisfaction. 

 

If any parts of the Works have been covered up or put out of view by the 

Contractor after complying with Sub-Clause 19.2 and are found to be in 

accordance with the Contract the cost incurred by the Contractor in complying 

with the Engineer's instructions including profit shall be certified by the 

Engineer and added to the Contract Price. 
20.1 Independent Inspection 

 

The Engineer may, if so, provided in the Contract or with the Contractor's 

consent, delegate inspection and testing of Plant to an independent inspector. 

Any such delegation shall be affected in the manner required by Sub-Clause 2.3, 

and for this purpose such independent inspector shall be considered as an 

Engineer's Representative. Notice of such appointment (being not less than 14 

days) shall be given by the Engineer to the Contractor. 

 
20.2 Inspection and Testing During Manufacture 

 

The Engineer shall be entitled during manufacture to inspect, examine and test 

the materials and workmanship and check the progress of manufacture of all 

Plant to be supplied under the Contract. This shall take place on the Contractor's 

premises during working hours. If Plant is being manufactured on other 

premises, the Contractor shall obtain permission for the Engineer to carry out 

such inspection, examination and testing on those premises. 

 

No such inspection, examination or testing shall release the Contractor from any 

obligation under the Contract. 

 
20.3 Dates for Inspection and Testing 

 

The Contractor shall agree with the Engineer the time and place for the testing 

of any Plant as provided in the Contract. The Engineer shall give the Contractor 

24 hours’ notice of his intention to attend the tests. 

 

If the Engineer does not attend on the date agreed, the Contractor may, unless 

the Engineer instructs the Contractor not to do so, proceed with the tests, 

which shall be deemed to have been made in the Engineer's presence. 

 

The Contractor shall forthwith forward to the Engineer duly certified copies of 

the test results. If the Engineer has not attended the test, he shall accept the 

validity of the test readings. 

 
20.4 Facilities for Testing 
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Where the Contract provides for tests on the premises of the Contractor or of 

any Sub-contractor, the Contractor shall provide such assistance, labour 

materials, electricity, fuel, stores, apparatus and instruments as may be 

necessary to carry out the test efficiently. 

 
20.5 Certificate of Testing 

 

When Plant has passed the tests referred to in this Clause, the Engineer shall 

furnish to the Contractor a certificate or endorse the Contractor's test certificate 

to that effect. 
21.1 Rejection 

 

If, as a result of the inspection, examination or testing referred to in Clause 20, 

the Engineer decides that any Plant is defective or otherwise not in accordance 

with the Contract, he may reject such Plant and shall notify the Contractor 

thereof immediately. The notice shall state the Engineer's objections with 

reasons. The Engineer shall not reject any Plant for minor defects which do 

not affect the commercial operation of such Plant. 

 

The Contractor shall then with all speed make good the defect or ensure that 

any rejected Plant complies with the Contract. 

 

If the Engineer requires such Plant to be retested, the tests shall be repeated 

under the same terms and conditions. All costs incurred by the Employer by the 

repetition of the tests shall be deducted from the Contract Price. 

 
22.1 Permission to Deliver 

 

The Contractor shall apply in writing to the Engineer for permission to deliver 

any Plant or Contractor's equipment to the Site. No Plant or Contractor's 

Equipment may be delivered to the Site without the Engineer's written 

permission. 

 

The Contractor shall be responsible for the reception on Site of the Plant and 

Contractor's Equipment. 

 

Suspension of Works, Delivery or Erection 

 

23.1 Order to Suspend 

 

The Engineer may at any time instruct the Contractor to: 

(a)suspend progress of the Works, or 

(b) suspend delivery of Plant or Contractor's Equipment which is ready for delivery to the Site at the 

time for delivery specified in the Programme, or if no time is specified, at the time appropriate for 

it to be delivered, or 

 
(c) suspend the erection of Plant which has been delivered to the Site, 
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When the Contractor is prevented from delivering or erecting Plant in 

accordance with the Programme the Engineer shall be deemed to have instructed 

a suspension except when such prevention is caused by the Contractor's default. 

 

The Contractor shall during suspension protect and secure the Works or Plant 

affected at the Contractor's works or elsewhere or at the Site, as the case may 

be, against any deterioration, loss or damage. 
20.1 Cost of Suspension 

 

The additional cost incurred by the Contractor in protection, securing and 

ensuring the Works or Plant and in following the Engineer's instructions under 

Sub-Clause 23.1 and in resumption of the work, shall be added to the Contract 

Price. 

 

The Contractor shall not be entitled to be paid any additional costs if such 

suspension is necessary by reason of a default on the part of the Contractor. 

The Contractor shall not be entitled to additional costs unless he notifies the 

Engineer of his intention to make such claim, within 28 days after receipt of the 

order to suspend progress or delivery or of the date of deemed suspension under 

Sub-Clause 23.1. 

 
 

20.2 Payment in Event of Suspension 

 

The Contractor shall be entitled to payment for Plant which has not been 

delivered to Site if the work on Plant or delivery of Plant has been suspended 

for more than 28 days. After 28 days of suspension, the Contractor shall be 

entitled to payment of the value of such Plant as at the date of suspension. 

 

A certificate of payment shall be issued on condition that: 

 
(a) the Contractor has marked the Plant as the Employer's property in accordance with the Engineer's 

instructions, and 

 
(b) the suspension is not due to the Contractor's default. 

 
20.3 Prolonged Suspension 

 

If suspension under Clause 23.1. has continued for more than 84 days, and the 

suspension is not due to the Contractor's default, the Contractor may by notice 

to the Engineer require permission to proceed within 28 days. 

 

If permission is not granted within that time, the Contractor may treat the 

suspension as an omission under Clause 31 of the Section it affects, or if the 

suspension affects the whole of the Works, terminate the Contract and the 

provisions of Clause 46 shall apply. 

 
20.4 Resumption of Work 
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If the Contractor chooses not to treat prolonged suspension as an omission or 

termination under Sub-Clause 24.3, the Employer shall upon the request of the 

Contractor, take over the responsibility for protection, storage, security and 

insurance of the suspended Works and the risk of loss or damage thereto shall 

thereupon pass to the Employer. 

 

After receipt of permission or an order to proceed, the Contractor, shall after 

due notice to the Engineer, examine the Works and the Plant affected by the 

suspension. The Contractor shall make good any deterioration or defect in or 

loss of the Works or Plant that may have occurred during the suspension. Cost 

properly incurred by the Contractor which would not have been incurred but for 

the suspension shall be added to the Contract Price together with profit. 

 

The Contractor shall not be entitled to payment for costs incurred in making 

good any deterioration, defect or loss caused by faulty workmanship or 

materials or by the Contractor's failure to take the measures specified in Sub- 

Clause 23.1. 

 

If the Employer has taken over risk and responsibility for the suspended Works 

under this Sub-Clause, risk and responsibility shall revert to the Contractor 14 

days after receipt of the permission or order to proceed. 

 

Completion 

 

25.1 Time for Completion 

 

The Works shall be completed and shall have passed the Tests on Completion 

within the Time for Completion 

 

26.1          Extension of Time for Completion 
 

The Contractor may claim an extension of the Time for Completion if he is or 

will be delayed in completing the Works by any of the following causes: 

 
(a) extra or additional work ordered in writing under Clause 31, (b)exceptional adverse weather 

conditions, 

(c) physical obstructions or conditions which could not reasonably have been foreseen by the 

Contractor, 

 
(d) Employer's or Engineer's instructions, otherwise than by reason of the Contractor's default, 

 
(e) the failure of the Employer to fulfil any of his obligations under the Contract, 

 
(f) delay by any other contractor engaged by the Employer, 

 
(g) any suspension of the Works under Clause 23, except when due to the Contractor's default, 
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(h) any industrial dispute, (i)the Employer's Risks, (j)Force Majeure. 

The Contractor shall give to the Engineer notice of his intention to make a claim 

for an extension of time within 14 days of the circumstances for such a claim 

becoming known to the Contractor. The notice shall be followed as soon as 

possible by the claim with full supporting details. 

 

The Engineer shall, after due consultation with the Employer and the 

Contractor, grant the Contractor from time to time, either prospectively or 

retrospectively, such extension of Time for Completions as may be justified. 

The Engineer shall notify the Employer and the Contractor accordingly. 

 

The Contractor shall be entitled to such extension whether the delay occurs 

before or after the Time for Completion. 

 

26.2 Delays by Subcontractors 

 

The Contractor shall be entitled to claim an extension of time if delay on the 

part of a Subcontractor is due to a cause mentioned in Clause 26.1, and such 

delay prevents the Contractor from meeting the Time for Completion. 

 

26.3 Earlier Completion 

 

The Employer may require completion of the Works or part thereof earlier than 

the Time for Completion, on the following conditions: 

 
(a) The Employer and the Contractor shall first agree the extra sum to be paid for each day by which 

the Contractor completes the Works or part thereof earlier than the Time for Completion. 

 
(b) The Contractor shall not become liable under Sub-Clause 27.1 for any failure to complete the Works 

or the part thereof by the earlier time. 

 
27.1 Delay in Completion 

 

If the Contractor fails to complete the Works within the Time for Completion, 

the Employer shall be entitled to a reduction in the Contract Price unless it can 

be reasonably concluded from circumstance that the Employer will suffer no 

loss. 

 

The Employer shall within a reasonable time give the Contractor notice of his 

intention to claim a reduction. 

 

The reduction shall be the percentage per day stated in the Preamble of that part 

of the Contract Price which is attributable to such part of the Works as cannot 

in consequence of the failure be put to the intended use. The reduction shall be 

computed for each day between the Time for Completion and the actual date of 

completion. 
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The reduction shall in no case exceed the maximum percentage of the Contract 

Price of such part stated in the Preamble. 

Except as provided in Sub-Clause 27.2, such reduction shall be to the exclusion 

of any other remedy of the Employer in respect of the Contractor's failure to 

complete within the Time for Completion. 

 
27.2 Prolonged Delay 

 

If the Employer has become entitled to the maximum reduction under Clause 

27.1 for any part of the Works, he may by notice require the Contractor to 

complete. Such notice shall fix a final time for completion which shall be 

reasonable. 

 

If the Contractor fails to complete within such time, and this is not due to a cause 

for which the Employer or some other contractor employed by him is 

responsible, the Employer may by further notice to the Contractor either: 

 
(a) require the Contractor to complete, or 

 
(b) may himself complete at the Contractor's cost provided that he does so in a reasonable manner, 

or 

 
(c) terminate the Contract. 

 

If the Employer terminates the Contract, he shall be entitled to recover from 

the Contractor any loss he has suffered up to the maximum amount stated in the 

Preamble. If no maximum amount is stated, the Employer shall not be entitled 

to recover more than that part of the Contract Price which is attributable to that 

part of the Works which cannot by reason of the Contractor's failure be put to 

the intended use. 

 

The Employer shall give credit for the value of any part of the Works which 

he retains. 

 

Tests on Completion 
 

28.1 Notice of Tests 

 

The Employer shall give to the Engineer 21 days’ notice of the date after which 

he will be ready to make the Tests on Completion (the Tests). Unless otherwise 

agreed, the Tests shall take place within 14 days after the said date on such day 

or days as the Engineer shall notify the Contractor. 

 

28.2 Time for Tests 

 

If the Engineer fails to appoint a time after having been asked to do so, or does 

not attend at the time and place appointed, the Contractor shall be entitled to 

proceed with the Test in his absence. The Tests shall then be deemed to have 
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been made in the presence of the Engineer and the results of the Tests shall be 

accepted as accurate. 

28.3 Delayed Tests 

 

If the Tests are being unduly delayed by the Contractor the Engineer may by 

notice require the Contractor to make the Tests within 21 days after the receipt 

of such notice. The Contractor shall make the Tests on such days within that 

period as the Contractor may fix and of which he shall give notice to the 

Engineer. 

 

If the Contractor fails to make the Tests within 21 days the Engineer may 

himself proceed with the Tests. All Tests so made by the Engineer shall be at 

the risk and cost of the Contractor and the cost thereof shall be deducted from 

the Contract Price. The tests shall then be deemed to have been made in the 

presence of the Contractor and the results of the Tests shall be accepted as 

accurate. 

 

28.4 Facilities for Tests on Completion 

 

Except where otherwise specified, the Employer shall provide free of charge 

such labour, materials, electricity, fuel, water, stores, apparatus and feedstock 

as may be reasonably required by the Contractor to carry out the Tests. 

 

28.5 Retesting 

 

If the Works or any Section fails to pass the Tests, the Engineer or the Contractor 

may require such Tests to be repeated on the same terms and conditions. All 

costs to which the Employer may be put by the repetition of the Tests under 

this Sub-Clause or under Sub-Clause 30.7 shall be deducted from the Contract 

Price. 

 

28.6 Disagreement as to Result of Tests 

 

If the Engineer and the Contractor disagree on the interpretation of the Test 

results, each shall give a statement of his views to the other within 14 days after 

such disagreement arises. The statement shall be accompanied by all relevant 

evidence. 

 

28.7 Consequences of Failure to Pass Tests on Completion 

 

If the Works or any Section fails to pass the Tests on the repetition thereof under 

Sub-Clause 28.5, the Engineer, after due consultation with the Employer and the 

Contractor, shall be entitled to: 

 
(a) order one further repetition of the Tests under the conditions of Sub-Clause 28.5, or 

 
(b) reject the Works or Section in which event the Employer shall have the same remedies against 

the Contractor as are provided under Sub-Clause 30.5 (c), or 
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(c) issue a Taking-Over Certificate, if the Employer so wishes, notwithstanding that the Works are not 

complete. The Contract Price shall then be reduced by such amount as may be agreed by the 

Employer and the Contractor or, failing agreement, as may be determined by arbitration. 

 

28.8 Use by the Employer 

 

In considering the results of Tests carried out under Sub-Clauses 29.3, 29.4 

and 30.7 the Engineer shall make allowances for the effect of any use of the 

Works by the Employer on the Certificate to the performance or other 

characteristics of the Works. 

 

28.9 Test Certificate 

 

As soon as the Works or any Section thereof has passed the Tests, the Engineer 

shall issue a Certificate to the Contractor and the Employer to that effect. 

 

Taking Over 
 

29.1 Taking Over 

 

The Works shall be taken over by the Employer when they have been completed 

in accordance with the Contract, except in minor respects that do not affect the 

use of the Works for their intended purpose, have passed the Tests on 

Completion and a Taking-Over Certificate has been issued or deemed to have 

been issued in accordance with Sub-Clause 29.2. 

 

29.2 Taking-Over Certificate 

 

The Contractor may apply by notice to the Engineer for a Taking-Over 

Certificate not earlier than 14 days before the Works will in the Contractor's 

opinion be complete and ready for taking over under Sub-Clause 29.1. 

 

The Engineer shall within 28 days after the receipt of the Contractor's 

application either: 

 
(a) issue the Taking-Over Certificate to the Contractor with a copy to the Employer stating the 

date on which the Works were complete and ready for taking over, or 

 
(b) reject the application giving his reasons and specifying the work required to be done by the 

Contractor to enable the Taking-Over Certificate to be issued. 

 

If the Engineer fails either to issue the Taking-Over Certificate or to reject the 

Contractor's application within the period of 28 days he shall be deemed to have 

issued the Taking-Over Certificate on the last day of that period. 

 

If the Works are divided by the Contract into Sections the Contractor shall be 

entitled to apply for separate Taking-Over Certificate for each such Section 
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29.3 Use before Taking Over 

 

The Employer shall not use any part of the Works unless a Taking-Over 

Certificate has been issued in respect thereof. 

 

If nevertheless the Employer uses any part of the Works, that part which is used 

shall be deemed to have been taken over at the date of such use. The Engineer 

shall on request of the Contractor issue a Taking-Over Certificate accordingly. 

If the Employer uses any part of the Works before taking over the Contractor 

shall be given the earliest opportunity of taking such steps as may be necessary 

to carry out the Tests on Completion. 

 

The provisions of Sub-Clause 27.1 shall not apply to any part of the Works 

while being so used by the Employer. Clause 30 shall apply as if the part had 

been taken over on the date it was taken into use. 

 

29.4 Interference With Tests on Completion 

 

If the Contractor is prevented from carrying out the Tests on Completion by a 

cause for which the Employer or the Engineer or other contractors employed by 

the Employer are responsible, the Employer shall be deemed to have taken over 

the Works on the date when the Tests on Completion would have been 

completed but for such prevention. The Engineer shall issue a Taking-Over 

Certificate accordingly. 

 

The Works shall not be deemed to have been taken over if they are not 

substantially in accordance with the Contract. 

 

If the Works are taken over under this Clause the Contractor shall nevertheless 

carry out the Tests on Completion during the Defects Liability Period. The 

Engineer shall require the Tests on Completion to be carried out by 14 days’ 

notice and in accordance with the relevant provisions of Clause 28. 

 

Any additional costs to which the Contractor may be put in making the Tests on 

Completion during the Defects Liability Period, shall be added to the Contract 

Price. 

 

Defects after Taking Over 
 

30.1 Defects Liability Period 

 

Where any part of the Works is taken over separately from the Works the 

Defects Liability Period for that part shall commence on the date it was taken 

over. 

 

30.2 Making Good Defects 
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The Contractor shall, subject to Sub-Clause 30.9, be responsible of making good 

any defect in or damage to any part of the Works which may appear or occur 

during the Defects Liability Period and which arises from, either: 
(a) any defective materials, workmanship or design, or 

 
(b) any act or omission of the Contractor during the Defects Liability Period. The Contractor shall 

make good the Defects or damage as soon as practicable and at his own cost. 

 

30.3 Notice of Defects 

 

If any such defect appears or damage occurs, the Employer or the Engineer 

shall forthwith notify the Contractor thereof. 

 

30.4 Extension of Defects Liability Period 

 

The provision of this Clause shall apply to all replacements or renewals carried 

out by the Contractor as if the replacements and renewals had been taken over 

on the date they were completed. 

 

The Defects Liability Period for the Works shall be extended by a period equal 

to the period during which the Works cannot be used by reason of a defect or 

damage. If only part of the Works cannot be used by reason of a defect, the 

Defect Liability Period shall be extended only for that part. 

 

In neither case shall the Defects Liability Period be extended by more than one 

year. 

 

When erection or delivery of Plant has been suspended under Sub-Clause 23.1, 

the Contractor's obligations under this Clause shall not apply to any defects 

occurring more than three years after it would have been delivered but for the 

suspension or such period as may be stated in Part II. 

 

30.5 Failure to Remedy Defects 

 

If the Contractor fails to remedy a defect or damage within a reasonable time, 

the Employer may fix a final time for remedying the defect or damage. 

 

If the Contractor fails to do so, the Employer may: 

 
(a) carry out the work himself or by others at the Contractor's risk and cost, provided that he does so 

in a reasonable manner. The costs properly incurred by the Employer in remedying the defect or 

damage shall be deducted from the Contract Price, but the Contractor shall have no responsibility 

for such work, or 

 
(b) require the Contractor to grant the Employer a reasonable reduction in the Contract Price to be 

agreed or fixed by arbitration under Clause 50, or 
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(c) if the defect or damage is such that the Employer has been deprived of substantially the whole of 

the benefit of the Works or a part thereof, he may terminate the Contract in respect of such parts 

of the Works as cannot be put to the intended use. The Employer shall to the exclusion of any 

remedy under 

Clause 45 be entitled to recover all sums paid in respect of such parts of the 

Works together with the cost of dismantling the same, clearing the Site and 

returning Plant to the Contractor or otherwise disposing of it in accordance with 

the Contractor's instructions. 

 

30.6 Removal of Defective Work 

 

If the defect of damage is such that repairs cannot be expeditiously carried out 

on the Site, the Contractor may with the consent of the Engineer or the Employer 

remove from the Site for the purposes of repair any part of the Works which is 

defective or damaged. 

 

30.7 Further Tests on Completion 

 

If the replacements or renewals are such that they may affect the performance 

of the Works the Employer may request that Tests on Completion be repeated 

to the extent necessary. The request shall be made by notice within 28 days after 

the replacement or renewal. The Tests shall be carried out in accordance with 

Clause 28. 

 

30.8 Right of Access 

 

Until the Final Certificate of Payment has been issued, the Contractor shall have 

the right of access to all parts of the Works and to records of the working and 

performance of the Works. 

 

Such right of access shall be during the Employer's normal working hours at the 

Contractor's risk and cost. Access shall also be granted to any duly authorized 

representative of the Contractor whose name has been communicated in writing 

to the Engineer. 

 

Subject to the Engineer's approval, the Contractor may also at his own risk and 

cost make any tests which he considers desirable. 

 

30.9 Defects in Employer's and Engineer's Designs 

 

The Contractor shall not be liable for any defects resulting from designs 

furnished or specified by the Employer or the Engineer. 

 

30.10 Contractor to Search 

 

The Contractor shall, if required by the Engineer in writing, search for the cause 

of any defect, under the direction of the Engineer. Unless the defect is one for 

which the Contractor is liable under this Clause, the cost of the work carried out 
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by the Contractor in searching for the cause of the defect shall be added to the 

Contract Price. 

30.11 Defects Liability Certificate 

 

When the Defects Liability Period for the Works or any part thereof has expired 

and the Contractor has fulfilled all his obligations under the Contract for defects 

in the Works or that part, the Engineer shall issue within 28 days to the Employer 

and the Contractor a Defects Liability Certificate to that effect. 

 

30.12 Exclusive Remedies 

 

Except in the case of Gross Misconduct, the Employer's remedies under this 

Clause shall be in place of and to the exclusion of any other remedy in relation 

to defects whatsoever. 

 

Variations 
 

31.1 Engineer's Right to Vary 

 

The Engineer may by Variation Order to the Contractor at any time before the 

Works are taken over, instruct the Contractor to alter, amend, omit, add to or 

otherwise vary any part of the Works. 

 

The Contractor shall not vary or alter any of the Works, except in accordance 

with a Variation Order from the Engineer. The Contractor may, however, at any 

time propose variations of the Works to the Engineer. 

 

31.2 Variation Order Procedure 

 

Prior to any Variation Order under Sub-Clause 31.1 the Engineer shall notify 

the Contractor of the nature and form of such variation. 

 

As soon as possible after having received such notice, the Contractor shall 

submit to the Engineer: 

 
(a) a description of work, if any, to be performed and a programme for its execution, and 

 
(b) the Contractor's proposals for any necessary modifications to the Programme according to Sub-

Clause 26.1 ro to any of the Contractor‟s obligations under the Contract, and 

 
(c) the Contractor's proposals for adjustment to the Contract Price. 

 

Following the receipt of the Contractor's submission the Engineer shall, after 

due consultation with the Employer and the Contractor, decide as soon as 

possible whether or not the variation shall be carried out. 
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If the Engineer decides that the variation shall be carried out, he shall issue a 

Variation Order clearly identified as such in accordance with the Contractor's 

submission or as modified by agreement. If the Engineer and the Contractor 

are unable to agree the adjustment of the Contract Price, the provisions of Sub- 

Clause 31.3 shall apply. 

 

31.3 Disagreement on Adjustment of the Contract Price 

 

If the Contractor and the Engineer are unable to agree on the adjustment of the 

Contract Price, the adjustment shall be determined in accordance with the rates 

specified in the Schedule of Prices. 

 

If the rates contained in the Schedule of Price are not directly applicable to the 

specific work in question, suitable rates shall be established by the Engineer 

reflecting the level of pricing in the Schedule of Prices 

 

Where rates are not contained in the said Schedule, the amount shall be such as 

is in all the circumstances reasonable. Due account shall be taken of any over-

or under-recovery of overheads by the Contractor in consequence of the 

variation. 

 

The Contractor shall also be entitled to be paid. 

 
(a) the cost of any partial execution of the Works rendered useless by any such variation, and 

 
(b) the cost of making necessary alterations to Plant already manufactured or in the course of 

manufacture or of any work done that has to be altered in consequence of such a variation, and 

 
(c) any additional costs incurred by the Contractor by the disruption of the progress of the Works as 

detailed in the Programme, and 

 
(d) the net effect of the Contractor's finance costs, including interest, caused by the variation. 

 

The Engineer shall on this basis determine the rates or prices to enable on- 

account payment to be included in certificates of payment. 

 

31.4 Contractor to Proceed 

 

On receipt of a Variation Order, the Contractor shall forthwith proceed to carry 

out the variation and be bound to these Conditions in so doing as if such 

variation was stated in the Contract. 

 

The work shall not be delayed pending the granting of an extension of the 

Time for Completion or an adjustment to the Contract Price under Sub-Clause 

31.3. 

 

31.5 Records of Costs 
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In any case where the Contractor is instructed to proceed with variation prior 

to the determination of the adjustment to the Contract Price in respect thereof 

the Contractor shall keep records of the cost of undertaking the variation and 

of time expended thereon. Such records shall be open to inspection by the 

Engineer at all reasonable times. 

 

Ownership of Plant 
 

32.1 Ownership of Plant 

 

Plant to be supplied pursuant to the Contract shall become the property of the 

Employer at whichever is the earlier of the following times: 

 
(a) when Plant is delivered to Site, or 

 
(b) when by virtue of Sub-Clause 24.2 the Contractor becomes entitled to payment of the value 

of the Plant 

 

Certificates and Payment 

 

33.1 Terms of Payment 

 

The terms of payment shall be as stated in the Preamble. 

 

33.2 Method of Application 

 

Unless otherwise specified in Part II applications by the Contractor for payment 

shall be made to the Engineer as follows: 

 
(a) in respect of the progress of the Works accompanied by such evidence of the value of the work 

done as the Engineer may require, and 

 
(b) in respect of Plant shipped and en route to the Site identifying the Plant concerned and accompanied 

by such evidence of shipment and of payment of freight and insurance and by such other documents 

as the Engineer may require, and 

 
(c) for additional payment in accordance with Clause 34. 

 

Any other application for payment shall state the amounts claimed and the 

detailed particulars in respect of which the application is made. 

 

33.3 Issue of Certificate of Payment 
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Within 14 days after receiving an application for payment which the Contractor 

was entitled to make the Engineer shall issue a Certificate of Payment to the 

Employer showing the amount due, with a copy to the Contractor. 

 

A certificate of payment, other than the Final Certificate of Payment, shall not 

be withheld on account of: 
(a) defects of a minor character which are not such as to affect the use of the Works, or 

 
(b) any part of the payment applied for being disputed. In such case a certificate of payment for the 

undisputed amount shall be issued. 

 

33.4 Corrections to Certificates of Payment 

 

The Engineer may in any certificate of payment make any correction or 

modification that should properly be made in respect of any previous certificate. 

 

33.5 Payment 

 

Unless otherwise specified in Part II, the Employer shall pay the amount 

certified within 28 days from the date of issue of each certificate of payment to 

the Contractor at his principal place of business. 

 

33.6 Delayed Payment 

 

If payment of any sum payable under Sub-Clause 33.5 is delayed, the Contractor 

shall be entitled to receive interest on the amount unpaid during the period of 

delay. Unless otherwise stated in Part II the interest shall be at the annual rate 

three percentage points above the discount rate of the central bank in the 

Contractor's country. The Contractor shall be entitled to such payment without 

formal notice and without prejudice to any other right or remedy. 

 

33.7 Remedies on Failure to Certify or Make Payment 

 

The Contractor shall be entitled to stop the Works by giving 14 days’ notice to 

the Engineer and the Employer, if either: 

 
(a) the Engineer fails to issue a certificate of payment upon proper application by the Contractor, or 

 
(b) the Employer fails to make any payment as provided in this Clause. 

 

The cost to the Contractor together with profit occasioned by the stoppage and 

the subsequent resumption of work, shall be added to the Contract Price. 

 

The Contractor shall also be entitled to terminate the Contract by giving 28 

days’ notice to the Engineer and the Employer in any case where the Engineer 

has failed to issue a certificate of payment upon proper application by the 

Contractor. 
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33.8 Payment by Measurement 

 

For any part of the Works which is to be paid according to quantity supplied or 

work done, the provisions for measurement shall be stated in Part II. 

33.9 Application for Final Certificate of Payment 

 

The Contractor shall make application to the Engineer for the Final Certificate 

of Payment within 28 days after the issue of the Defect Liability Certificate, or 

if more than one, the last Defect Liability Certificate. 

 

The application for the Final Certificate of Payment shall be accompanied by a 

final account prepared by the Contractor. The final account shall give full details 

of the value of all Plant supplied and work done under the Contract together 

with: 

 
(a) such additions to or deductions from the Contract Price as have been agreed, and 

 
(b) all claims for additional payment to which the Contractor may consider himself entitled. 

 

33.10 Issue of Final Certificate of Payment 

 

The Engineer shall issue to the Employer with a copy to the Contractor, the 

Final Certificate of Payment within 28 days after receiving an application in 

accordance with Sub-Clause 33.9. 

 

If the Contractor has not applied for a Final Certificate of Payment within the 

time specified in Sub-Clause 33.9 the Engineer shall request the Contractor to 

do so within a further period of 28 days. If the Contractor fails to make such an 

application, the Engineer shall issue the Final Certificate of Payment for such 

amount as he deems correct. 

 

33.11 Final Certificate of Payment Conclusive 

 

A Final Certificate of Payment shall be conclusive evidence of the value of the 

Works, that the Works are in accordance with the Contract and that the 

Contractor has performed all his obligations under the Contract. 

 

Payment of the amount certified in the Final Certificate of Payment shall be 

conclusive evidence that the Employer has performed all his obligations under 

the Contract. 

 

A Final Certificate of Payment or payment shall not be conclusive: 

 
(a) to the extent that fraud or dishonesty relates to or affects any matter dealt with in the certificate, or 
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(b) if any arbitration or court proceedings under the Contract have been commenced by either party 

before the expiry of 84 days after the issue of the Final Certificate of Payment. 

Claims 
 

34.1 Procedure 

 

In any case where under these Conditions there are circumstances which the 

Contractor considers entitle him to claim additional payment, the Contractor 

shall: 

 
(a) if he intends to make any claim for additional payment give to the Engineer notice of his intention 

to make such claim within 28 days after the said circumstances became known to the Contractor 

stating the reasons for his claim, 

and 
(b) as soon as reasonably practical after the date of such notice submit to the Engineer full and detailed 

particulars of his claim but not later than 182 days after such notice unless otherwise agreed by the 

Engineer. In any event such particulars shall be submitted no later than the application for the Final 

Certificate of Payment. The Contractor shall thereafter promptly submit such further particulars as 

the Engineer may reasonably require to assess the validity of the claim 

 

34.2 Assessment 

 

When the Engineer has received full and detailed particulars of the Contractor's 

claim in accordance with Sub-Clause 34.1 and such further particulars as he 

may reasonably have required, he shall after due consultation with the Employer 

and the Contractor determine whether the Contractor is entitled to additional 

payment and notify the parties accordingly. 

 

The Engineer may reject any claim for additional payment which does not 

comply with the requirements of Sub-Clause 34.1. 

 

Foreign Currency and Rates of Exchange 
 

35.1 Payment in Foreign Currencies 

 

Arrangements for payment in foreign currencies shall be as stated in the 

Preamble. 

 

35.2 Currency Restrictions 

 

The Employer shall reimburse the Contractor for any loss arising from: 

(a)currency restrictions, and 

(b)restrictions on the transfer of currency in which the Contractor is to be paid 

which are imposed by the government or authorized agency of the government 

of the country from which any payments under the Contract are to be made. 
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This Sub-Clause only applies to restrictions imposed after the date 28 days prior 

to the latest date for submission of tenders for the Works. 

 

35.3 Rates of Exchange 

 

Where the Contract provides for payment in Foreign Currency the rates of 

exchange between the currencies shall be fixed for the purpose of the Contract 

and shall be as stated in the Preamble. 

 

If such rates of exchange are not stated in the Preamble the rates to be used shall 

be those quoted by the central bank of the country whose currency is to be sold 

28 days or the nearest day thereto prior to the latest date for submission of 

tenders for the Works. 

 

Provisional Sums 

 

36.1 Use of Provisional Sums 

 

A Provisional Sum shall only be used, in whole or in part in accordance with 

the Engineer's instructions. 

 

The total sum paid to the Contractor shall include only such amounts in respect 

of work, supplies or services to which such Provisional Sums relate as the 

Engineer shall have instructed. 

 

36.2 Ordering Work against Provisional Sums 

 

In respect of every Provisional Sum the Engineer may after due consultation 

with the Employer and the Contractor order: 

 
(a) work to be executed, including goods, materials or services to be supplied by the Contractor. The 

value of such work executed, determined in accordance with Clause 31, shall be paid to the 

Contractor in accordance with Clause 33, and 

 
(b) goods and materials to be purchased by the Contractor, for which payment will be made in 

accordance with Sub-Clause 36.4. 

 

36.3 Invoices and Receipts 

 

The Contractor shall, when required by the Engineer, produce quotations, 

invoices, vouchers and accounts or receipts in connection with expenditure in 

respect of Provisional Sums. 

 

36.4 Payment against Provisional Sums 
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For all work executed or goods, materials or services supplied or purchased by 

the Contractor under Sub-Clause 36.2(b), there shall be included in the sums 

paid to the Contractor: 
(a) the actual price paid or due to be paid by the Contractor, and 

 
(b) in respect of all other charges and profit, a percentage of the actual price paid or due to be paid. Such 

percentage shall be as stated in the Preamble. 

 

Risk and Responsibility 
 

37.1 Allocation of Risk and Responsibility 

 

The Risks of loss of or damage to physical property and of death and personal 

injury which arise in consequence of the performance of the Contract shall be 

allocated between the Employer and the Contractor as follows: 

 

(a) the Employer: the Employer’s Risks as specified in Sub-Clause 37.2 

 

(b) the Contractor: the Contractor's Risks as specified in Sub-Clause 37.3. 

 

37.2 Employer's Risks 

 

The Employer's Risks are: 

 

(a) war and hostilities (whether war be declared or not), invasion, act of foreign enemies; 

 

(b) rebellion, revolution, insurrection, military or usurped power or civil war insofar as it relates to 

the country in which the Works are located or countries through which plant must be transported; 

 

(c) ionizing radiation or contamination by radio-activity from any nuclear fuel, or from any nuclear 

waste from the combustion of nuclear fuel, radio-active toxic explosives or other hazardous 

properties of any explosive nuclear assembly or nuclear components thereof; 

 

(d) pressure waves caused by aircraft travelling at sonic or supersonic speed; 

 

(e) riot, commotion or disorder, unless solely restricted to the employees of the Contractor or of his 

Subcontractors; 

 

(f) use or occupation of the Works or any part thereof by the Employer; 

 

(g) fault, error, defect or omission in the design of any part of the Works by the Engineer, Employer 

or those for whom the Employer is responsible; 
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(h) the use or occupation of the Site by the Works or any part thereof, or for the purposes of the 

Contract; or interference, whether temporary or permanent with any right of way, light, air or 

water or with any easement, wayleaves or right of a similar nature which is the inevitable result 

of the construction of the Works in accordance with the Contract; 

(i) the right of the Employer to construct the Works or any part thereof on, over, under, in or through 

any land; 

 

(j) damage (other than that resulting from the Contractor's method of construction) which is the 

inevitable result of the construction of the Works in accordance with the Contract; 

 

(k) the act, neglect or omission or breach of contract or of statutory duty of the Engineer, the 

Employer or other contractors engaged by the Employer or of their respective employees or 

agents; 

 

and all risks which an experienced contractor could not have foreseen or, if 

foreseeable, against which measures to prevent loss, damage or injury from 

occurring could not reasonably have been taken by such contractor. 

 

37.3 Contractor's Risks 

 

The Contractor's Risks are all risks other than those identified as the Employer's 

Risks. 

 

Care of the Works and Passing of Risk 
 

38.1 Contractor's Responsibility for the Care of the Works 

 

The Contractor shall be responsible for the care of the Works or any Section 

thereof from the Commencement until the Risk Transfer Date applicable thereto 

under Sub-Clause 38.2. 

 

The Contractor shall also be responsible for the care of any part of the Works 

upon which any outstanding work is being performed by the Contractor during 

the Defects Liability Period until completion of such outstanding work. 

 

38.2 Risk Transfer Date 

 

The Risk Transfer Date in relation to the Works or a Section thereof is the 

earliest of either: 

 
(a) the date of issue of the Taking-Over Certificate, or 

 
(b) the date when the Engineer is deemed to have issued the Taking Certificate or the Works are 

deemed to have been taken over in accordance with Clause 29, or 

 
(c) the date of expiry of the notice of termination when the Contract is terminated by the Employer 

or the Contractor in accordance with these Conditions. 
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39.1 Passing of Risk of Loss of or Damage to the Works 

 

The risk of loss of or damage to the Works or any Section thereof shall pass 

from the Contractor to the Employer on the Risk Transfer Date applicable 

thereto. 

 
39.2 Loss or Damage Before Risk Transfer Date 

 

Loss of or damage to the Works or any Section thereof occurring before the 

Risk Transfer Date shall: 

 
(a) to the extent caused by any of the Contractor's Risks, be made good forthwith by the Contractor at 

his own cost, and 

 
(b) to the extent caused by any of the Employer's Risks, be made good by the Contractor at the 

Employer's expense if so, required by the Engineer within 28 days after the occurrence of the loss or 

damage. The price for making good such loss and damage shall be in all circumstances reasonable 

and shall be agreed by the Employer and the Contractor, or in the absence of agreement, shall be 

fixed by arbitration under Clause 50. 

 
39.3 Loss or Damage After Risk Transfer Date 

 

After the Risk Transfer Date, the Contractor's liability in respect of loss of or 

damage to any part of the Works shall, except in the case of Gross Misconduct, 

be limited: 

 
(c) to the fulfillment of the Contractor's obligations under Clause 30 in respect of defects therein, and 

 
(d) to making good forthwith loss or damage caused by the Contractor during the Defects Liability 

Period. 

 

Damage to Property and Injury to Persons 
 

40.1 Contractor's Liability 

 

Except as provided under Sub-Clause 41.1, the Contractor shall be liable for and 

shall indemnify the Employer against all losses, expenses and claims in respect 

of any loss of or damage to physical property (other than the Works), death or 

personal injury occurring before the issue of the last Defects Liability Certificate 

to the extent caused by: 

 
(a) defective design, material or workmanship of the Contractor, or 

 
(b) negligence or breach of statutory duty of the Contractor, his Subcontractors or their respective 

employees and agents. 
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40.2 Employer's Liability 

 

The Employer shall be liable for and shall indemnify the Contractor against all 

losses, expenses or claims in respect of loss of or damage to any physical 

property or of death or personal injury whenever occurring, to the extent caused 

by any of the Employer's Risks. 

 

41.1 Accidents 
 

The Contractor shall be liable for and shall indemnify the Employer against all 

losses, expenses or claims arising in connection with the death of or injury to 

any person employed by the Contractor or his Subcontractors for the purposes 

of the Works, unless caused by any acts or defaults of the Engineer, the 

Employer, or other contractors engaged by the Employer or by their respective 

employees or agents. In the latter cases the Employer shall be liable for and shall 

indemnify the Contractor against all losses, expenses and claims arising in 

connection therewith. 

 

Limitations of Liability 
 

42.1 Liability for Indirect or Consequential Damage 

 

Neither party shall be liable to the other for any loss of profit, loss of use, loss 

of production, loss of contracts or for any other indirect or consequential 

damage that may be suffered by the other, except: 

 
(a) as expressly provided in Clause 27, and 

 
(b) those provisions of these Conditions whereby the Contractor is expressly entitled to receive 

profit. 

 

42.2 Maximum Liability 

 

The liability of the Contractor to the Employer under these Conditions shall in 

no case exceed the sum stated in the Preamble or, if no such sum is stated, the 

Contract Price. 

 

42.3 Liability after Expiration of Defects Liability Period 

 

The Contractor shall have no liability to the Employer for any loss of or damage 

to the Employer's physical property which occurs after the expiration of the 

Defects Liability Period unless caused by Gross Misconduct of the Contractor. 

 

42.4 Exclusive Remedies 

 



 

151 

 

The Employer and the Contractor intend that their respective rights, obligations 

and liabilities as provided for in these Conditions shall alone govern their rights 

under the Contract and in relation to the Works. 

Accordingly, the remedies provided under the contract in respect of or in 

consequence of: 

 
(a) any breach of contract, or 

(b) any negligent act or omission, or (c)death or personal injury, or (d)loss or damage to any property 

are, save in the case of Gross Misconduct, to be to the exclusion of any other 

remedy that either may have against the other under the law governing the 

Contract or otherwise. 

 

42.5 Mitigation of Loss of Damage 

 

In all cases the party claiming a breach of Contract or a right to be indemnified 

in accordance with the Contract shall be obliged to take all reasonable measures 

to mitigate loss or damage which has occurred or may occur. 

 

42.6 Foreseen Damage 

 

Where either the Employer or the Contractor is liable in damages to the other 

these shall not exceed the damage which the party in default could reasonably 

have foreseen at the date of the Contract. 

 

Insurance 
 

43.1 The Works 

 

The Contractor shall insure the Works in the joint names of the Contractor and 

the Employer to their full replacement value with deductible limits not 

exceeding those stated in the Preamble. 

 
(a) from the Commencement Date until the Risk Transfer Date against any loss or damage caused by 

any of the Contractor's Risks and any other risks specified in the Preamble, and 

 
(b) during the Defects Liability period against any loss or damage which is caused either: 

 
(i) by the Contractor in completing any outstanding work or complying with his obligations under 

Clause 30, or 

 
(ii) by any of the Contractor's Risks which occurred prior to the Risks Transfer Date. 

 

43.2 Contractor's Equipment 

 

The Contractor shall insure Contractor's Equipment for its full replacement 

value whilst in transit to the Site, from commencement of loading until 
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completion of unloading at the Site and while on the Site against all loss or 

damage caused by any of the Contractor's Risks. 

 

43.3 Third Party Liability 

 

The Contractor shall insure against liability to third parties for any death or 

personal injury and loss of or damage to any physical property arising out of the 

performance of the Contract and occurring before the issue of the last Defects 

Liability Certificate. 

 

Such insurance shall be affected before the Contractor begins any work on the 

Site The insurance shall be for not less than the amount specified in the 

Preamble. 

 

43.4 Employees  

The Contractor shall insure and maintain insurance against his liability under 

Sub-Clause 41.1. 

 

43.5 General Requirements of Insurance Policies 

 

The Contractor shall: 

 
(a) whenever required by the Employer produce the policies or certificates of any insurance which he 

is required to effect under the Contract together with receipts for the premiums, 

 
(b) effect all insurances for which he is responsible with an insurer and in terms approved by the 

Employer, and 

 
(c) make no material alterations to the terms of any insurance without the Employer's approval. If an 

insurer makes any material alteration to the terms the Contractor shall forthwith notify the Employer, 

and 

 
(d) in all respect comply with any conditions stipulated in the insurance policies which he is required 

to place under the Contract. 

 

43.6 Permitted Exclusions from Insurance Policies 

 

The insurance cover effected by the Contractor may exclude any of the 

following: 

 
(a) the cost of making good any part of the Works which is defective or otherwise does not comply with 

the Contract provided that it does not exclude the cost of making good any loss or damage to any 

other part of the Works attributable to such defect or non-compliance, 

 
(b) indirect or consequential loss of damage including any reductions in the Contract Price for delay, 
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(c) wear and tear, shortages and theft, 

 
(d) risks relating to vehicles for which third party or other insurance is required by law. 

 

43.7 Remedies on the Contractor's Failure to Insure 

 

If the Contractor fails to produce evidence of insurance cover as stated in Sub- 

Clause 43.5 (a) then the Employer may affect and keep in force such insurance. 

Premiums paid by the Employer for this purpose shall be deducted from the 

Contract Price. 

 

43.8 Amounts not Recovered 

 

Any amounts not recovered from the insurers shall be borne by the Employer 

or Contractor in accordance with their responsibilities under Clause 37. 

 

Force Majeure 
 

44.1 Definition of Force Majeure 

 

Force Majeure means any circumstances beyond the control of the parties, 

including but not limited to: 

 
(a) war and other hostilities, (whether war be declared or not), invasion, act of foreign enemies, 

mobilization, requisition or embargo; 

 
(b) ionizing radiation or contamination by radio-activity from any nuclear fuel or from any nuclear 

waste from the combustion of nuclear fuel, radio-active toxic explosives, or other hazardous 

properties of any explosive nuclear assembly or nuclear components thereof; 

 
(c) rebellion, revolution, insurrection, military or usurped power and civil war; 

 
(d) riot, commotion or disorder, except where solely restricted to employees of the Contractor. 

 

44.2 Effect of Force Majeure 

 

Neither party shall be considered to be in default or in breach of his obligations 

under the Contract to the extent that performance of such obligations is 

prevented by any circumstances of Force Majeure which arise after the date of 

the Letter of Acceptance or the date when the Contract becomes effective, 

whichever is the earlier. 

 

44.3 Notice of Occurrence 
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If either party considers that any circumstances of Force Majeure have occurred 

which may affect performance of his obligations he shall promptly notify the 

other party and the Engineer thereof. 

44.4 Performance to Continue 

 

Upon the occurrence of any circumstances of Force Majeure the Contractor 

shall endeavour to continue to perform his obligations under the Contract so 

far as reasonably practicable. The Contractor shall notify the Engineer of the 

steps he proposes to take including any reasonable alternative means for 

performance which is not prevented by Force Majeure. The Contractor shall not 

take any such steps unless directed so to do by the Engineer. 

 

44.5 Additional Costs caused by Force Majeure 

 

If the Contractor incurs additional costs in complying with the Engineer's 

directions under Sub-Clause 44.4, the amount thereof shall be certified by the 

Engineer and added to the Contract Price. 

 

44.6 Damage Caused by Force Majeure 

 

If in consequence of Force Majeure the Works shall suffer loss or damage the 

Contractor shall be entitled to have the value of the work done, without regard 

to the loss or damage that has occurred, included in a Certificate of Payment. 

 

44.7 Termination in Consequence of Force Majeure 

 

If circumstances of Force Majeure have occurred and shall continue for a period 

of 182 days then, notwithstanding that the Contractor may by reason thereof 

have been granted an extension of Time for Completion of the Works, either 

party shall be entitled to serve upon the other 28 days' notice to terminate the 

Contract. If at the expiry of the period of 28 days Force Majeure shall still 

continue the Contract shall terminate. 

 

44.8 Payment on Termination for Force Majeure 

 

If the Contract is terminated under Sub-Clause 44.7 the Contractor shall be paid 

the value of the work done. 

 

The contractor shall also be entitled to receive: 

 
(a) the amounts payable in respect of any preliminary items so far as the work or service comprised 

therein has been carried out and a proper proportion of any such item in which the work or service 

comprised has only been partially carried out, 

 
(b) the cost of materials or goods ordered for the Works or for use in connection with the Works which 

have been delivered to the Contractor or of which the Contractor is legally liable to accept delivery. 

Such materials or goods shall become the property of and be at the risk of the Employer when paid 

for by the Employer and the Contractor shall place the same at the Employer's disposal, 
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(c) the amount of any other expenditure which in the circumstances was reasonably incurred by the 

Contractor in the expectation of completing the whole of the Works, 

 
(d) the reasonable cost of removal of Contractor's Equipment from the Site and the return thereof to the 

Contractor's works in his country or to any other destination at no greater cost, and 

 
(e) the reasonable cost of repatriation of the Contractor's staff and workmen employed wholly in 

connection with the Works at the date of such termination. 

 

44.9 Release from Performance 

 

If circumstances of Force Majeure occur and in consequence thereof under the 

law governing the Contract the parties are released from further performance 

of the Contract, the sum payable by the Employer to the Contractor shall be 

the same as that which would have been payable under Sub-Clause 44.8 if the 

Contract had been terminated under Sub-Clause 44.7. 

 

44.10 Force Majeure Affecting Engineer's Duties 

 

The provisions of Clause 44 shall also apply in circumstances where the 

Engineer is prevented from performing any of his duties under the Contract by 

reason of Force Majeure. 

 

Default 
 

45.1 Notice of Default 

 

If the Contractor is not executing the Works in accordance with the Contract 

or is neglecting to perform his obligations thereunder so as seriously to affect 

the carrying out of the Works, the Engineer may give notice to the Contractor 

requiring him to make good such failure or neglect. 

 

45.2 Contractor's Default 

 

If the Contractor: 

 

(a) has failed to comply within a reasonable time with a notice under Sub- 

Clause 45.1, or 

 

(b) assigns the Contract or subcontracts the whole of the Works without the Employer's written 

consent, or 

 

(c) becomes bankrupt or insolvent, has a receiving order made against him or compounds with his 

creditors, or carries on business under a receiver, trustee or manager for the benefit of his 

creditors or goes into liquidation, 
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the Employer may, after having given 7 days’ notice to the Contractor, 

terminate the Contract and expel the Contractor from the Site. 

 

Any such expulsion and termination shall be without prejudice to any 

other rights or powers of the Employer, the Engineer or the Contractor 

under the Contract. 

 

The Employer may upon such termination complete the Works himself 

or by any other contractor. 

 

45.3 Valuation at Date of Termination 

 

The Engineer shall, as soon as possible after such termination, certify 

the value of the Works and all sums then due to the Contractor as at the 

date of termination in accordance with Clause 33. 

 

45.4 Payment after Termination 

 

The Employer shall not be liable to make any further payments to the 

Contractor until the Works have been completed. When the Works are 

so complete, the Employers shall be entitled to recover from the 

Contractor the extra costs, if any, of completing the Works after 

allowing for any sum due to the Contractor under Sub-Clause 45.3. If 

there is no such extra cost the Employer shall pay any balance due to 

the Contractor. 

 

45.5 Effect on Liability for Delay 

 

The Contractor's liability under Clause 27 shall immediately cease 

when the Employer expels him from the Site without prejudice to any 

liability thereunder that may have already occurred. 

 
46.1 Employer's Default 

 

The Contractor may, by giving 14 days’ notice to the Employer and the 

Engineer, terminate the Contract if the Employer: 

 
(a) fails to pay the Contractor the amount due under any certificate of the Engineer within 28 

days after the amount became payable, or 

 
(b) interferes with or obstructs the issue of any certificate of the Engineer, or 

 
(c) becomes bankrupt or insolvent, has a receiving order made against him, compounds with 

his creditors, or carries on business under a receiver, trustee or manager for the benefit of 

his creditors or goes into liquidation, or goes into liquidation, or 

 
(d) consistently fails to meet his contractual obligations, or 
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(e) appoints, a person to act with or in replacement of the Engineer without the Contractor's 

consent. 

Any such termination shall be without prejudice to any other rights of 

the Contractor under the Contract. 

 
46.2 Removal of Contractor's Equipment 

 

On such termination, the Contractor shall be entitled to remove 

immediately all Contractor's Equipment which is on the Site. 

 
46.3 Payment on Termination for Employer's Default 

 

In the event of such termination the Employer shall pay the Contractor 

an amount calculated in accordance with Sub-Clause 44.8. 

 

The Employer shall pay in addition the amount of any loss or damage, 

including loss of profit which the Contractor may have suffered in 

consequence of termination. The additional amount shall, however, not 

exceed the limit specified in the Preamble. 

 

Change in Cost and Legislation 
 

47.1 Labour, Materials and Transport 

 

Where the Contract Price is to be adjusted for changes in the cost of 

labour, materials, transport or other costs of execution of the Works, the 

method for calculating such adjustment shall be specified in the 

Preamble. 

 

When calculating the adjustment, no account shall be taken of any 

increased cost which results from the Contractor's default or negligence. 

 

47.2 Statutory and Other Regulations 

 

The Contract Price shall be adjusted to take account of any increase or 

decrease in cost resulting from changes in legislation of the country 

where the Site is located or in its generally accepted interpretation. 

 

Legislation means any law, order, regulation or bye-law having the 

force of law, which affects the Contractor in the performance of his 

obligations under the Contract, made after the date 28 days prior to the 

latest date for submission of tenders for the Works. 

 

The Engineer shall certify the amount of the resulting increase or 

decrease in cost, which shall be added to or deducted from the Contract 

Price. 
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Customs 
 

48.1 Customs and Import Duties 

 

Unless otherwise stated in Part II the Employer shall pay all customs, 

import duties and taxes in consequence of the importation of Plant. If 

the Contractor 

is required to pay such customs, import duties and taxes, the Employer 

shall reimburse the amount thereof. 

 

48.2 Clearance through Customs 

 

The Employer shall assist the Contractor in obtaining clearance through 

the customs of all Plant and Contractor's Equipment and in procuring 

any necessary government consent to the re-export of Contractor's 

Equipment when it is removed from the Site. 

Notices 
 

49.1 Notices to Contractor 

 

All certificates, notices or written orders to be given to the Contractor 

by the Employer or the Engineer under these Conditions shall be sent 

by airmail post, cable, telex or facsimile transmission to or left at the 

Contractor's principal place of business or such other address as the 

Contractor shall nominate for that purpose, or may be handed over to 

the Contractor's representative. 

 

49.2 Notice to Employer and Engineer 

 

Any notice to be given to the Employer or to the Engineer under these 

Conditions shall be sent by airmail post, cable, telex or facsimile 

transmission to or left at the respective addresses nominated for that 

purpose in the Preamble, or handed over to the Engineer's or the 

Employer's representative authorized to receive it. 

 

49.3 Minutes of Meetings 

 

Instructions or notices to the Contractor and notices from the Contractor 

to the Engineer or the Employer recorded in a minute or protocol signed 

by the authorized representatives of the giver and recipient of such 

notice or instruction shall be valid notice or instruction for the purposes 

of the Contract. 

 

Disputes and Arbitration 
 

50.1 Disputes concerning Engineer's Decisions 

 



      

159 

 

If either party is dissatisfied with a decision or instruction of the 

Engineer as confirmed, reversed or varied in accordance with Clause 2 

he may refer the matter to arbitration pursuant to Sub-Clause 50.2. 

 

Unless the dissatisfied party has notified the other party and the 

Engineer within 56 days of such decision or instruction of his intention 

to refer the matter to arbitration, he shall be deemed to have accepted 

the decision as final. 

 

Reference to arbitration shall not relieve the Contractor of his obligation 

to proceed with the Works in accordance with the Engineer's decision 

or instruction, nor relieve the Employer of any of his obligations under 

the Contract. 

The Contractor shall in any such arbitration be at liberty to rely on 

reasons additional to the reasons stated in the notice given under Sub-

Clause 2.7. 

 

50.2 Arbitration 

 

If at any time any question, dispute or difference shall arise between the 

Employer and the Contractor in connection with or arising out of the 

Contract or the carrying out of the Works either party shall be 

entitled to refer the matter to be finally settled by arbitration in 

accordance with the Rules of Conciliation and Arbitration of the 

International Chamber of Commerce by one or more arbitrators 

appointed in accordance with those Rules, or by arbitration in 

accordance with such other rules as are specified in Part II. 

 

The Arbitrators(s) shall have full power to open up, review and revise: 

 
(a) any decision or instruction of the Engineer referred to arbitration pursuant to Sub-Clause 

50.1, and 

 
(b) any certificate of the Engineer related to the dispute. 

 

50.3 Works to Continue 

 

Performance of the Contract shall continue during arbitration 

proceedings unless the Employer shall order suspension. If any such 

suspension is ordered the reasonable costs incurred by the Contractor 

and occasioned thereby shall be added to the Contract Price. 

 

No payments due or payable by the Employer shall be withheld on 

account of pending reference to arbitration. 

 

50.4 Time Limit for Arbitration 
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Formal notice of arbitration must be given to  the other party, and 

where required to the appropriate arbitration body, no later than 84 days 

after the issue of the Final Certificate of Payment 

Law and Procedure 
 

51.1 Applicable Law 

 

The law which is to apply to the Contract and under which the 

Contract is to be construed is stated in the Preamble. 

 

51.2 Procedural Law 

The law governing the procedure and administration of any arbitration 

instituted pursuant to Clause 50 is stated in the Preamble. 

 

51.3 Language 

The language and place of the arbitration are stated in the Preamble 
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III. PARTICULAR CONDITIONS OF CONTRACT 
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PART-II: PARTICULAR CONDITIONS OF CONTRACT 

1.1 Definitions  
 

The text of Sub-Clause 1.1.1 is deleted and substituted by the following: 
 

“Commencement Date” means the date specified in the Preamble to Conditions of 

Contract. 

 

The text of Sub-Clause 1.1.2 is deleted and substituted by the following: 
 

“Conditions” means the Preamble to Conditions of Contract, General Conditions of 

Contract and Particular Conditions of Contract. 

 

Sub-Clause 1.1.3 
 

At the end of Sub-Clause, the following is added: 

“Any subsequent document mutually agreed and signed by the Employer and the 

Contractor, shall be the part of the Contract.” 

 

The text of Sub-Clause 1.1.5 is deleted and substituted by the following: 
 

“Contract Price” means the sum stated in the Letter of Acceptance as payable to the 

Contractor for the execution and completion of the Works subject to such additions 

thereto or deductions therefrom as may be made under the provisions hereinafter 

contained and remedying of any defects therein in accordance with the provisions of 

the Contract.” 

 

Sub-Clause 1.1.11 
 

The Defects Liability Period is the period mentioned in the Preamble to Conditions of 

Contract. 

 

Sub-Clause 1.1.15 
 

The following is added at the end of Sub-Clause: 

 

“or any other competent person appointed by the Employer as his replacement.” 

Sub-Clause 1.1.23 

The following paragraph is added: 

 

The word “Goods” is synonymous with “Plant.” 

The text of Sub-Clause 1.1.27 is deleted and substituted by the following: 
 

“Schedule of Prices” means the completed and priced Schedule of Prices, or any part 

or individual schedule thereof, submitted by the Contractor with his Bid or revised and 

mutually agreed and forming a part of the Contract documents. 
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Sub-Clause 1.1.33 
 

The word “Tender” is synonymous with the word “Bid” and the word “Tender 

Documents” with the word “Bidding Documents”. 

 

The following Sub-Clauses are added: 

 

“1.1.38 “Month” means calendar month according to Gregorian calendar. 

1.1.39 “Operation and Maintenance Manuals” has the meaning described in Sub- 

Clause 6.6. 

1.1.40 “Warranty Certificate” means the certificate against specified goods/equipment, 

for the period mentioned in the Preamble to Conditions of Contract, to be issued by the 

Contractor that the goods/equipment supplied under the Contract are new, unused and 

incorporate all recent improvements in design and materials unless provided otherwise 

in the Contract and that the Contractor will be responsible for making good or replacing 

any defective goods/equipment during the Warranty Period specified in the Preamble 

to Conditions of Contract which should commence after Signing of Handing / Taking 

Over certificate of each Solar System. 

 

Sub-Clause 1.1.41 

The word “Part II” stated in FIDIC Conditions of Contract is synonymous with the 

word “Particular Conditions of Contract”. 

 

Sub-Clause 1.6 Cost, Overhead Charges and Profit 

The last sentence “Any profit stated in the Preamble” is deleted and 

substituted by the following: 

“Any profit entitlement shall be added to cost at the percentage stated in the Bid and 

agreed in the Contract Agreement.” 

 

Sub-Clause 2.1 Engineer’s Duties 

The text of Sub-Clause 2.1 is deleted and substituted by the following: 

“The Engineer shall carry out the duties specified in the Contract. 

The Engineer may exercise the authority attributable to the Engineer as specified in or 

necessarily to be implied from the Contract. The Engineer is required to obtain the 

specific approval of the Employer before carrying out his duties in accordance with 

the following Clauses of General Conditions of Contract: 

(a) approval of Subcontractor under Sub-Clause 4.1, 

(b) certifying additional sums under Sub-Clause 5.4, 

(c) certifying additional costs under Sub-Clauses 11.3 & 12.3, 

(d) certifying any cost under Sub-Clause 14.6, 

(e) approval of extension of time under Clause 26, 

(f) issuing a Taking–Over Certificate under Sub-Clause 29, 

(g) issuing a Defects Liability Certificate under Sub-Clause 30.11, 

(h) issuing a Variation Order under Clause 31, 

(i) fixing rates or prices under Clauses 31 and 34, 

(j) certifying additional costs under Sub-Clause 44.5 and 

(k) certifying additional costs under Sub-Clause 47.2; 
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Except for such variations pursuant to Sub-Clause 31.1 of the GCC which may be 

necessary in an emergency affecting safety of life, the works or of adjoining property.” 

Except as expressly stated in the Contract the Engineer shall have no authority to relieve 

the Contractor of any of his obligations under this Contract.” 

 

Sub-Clause 2.6 Confirmation in Writing 
 

(i) In line 3 after the words “ ” the following is added: 

“but not after the number of days mentioned in the Preamble to Conditions of 

Contract from the instruction or decision.” 

(ii) At the end of Sub-Clause 2.6, the following is added: 

"The Engineer shall confirm or otherwise within the period mentioned in the 

Preamble to Conditions of Contract from the receipt of requirement(s) from the 

Contractor.” 

 

Sub-Clause 2.7 Disputing Engineer’s Decisions and Instructions 
 

The following text is deleted: 

“If either party ...................... in accordance with the Contract.” 

 

Sub-Clause 2.8 Replacement of Engineer 
 

The text of Sub-Clause 2.8 is deleted and substituted by the following: 

 

“If the Employer intends to replace the Engineer, the Employer shall, not less than 14 

days before the intended date of replacement, give notice to the Contractor, of the name, 

address and relevant experience of the intended replacement Engineer. The Employer 

shall not replace the Engineer with a person against whom the Contractor raises 

reasonable objection by notice to the Employer, with supporting particulars.” 

 

Sub-Clause 2.9 Engineer Not Liable  
 

Sub-Clause 2.9 is added as follows: 

 

“Approval, reviews and inspection by the Engineer of any part of the Works does not 

relieve the Contractor from his sole responsibility and liability for the supply of 

remaining materials and equipment for the Works and parts thereof and complete the 

remaining erection works and testing and commissioning in accordance with the 

Contract and neither the Engineer's authority to act nor any decision made by him in 

good faith as provided for under this Contract whether to exercise or not to exercise 

such authority shall give rise to any duty or responsibility of the Engineer to the 

Contractor, any Subcontractor, any of their representatives or employees or any other 

person performing any of the works. However, the Contractor shall be compensated if 

any loss/damage is occurred due to the decision of the Engineer.” 

 

Sub-Clause 4.2 No Contractual Relation between Subcontractor and the Employer 
 

Sub-Clause 4.2 is added as follows: 

Nothing contained in the Contract Documents shall create any contractual relation 

between any Subcontractor and the Employer. 
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Sub-Clause 5.3 Priority of Contract Documents 
 

Sub-Clause 5.3 is deleted and substituted by the following: 

 

“Unless otherwise provided in the Contract the priority of the Contract Documents 

shall be as follows: 

1. The Contract Agreement (if completed) 

2. The Letter of Acceptance 

3. The completed Form of Bid 

4. Preamble to Conditions of Contract 

5. The Particular Conditions of Contract 

6. The General Conditions of Contract 

7. The priced Schedule of Prices 

8. The completed Schedules to Bid 

9. The Specifications 

10. The Drawings 

In case of discrepancies between drawings, those of larger scale shall govern unless 

they are superseded by drawing(s) of a later date regardless of scale. All drawings and 

specifications shall be interpreted in conformity with the Contract Agreement and these 

conditions.” 

 

Sub-Clause 5.4 Documents Mutually Explanatory 
 

The text appearing in the last line after the words “the Contract Price” is deleted. 

 

Sub-Clause 6.2 Consequences of Disapproval of Contractor's Drawings 
 

Full stop is deleted and the following words are added at the end of Sub-Clause: 

“for the approval of the Engineer. However, the Contractor shall not be entitled for 

time extension on this account.” 

 

Sub-Clause 6.6. Operation and Maintenance Manuals 
 

Paras 2&3 are deleted and the following text is added at the end of Para 1 of Sub- 

Clause: 

“The Operation and Maintenance Manuals shall include full instructions for the 

operation, servicing and maintenance of the Plant, not only during the period of the 

Contractor's liability but more particularly during its operating life. 

The directions shall be set out simply, clearly and systematically. This may be divided 

into two volumes if desirable, one for operation and the second for servicing and 

maintenance (in sub–volumes for major items of Plant). 

 

The operational data shall include a complete physical and functional description of the 

Plant (in sub–volumes for major items of Plant) and step–by–step procedures for 

inspection, checking and adjustments for proper operation of the Plant. 

The maintenance data shall include complete instructions for routine checks, servicing, 

maintenance and repair of all parts and for dismantling, handling and re– assembly of 

all equipment, sub–assemblies and all separate components. The maintenance data shall 
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also include where possible parts catalogues the lists shall provide all necessary 

information for identifying the parts and for re–ordering the parts including name of 

part, part number and catalogue references where applicable, name of manufacturer, 

size, capacity and other characteristics. 

 

General arrangements, single line diagrams and detailed drawings shall be provided for 

ready reference in the operation and maintenance instructions. 

 

The manuals shall be printed on ISO paper size A4 (210x297 mm) with offset or 

equivalent printing strongly bound in a durable stiff cover bearing the title in approved 

legend. Drawings shall be folded or reduced to 297 mm height. All volumes shall bear 

on the spine an approved shortened version of the title. 

The Contractor shall submit three draft copies for approval of the Engineer prior to 

producing finished volumes. 

 

The Contractor shall provide ten (10) copies of the approved Operation and 

Maintenance Manuals prior to Taking Over by the Employer. Supplementary Operation 

and Maintenance Manual shall be provided by the Contractor, if required, to incorporate 

changes resulting from experience during the operation and maintenance period. The 

work shall not be considered to be completed for the purpose of taking over until such 

manual and drawings have been supplied to the Employer.” 

 

Sub-Clause 6.9 Manufacturing Drawings  
 

The words “Unless otherwise specified in Part-II” are deleted and the following is 

added at the end of Sub-Clause: 

“However, the Contractor is required to disclose to the Engineer or the Employer any 

confidential information necessary to justify the reliability, the efficiency and the 

operation and maintenance of the Plant supplied by him.” 

 

Sub-Clause 6.10 “As–Built” Drawings 
 

The following new Sub-Clause is added: 

The Contractor shall furnish to the Engineer six (6) copies and one (1) reproducible of 

approved quality of all “As–Built” drawings within the period mentioned in the 

Preamble to Conditions of Contract. 

 

Sub-Clause 8.1 General Obligations 
 

The text of Sub-Clause 8.1 is deleted and substituted by the following: 

“(a)   The Contractor shall commence the work on the date specified in the Preamble 

to Conditions of Contract and shall proceed with the same with due expedition 

and without delay. 

(b) The Contractor shall, in accordance with the Contract, with due care and diligence, complete the 

Works and test and commission the Plant and carry out the Works within the Time for Completion. 

The Contractor shall also provide all necessary Contractor's Equipment, superintendence, labor and 

except as stated herein below, all necessary facilities therefor. 
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The Employer will permit use of the Erection, Testing Equipment and Maintenance 

Tools as stated in the Preamble to Conditions of Contract. 

The above facilities shall be provided at no cost to the Contractor but he shall procure 

at his cost all required consumable materials and any other items necessary for the 

proper execution of the Works. These shall be properly used and maintained by the 

Contractor and returned to the Employer upon handing over of the Works in good 

condition, fair wear and tear excepted. In case of any damage, loss or theft, the items 

shall be replaced by the Contractor at his own cost.” 

 

Sub-Clause 10.1 Performance Security  
 

Sub-Clause 10.1 is deleted and substituted by the following: 

 

The Contractor shall provide a Performance Security to the Employer in the prescribed 

Form annexed to these documents. The said security shall be furnished by the 

contractor with in 28 days after the receipt of the letter of acceptance. The Performance 

security shall be of an amount equal to 10% of the Contact Price in the currency of the 

contract at the option of the bidder in the form of Bank Guarantee from any Schedule 

Bank in Pakistan or from a bank located outside Pakistan duly counter guaranteed by 

Scheduled Bank in Pakistan. 

The Performance Guarantee shall be valid for twenty eight (28) days beyond defect 

liability period and shall be reduced to 5% during defect liability period. 

The cost of complying with the requirements of this Sub-Clause shall be borne by the 

Contractor.” 

 

Sub-Clause 10.3 Claims under Performance Security  
 

Sub-Clause 10.3 is deleted in its entirety. 

The following Sub Clause is added: 

Sub-Clause 10.4 Performance Security Binding on Variations and Changes 
 

“The Performance Security shall be binding irrespective of variations and changes in 

the quantities of the Works or extensions in completion time of the Works, which are 

granted or agreed upon under the provisions of the Contract.” 

 

Sub-Clause 12.1 Programme to be Furnished 
 

Sub-Clause 12.1(a) is deleted and substituted by the following: 

 

“(a) the order in which the Contractor proposes to carry out the Works (including 

preliminaries, required material ordering, delivery to Site, erection and rectifications 

work, testing, commissioning and taking–over by the Employer). The programme 

shall also include the following: 

(i) Employment of local and expatriate labor of various categories, 

(ii) Local material procurement, 

(iii) Material imports, if any.” 

 

In Sub-Clause 12.1(c) (iv) the words “any import licenses” are deleted. 
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Sub-Clause 12.4 Monthly Progress Report 
 

The following Sub-Clause 12.4 is added: 

 

“During the period of the Contract, the Contractor shall submit six sets of report to the 

Engineer not later than the 8th day of each month, including: 

 

(i) a construction schedule indicating the progress achieved during the preceding month; 

(ii) description of all work carried out since the last report; 

(iii) description of the work planned for the next forty-two days sufficiently detailed to enable the 

Engineer to determine his programme of inspection and testing; 

 

(iv) summary of daily job records for the preceding month; and 

 

(v) color photographs to illustrate progress. 

 

Sub-Clause 12.5 Daily Job Record 
 

The following Sub Clause 12.5 is added: 

 

“During the period of the Contract, the Contractor shall keep a daily record of the work 

progress, which shall be made available to the Engineer as and when requested. 

 

The daily record shall include particulars of weather conditions, number of men 

working, in different categories, deliveries of materials, quantity, location and 

assignment of equipment.” 

 

Sub-Clause 13.1 Contractor's Representative 
 

At the end of the Sub-Clause the following is added: 

 

“The Contractor's Representative shall be a competent and skilled person approved by 

the Engineer (which approval may at any time be withdrawn) and who shall be present 

on the Site during all working hours. He shall be fluent in the English language. He shall 

not be transferred from the Site without the consent of the Engineer. The Contractor's 

Representative shall be a Registered/Professional engineer as defined in the Pakistan 

Engineering Council Act 1975 (V of 1976).” 

 

Sub-Clause 13.3 Language Ability of Superintending Staff of Contractor  

The following Sub-Clause 13.3 is added: 

 

“A reasonable proportion of the Contractor's superintending staff shall have a working 

knowledge of the English language.” 

 

Sub-Clause 13.4 Employment of Local Personnel  
 

The following Sub-Clause 13.4 is added: 
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“The Contractor shall, to the extent practicable and reasonable, employ staff and labor 

from sources within Pakistan.” 

 

Sub-Clause 14.1 Contractor's Equipment 
 

Replace the word “or” at the end of Sub-paragraph (a) by the word “and” and insert 

the following at the end of Sub-paragraph (b): 

 “which shall not be unreasonably withheld.”  

 

Sub-Clause 14.2 Safety Precautions 

At the end of the Sub-Clause the following is added: 

 

“In order to provide for the safety, health and welfare of persons, and for prevention 

of damage of any kind, all operations for the purposes of or in connection with the 

Contract shall be carried out in compliance with the safety requirements of the 

Government of Pakistan with such modifications thereto as the Engineer may authorize 

or direct and the Contractor shall take or cause to be taken such further measures and 

comply with such further requirements as the Engineer may determine to be reasonably 

necessary for such purpose. 

 

The Contractor shall make, maintain, and submit reports to the Engineer concerning 

safety, health and welfare of persons and damage to property as the Engineer may from 

time to time prescribe.” 

 

Sub-Clause 14.3 Electricity Water and Gas 
 

The text of Sub-Clause 14.3 is deleted and substituted by the following: 

 

“The Contractor shall be responsible for making his own arrangements for the adequate 

supply of electricity, water and gas required for the effective performance of his 

obligations under the Contract. Subject to the aforesaid, the Contractor shall be entitled 

to use for the purposes of the Works such supplies and services as may be available on 

the Site. The Contractor shall, before the commencement of the work at Site, seek the 

approval of the Engineer as to his detailed requirements of electricity, water and gas for 

the entire Contract period. The Contractor shall pay the Employer at the rates/cost 

incurred by the Employer. The Contractor shall at his own cost provide any apparatus 

necessary for such use.” 

 

Sub-Clause 14.4 Employer’s Equipment 

The text of Sub-Clause 14.4 is deleted and substituted by the following: 

“The Employer shall, if the Contractor so requests for the execution of the works 

operate any available equipment of which details are given in the Preamble to 

Conditions of Contract. The Contractor shall pay the Employer a mutually agreed price 

for such use. 

 

The Employer shall during such operation retain control of and be responsible for the 

safe working of the equipment. 

 

Sub-Clause 14.8 Information for Import Permits & Licences 
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The text of Sub-Clause 14.8 is deleted and substituted by the following: 

 

“The Contractor shall submit to the Employer in good time such details of all Plant and 

Contractor's Equipment as is to be imported into Pakistan and identify as to what 

assistance of the Employer is required for obtaining by the Contractor of all necessary 

import permits or licences.” 

 

Sub-Clause 15.2 Compliance with Laws 
 

The Sub-Clause 15.2 is deleted and substituted by the following: 

“The Contractor shall comply with the Laws of country of manufacture and the Laws 

of Pakistan where the Plant is to be erected.” 

 

Sub-Clause 16.4 Photographs of Works and Advertisement Prohibited 
 

Sub-Clause 16.4 is added: 

 

“Except with the prior written authorization of the Employer the Contractor shall not 

exhibit or permit to be exhibited any photographs or advertisement on the Works. Any 

authorized exhibition shall be immediately removed if the Employer so requires.” 

 

Sub-Clause 16.5 Training of Employer's Staff  
 

Sub-Clause 16.5 is added: 

 

“The Contractor shall provide such facilities for the training of such numbers of 

Pakistani engineers, engineering students, apprentices and trade apprentices on such 

sections of the Works at the Site or on the Contractor’s premises or Contractor selected 

plant manufacturer's premises and factories, or wherever else work is in hand, as 

specified or directed by the Engineer. The Employer shall direct what sums by way of 

wages and allowances are to be paid by the Contractor to such persons and shall 

reimburse the Contractor for such sums as are so directed to be paid and are paid. The 

Contractor shall also provide medical expenses or medical insurance and travelling 

expenses for trainees if required by the Employer which shall be reimbursed by the 

Employer. 

 

The language of training at the above stated premises shall be English and Urdu.” 

Sub-Clause 17.4 Consents and Way Leaves 

The Sub-Clause 17.4 is deleted and substituted by the following: 

 

The Employer shall issue permissions, letters, certificates and provide such other 

assistance to the Contractor for his obtaining permits-to-work, way leaves and 

approvals from any other department/authority and right of way from private owners, 

if required. The Contractor will bear the cost of logistics, fees, etc. for such activities. 

The Employer, will reimburse the Contractor only the payments made by him in respect 

of any land compensation for obtaining such way leaves, required for the Works. 

Sub-Clause 17.5 – Import Permits and Licences 
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The word “Employer” is deleted and substituted by the word “Contractor” and the 

following is added at the end of Sub-Clause 17.5: 

“the Employer will provide this purpose. 

” Sub-Clause 18.1 – Engagement of Labour 

At the end of the Clause the following is added: 

“in accordance with the regulations, orders and requirements of the Govt. of 

Pakistan.” 

 

Sub-Clauses 18.5 to 18.12 are added: 
 

“Sub-Clause 18.5 Employment of Persons in the Service of Others 
 

The Contractor shall not recruit or attempt to recruit staff and labor from amongst the 

persons in the service of the Employer or the Engineer and vice–versa, unless mutually 

agreed between the Employer/Engineer and the Contractor 

 

Sub-Clause 18.6 Alcoholic Liquor or Drugs 
 

The Contractor shall not, otherwise than in accordance with the Statutes, Ordinances 

and Government Regulations or Orders for the time being in force, import, sell, give, 

barter or otherwise dispose of any alcoholic liquor or drugs, or permit or suffer any such 

importation, sale, gift, barter or disposal by his Subcontractors, agents, employees or 

labor. 

 

Sub-Clause 18.7 Arms and Ammunition 
 

The Contractor shall not give, barter or otherwise dispose of to any person or persons, 

any arms or ammunition of any kind or permit or suffer the same as aforesaid. 

 

Sub-Clause 18.8 Festivals and Religious Customs 
 

The Contractor shall in all dealings with his staff and labor have due regard to all 

recognized festivals, days of rest and religious or other customs. 

 

Sub-Clause 18.9 Disorderly Conduct 

The Contractor shall at all times take all reasonable precautions to prevent any unlawful 

riotous or disorderly conduct by or amongst his staff and labor and for the preservation 

of peace and protection of persons and property in the neighborhood of the Works. 

 

 

Sub-Clause 18.10 Records of Safety and Health 
 

The Contractor shall maintain such records and make such reports concerning safety, 

health and welfare of persons and damage to property as the Engineer may from time 

to time prescribe. 

 

Sub-Clause 18.11 Reporting of Accidents 
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The Contractor shall report to the Engineer details of any accident as soon as possible 

after its occurrence. In the case of any fatality or serious accident, the Contractor shall, 

in addition to appropriate action required under the law, notify the Engineer 

immediately by the quickest available means. 

 

Sub-Clause 18.12 Compliance by Subcontractors 
 

The Contractor shall be responsible for compliance by his Subcontractors of the 

foregoing provisions.” 

 

Sub-Clause 19.1 Manner of Execution 
 

The following is added at the end of Sub-Clause: 

 

“The Contractor shall submit for approval of the Engineer, his detailed method 

statement(s) for the execution of such items of work as may be desired by the Engineer. 

Approval of such method statement(s) shall neither relieve the Contractor of his 

responsibilities under the Contract nor form any basis for claiming additional costs.” 

 

Sub-Clause 19.3 Uncovering Work 
 

The following is added at the end of second paragraph of Sub-Clause 19.3: 

“In any other case, all costs shall be borne by the Contractor.” 

Sub-Clause 19.4 Use of Pakistani Materials 
 

The following Sub-Clause 19.4 is added: 

 

“The Contractor shall so far as may be consistent with the Contract make the maximum 

use of materials, supplies and equipment indigenous to or produced in Pakistan and 

services available in Pakistan or operated in Pakistan provided such materials, supplies, 

equipment and services shall be of required standard.” 

 

Sub-Clause 24.1 Cost of Suspension 

At the end of the second paragraph after the word “Contractor” the following is added: 

 

“or for the proper execution or for the safety of the Works or Plant unless such necessity 

results from any act or default of the Engineer or the Employer or in consequence of 

any of the Employer's Risks under Sub-Clause 37.2.” 

 

Sub-Clause 24.4 Resumption of Work 
 

First paragraph of Sub-Clause 24.4 is deleted and substituted by the following: 

 

“If the Contractor chooses not to treat prolonged suspension as an omission or 

termination under Sub-Clause 24.3, the Employer shall, upon the request of the 

Contractor, take over the responsibility for protection, storage, security and insurance 

of the suspended Works and of the Plant which has been delivered to the Site and which 

is affected by suspension and the risk of loss or damage thereto shall thereupon pass to 

the Employer.” 
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Sub-Clause 25.1 Time for Completion 
 

The text of Sub-Clause 25.1 is deleted and substituted by the following: 

 

“The Works at the place of the project mentioned in the Preamble to Conditions of 

Contract shall be completed tested and commissioned within the period mentioned in 

the Preamble to Conditions of Contract.” 

 

Sub-Clause 26.1 Extension of Time for Completion 
 

Sub-Clause 26.1(h) is deleted. 

 Sub-Clause 26.3 Earlier Completion 

(i) At the end of Sub-Clause 26.3(a) the following text is added and Clause is re- designated as 26.3. 

 

“The extra sum to be paid to the Contractor for Completion of Works prior to 

the date of Completion established under Sub-Clause 25.1 shall be computed on 

the basis of the sums mentioned in the Preamble to Conditions of Contract.” 

 

(ii) Sub-Clause 26.3 (b) is deleted. 

 

Sub-Clause 26.4 Rate of Progress Sub-Clause 26.4 is 

added: 
 

“If for any reason, which does not entitle the Contractor to an extension of time, the 

rate of progress of the Works or any Section is at any time, in the opinion of the 

Engineer, too slow to comply with the Time for Completion, the Engineer shall so 

notify the Contractor who shall thereupon take such steps as are necessary, subject to 

The consent of the Engineer, to expedite progress so as to comply with the Time for 

Completion. The Contractor shall not be entitled to any additional payment for taking 

such steps. If, as a result of any notice given by the Engineer under this Clause, the 

Contractor considers that it is necessary to do any work at night or on locally recognized 

days of rest, he shall be entitled to seek the consent of the Engineer so to do. Provided 

that if any steps, taken by the Contractor in meeting his obligations under this Sub-

Clause, involve the Employer in additional supervision costs, such costs shall, after due 

consultation with the Employer and the Contractor, be determined by the Engineer and 

shall be recoverable from the Contractor by the Employer, and may be deducted by the 

Employer from any moneys due or to become due to the Contractor and the Engineer 

shall notify the Contractor accordingly, with a copy to the Employer.” 

 

Sub-Clause 27.1 Delay in Completion 
 

Sub-Clause 27.1 is deleted and substituted by the following: 

 

“If the Contractor fails to deliver the Works, or any part thereof, within the time stated 

in Sub-Clause 25.1, or fails to complete the whole of the Work, or, if applicable, any 

Section within the relevant time prescribed by Sub-Clause 25.1, then the Contractor 

shall pay to the Employer the relevant sum stated herein below as liquidated damages 
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for such default (which sum shall be the only moneys due from the Contractor for such 

default) for every day or part of a day which shall elapse between the relevant time for 

Delivery or Time for Completion and the actual date of delivery at site or the date stated 

in a Taking–Over Certificate of the whole of the Works or the relevant Section, as the 

case may be, subject to the applicable limit stated herein below. 

 

The Employer may deduct the amount of such damages from any monies due or to 

become due to the Contractor. The payment or deduction of such damages shall not 

relieve the Contractor from his obligation to complete the Works, or from any other of 

his obligations & liabilities under the Contract.” 

 

The liquidated damages for each day of delay and the maximum number of liquidated 

damages shall be the amounts mentioned in the Preamble to Conditions of Contract. 

 

Sub-Clause 28.7 Consequences of Failure to Pass Tests on Completion 
 

The words “by arbitration” appearing at the end of the Sub-Clause 28.7(c) are deleted 

and substituted by the words “by the Engineer”. 

 

Sub-Clause 30.4 Extension of Defects Liability Period 

At the end of 4th paragraph of Sub-Clause, the following is added: 

“or a mutually agreed period.” 

 

Sub-Clause 30.5 Failure to Remedy Defects 
 

In first line after the words “reasonable time”, the following is added: 

“fixed by the Engineer”. 

 

Sub-Clause 30.13 Unfulfilled Obligations 

New Sub-Clause 30.13 is added as herein below: 

 

“After the Defects Liability Certificate has been issued, the Contractor and the 

Employer shall remain liable for the fulfillment of any obligation which remains 

unperformed at that time. For the purposes of determining the nature and extent of any 

such obligation, the Contract shall be deemed to remain in force.” 

 

Sub-Clause 31.1 Engineer's Right to Vary 
 

The following is added at the end of second paragraph: 

 

“No such variation shall in any way vitiate or invalidate the Contract, but the effect, if 

any, of all such variations shall be valued in accordance with Clause 31. Provided that 

where the issue of an instruction to vary the Works is necessitated by some default of 

or breach of Contract by the Contractor or for which he is responsible, any additional 

cost attributable to such default shall be borne by the Contractor.” 

 

Sub-Clause 31.5 Record of Costs 
 

The word “Engineer” in 4th line of Sub-Clause is deleted and substituted by 

“Engineer/Employer”. 
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Sub-Clause 31.6 Day work under Variation Order 
 

New Sub-Clause 31.6 is added as given below: 

 

“A Variation Order may provide that work done pursuant thereto shall be executed as 

Day work. In such case the Contractor shall be paid for such work under the conditions 

and the rates and prices set out in the Day Work Schedule.” 

 

Sub-Clause 31.7 Value Engineering 
 

New Sub-Clause 31.7 is added as given below: 

 

The Contractor may, at any time, submit to the Engineer a written proposal which in 

the Contractor’s opinion will reduce the cost of constructing, maintaining or operating 

the works, or improve the efficiency or value to the Employer of the completed Works 

or otherwise be of benefit to the Employer. Any such proposal shall be prepared at the 

cost of the Contractor. However, Employer is not bound to accept such proposal. 

 

Sub-Clause 33.1 Terms of Payment 
 

Payment by Employer to Contractor shall be as per the following break up: 

 

 50% payment of the Contract Price on receipt of invoice upon delivery of 100% of all 

the items as per BoQ for complete scope of work to local ware house as evidenced by 

The Engineer.  

 30% payment of Contract Price for completing the installation of all items as per BoQ 

at site as evidenced by The Engineer.  

 20% payment of the Contract on issuance of the Handing/ Taking Over Certificate by 

the Engineer. 

 04% Retention Money of the payable amount will be retained as a security from those 

specific Interim Payment Certificate of the Contractor where rectifications/final 

testing/handing taking over against the claimed works is pending, The amount will be 

released after successful clearance of the Pendencies /requirements against the 

particular sites to the satisfaction of The Engineer/Employer.  

 

Sub-Clause 33.1.1 Retention of Payment 

If at any time, any payment would fall due for Works or part of Works and, if there 

shall be any defect in part of such Works in respect of which such payment is proposed, 

the Employer may retain the whole or any part of such payment. Any sum retained by 

the Employer pursuant to the provisions of this Clause shall be paid to the Contractor 

after the said defect is removed. 

 

 

Sub-Clause 33.1.2 Payment Where Taking-Over Certificate Issued for Section or part of Works 

If any section or part of the Works shall be taken-over separately under Clause 29 

(Taking-Over) hereof, the payments herein provided for on or after Taking-Over shall 

be made in respect of the section or part taken-over and reference to the price shall 

mean such part of the price as shall, in the absence of agreement, be apportioned thereto 

by the Engineer. 

 

Sub-Clause 33.1.3 Mobilization Advance 
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(a) An interest-free Mobilization Advance excluding provisional sum up to 15 % of the 

Contract Price stated in the Letter of Acceptance may be paid by the Employer to the 

Contractor in two equal parts upon submission by the Contractor of a Mobilization 

Advance Guarantee for the full amount of the Advance in the specified form from a 

Scheduled Bank in Pakistan or from a bank outside Pakistan duly counter guaranteed by 

a schedule bank in Pakistan acceptable to the Employer as under: 

(1) First part after signing of the Contract Agreement or date of receipt of Engineer’s Notice 

to Commence, whichever is later; and  

(2) Second part within 42 days from the date of payment of the first part, subject to the 

satisfaction of the Engineer as to the state of mobilization of the Contractor. 

(b) The Advance Payment, shall be recovered minimum 25% (of the Mobilization Advance 

Payment) from each processed IPC of the contractor, up to maximum of the Advance 

Payment. 

 

Sub-Clause 33.2 Method of Application 

The following paragraphs are added: 

“The Contractor shall submit to the Employer/Project Manager/Engineer six (6) copies of 

the Application for Certificate of Payment (invoices) each signed by the Contractor and in 

such form as the Employer/Project Manager/Engineer may from time to time prescribe. 

The Employer/Project Manager/Engineer shall examine such invoices within the times 

stated in Sub-Clauses 33.3 and 33.5. After such time each invoice will be deemed to have 

been accepted. If the invoice amount is not accepted by the Employer/Project 

Manager/Engineer, the disputed amount which is retained, shall be communicated, giving 

the reasons in writing, to the Contractor within the same time. If the objections of the 

Employer/Project Manager/Engineer are not acceptable to the Contractor he will justify his 

claims with necessary documentation and include left over amounts / items in the next 

invoice. However, the portions of such invoices accepted by the Employer/Project 

Manager/Engineer shall be paid as per Sub-Clause 33.5.” 

Sub-Clause 33.5 Payment 

Sub-Clause 33.5 is deleted and substituted by the following: 

The amount due to the Contractor under any Interim Payment Certificate issued by 

the Engineer pursuant to this Clause, or to any other term of the Contract, shall, subject 

to Clause 27, be paid by the Employer to the Contractor within 30 days after such 

Interim Payment Certificate has been jointly verified by Employer and Contractor, or, 

in the case of the Final Certificate referred to in Sub-Clause 33.10 within 60 days after 

such Final Payment Certificate has been jointly verified by 

Employer and Contractor; Provided that the Interim Payment shall be caused in 42 days 

and Final Payment in 60 days in case of foreign funded project. 

 

Deduction shall be made from the net amounts payable to the Contractor of any sum(s) 

in accordance with the prevalent Federal and/or Provincial laws, provided that no such 

deduction shall be made from those payments in respect of which the Contractor has 

obtained exemption under the Law.” 

 

 

Sub-Clause 33.6 Delayed Payments 
 

The text of Sub-Clause 33.6 is deleted and substituted by the following: 
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“In the event of the failure of the Employer to make payment within the times stated 

in Sub-Clause 33.5, the Employer shall pay to the Contractor compensation at the rate 

of KIBOR+2% for local currency and LIBOR+1% for foreign currency per annum, 

upon all local currency sums unpaid from the date by which the same should have been 

paid. The provisions of this Sub-Clause are without prejudice to Contractor's 

entitlement under Sub-Clause 46.1.” 

 

Sub-Clause 33.8 Payment by Measurement 
 

The work shall be measured for the units mentioned in the Schedule of Prices according 

to the Contract as determined by the Engineer from approved drawings, Specifications 

and Contract Documents. 

 

Sub-Clause 33.12 Withholding of Payment 
 

New Sub-Clause 33.12 is added as given below: 

 

If the Works or any part thereof is not being carried out to the Engineer's satisfaction 

and in order to protect the Employer from loss on account of: 

(a) defective work not rectified 

(b) guarantees not met 

(c) claims filed against the Contractor 

(d) failure of the Contractor to make payments due for Plant procured or labor employed by him. 

(e) damage to any other contractor employed by the Employer. 

(f) Contractor's non–compliance with the Contract 

(g) any Government dues recoverable from the Contractor if notified by the Government 

 

The Engineer may notify withholding of such payments or part thereof as may, in his 

opinion, be related to the aforesaid reasons/grounds. When the reasons/grounds for 

withholding the payment are removed by the Contractor, the Engineer shall upon being 

satisfied to that effect issue Certificate of Payment in respect of withheld amounts. 

 

Sub-Clause 35.1 Payment in Foreign Currencies (Not Applicable) 
 

Sub-Clause 35.2 Currency Restrictions (Not Applicable) 
 

The text of Sub-Clause 35.2 is deleted and substituted by the following: 

 

“Any required foreign currency transactions shall be met by the Contractor at his cost 

from his own resources.” 

 

Sub-Clause 35.3 Rates of Exchange (Not Applicable) 
 

The words “as stated in the Preamble” appearing in 3rd line of Sub-Clause are deleted 

and substituted by the words “as published or authorized by State Bank of Pakistan”. 

 

Sub-Clause 36.4 Payment against Provisional Sums (Not Applicable) 
 

Sub-Clause 36.4 is deleted and substituted by the following: 
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“Provisional Sum if any will be expended on the direction of the Engineer through 

Variation Orders which would be valued in accordance with the provisions of Clause 

31 Conditions of Contract.” 

 

 

Sub-Clause 37.2 Employer's Risks 
 

The text of Sub-Clause 37.2 is deleted and substituted by the following: 

“The Employer's Risks are: 

(a) (Insofar as they relate to Pakistan) war and hostilities (whether war be declared or not), 

invasion, act of foreign enemies 

 

(b) (Insofar as they relate to Pakistan) rebellion, revolution, insurrection, military or usurped 

power or civil war 

(c) ionizing radiation or contamination by radioactivity from any nuclear fuel, radio-active 

toxic explosives or other hazardous properties of any explosive nuclear assembly or nuclear 

components thereof 

 

(d) pressure waves caused by aircraft travelling at sonic or supersonic speed 

(e) (Insofar as they relate to Pakistan) riot, commotion or disorder, unless solely restricted to 

the employees of the Contractor or of his Subcontractors 

 

(f) use or occupation of the Work or any part thereof by the Employer 

 

(g) fault, error, defect or omission in the design of any part of the Works by the Engineer, 

Employer or those for whom the Employer is responsible for which the Contractor has 

disclaimed responsibility in writing within a reasonable time after the receipt of such design 

 

(h) the use or occupation of the Site by the Works or any part thereof, or for the purposes of the 

Contract: or interference, whether temporary or permanent with any right of way, light, air 

or water or with any easement, way leaves or right of a similar nature which is the inevitable 

result of the construction of the Works in accordance with the Contract 

 

(i) the right of the Employer to construct the Works or any part thereof on, over, under, in or 

through any land 

 

(j) damage (other than that resulting from the Contractor's method of construction) which is the 

inevitable result of the construction of the Works in accordance with the Contract 

 

(k) the act, neglect or omission or breach of contract or of statutory duty of the Engineer, the 

Employer or other contractors engaged by the Employer or of their respective employees 

or agents.” 

 

Sub-Clause 39.2 Loss or Damage before Risk Transfer Date 
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The words “by arbitration under Clause 50” are deleted and substituted by the words 

“by the Engineer”. 

 

Sub-Clause 39.4 Duty to Minimize Delay 
 

New Sub-Clause 39.4 is added as given below: 

 

Each Party shall at all times use all reasonable endeavors to minimize any delay in the 

Performance of the Contract as a result of Risks. 

 

The Contractor shall give notice to the Employer and vice versa the Employer shall 

give notice to the Contractor in case of foreseeable delay by the Risks. 

Sub-Clause 40.2 Employer's Liability 
 

The text of Sub-Clause 40.2 from the words “or of death or personal injury” to the end 

of the Sub-Clause, is deleted and substituted by the following: 

“........ (Other than the Works) or of death or personal injury to the extent caused by any 

of the Employer's Risks listed in paragraphs (f), (g), (h), (i), (j), and (k) of Sub- Clause 

37.2 but not otherwise.” 

 

Sub-Clause 42.2 Maximum Liability 
 

the words “the sum stated in the Preamble to Conditions of Contract or if no such sum 

is stated” appearing in 2nd line of Sub-Clause are deleted. 

 

Sub-Clause 42.6 Foreseen Damage 
 

Sub-Clause 42.6 is deleted in its entirety. 

 

 

Sub-Clause 43.1 The Works (Insurance)  
 

The Contractor Shall insure the Works in the joint names of the Contractor and the 

Employer to their full replacement value with deductible limits not exceeding those 

stated in the Preamble. 

(a) from the Commencement Date until the Risk Transfer Date against any loss or damage caused by any of 

the Contractor’s Risk and other risks specified in the Preamble, and 

(b) during the Defect Liability period against any loss or damage which is caused either: 

(i) by the Contractor in completing any outstanding work or complying with his obligations under Clause 30, 

or 

(ii) by any of the Contractor’s Risks which occurred prior to the Risks Transfer Date. 

 

Sub-Clause 43.2 Contractor's Equipment 
 

Sub-Clause 43.2 is deleted and substituted by the following: 

 

“The Contractor shall insure the Contractor's Equipment for its full replacement value 

while on the Site against all loss or damage caused by any of the Contractor's Risks.” 

 

Sub-Clause 43.3 Third Party Liability (Insurance)  
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The amount of insurance per occurrence shall be as stated in Preamble to Conditions 

of Contract. 

 

Sub-Clause 43.7 Remedies on the Contractor’s Failure to Insure  
 

In 3rd line after the word, “purpose”, the expressions- “and reasonable costs including 

the man-hours costs of Employer’s Personnel” are added. 

 

Sub-Clause 43.9 Currency of Insurance  

New Sub-Clause 43.9 is added as given below: 

 

“All policies of Insurance of the Plant shall provide for payment of indemnity to be 

made in such amounts as will allow making good of loss of or damage to the whole or 

any part of the Works.” 

 

Sub-Clause 43.10 Contractor to Notify 
 

New Sub-Clause 43.10 is added as given below: 

 

“It shall be the responsibility of the Contractor to notify the insurance company of any 

changes in nature and extent of the Works and to ensure the adequacy of the insurance 

coverage at all times in accordance with the provisions of the Contract.” 

 

Sub-Clause 43.11 Procurement of Insurance Policies 
 

New Sub-Clause 43.11 is added as given below: 

“The Contractor shall procure and submit the insurance cover under this Clause within 

30 days after arrival of equipment’s to contractor warehouse.” 

 

Sub-Clause 44.6 Damage Caused by Force Majeure 
 

At the end of the Sub-Clause 44.6 the following is added: 

 

“However, the Contractor shall put up his claim to the Employer / Engineer with full 

details and justification.” 

 

Sub-Clause 44.8 Payment on Termination for Force Majeure 

Text in sub-para (c) is deleted and para (d) and (e) are re-numbered as (c) and (d). 

 

Sub-Clause 44.10 Force Majeure Affecting Engineer’s Duties 
 

Sub-Clause 44.10 is deleted in its entirety. 

 

Sub-Clause 45.2 Contractor's Default 
 

The following paragraph is added at the end of Sub-Clause 45.2. 

 

“The Employer or such other contractor may use for such completion any Contractor's 

Equipment which is upon the Site as he or they may think proper, and the Employer 

shall pay the Contractor a reasonable compensation for such use”. 
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Sub-Clause 45.6 is added as follows: 

Sub-Clause 45.6 Integrity Pact 

If the Contractor or any of his Subcontractors, agents or servants is found to have 

violated or involved in violation of the Integrity Pact signed by the Contractor as 

Schedule-H to his Bid, then the Employer shall be entitled to: 

(a) recover from the Contractor an amount equivalent to ten times the sum of any commission, gratification, 

bribe, finder’s fee or kickback given by the Contractor or any of his Subcontractors, agents or servants; 

(b) terminate the Contract; and 

(c) recover from the Contractor any loss or damage to the Employer as a result of such termination or 

of any other corrupt business practices of the Contractor or any of his Subcontractors, agents or 

servants. 

 

The termination under Sub-Para (b) of this Sub-Clause shall proceed in the manner 

prescribed under Sub-Clauses 45.2 to 45.5 and the payment under Sub-Clause 45.4 shall 

be made after having deducted the amounts due to the Employer under Sub-Para 

(a) and (c) of this Sub-Clause. 

 

Sub-Clause 46.1 Employer's Default 
 

The comma and the word “or” at the end of paragraph (d) of Sub-Clause 46.1 are 

deleted and substituted by period (.) Paragraph (e) of Sub-Clause 46.1 is deleted. 

 

Sub-Clause 46.3 Payment on Termination for Employer's Default 
 

The words “including loss of profit” in the second paragraph of Sub-Clause 46.3 are 

deleted. 

 

Sub-Clause 47.1 Labour, Materials and Transport (Not Applicable) 
 

 

Sub-Clause 48.1 Customs and Import Duties 

Sub-Clause 48.1 is deleted in its entirety. 

Sub-Clause 49.1 Notice to Contractor 

The following is added at the end of Sub-Clause 49.1: 

 

“For the purposes of Sub-Clause 49.1 the Contractor shall, immediately after receipt of 

Letter of Acceptance, intimate in writing to the Employer and the Engineer by 

registered post, the address of his principal place of business or any change in such 

address during the period of the Contract.” 

 

Sub-Clause 50 Disputes & Arbitration 
 

Clause 50 is deleted and in its place the following Sub-Clauses 50.1 to 50.5 are 

inserted: 

 

“50.1 If a dispute of any kind whatsoever arises between the Employer and the 

Contractor in connection with, or arising out of, the Contract or the execution 

of the Works, whether during the execution of the Works or after their 
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completion and whether before or after repudiation or other termination of the 

Contract, including any dispute as to any opinion, instruction, determination, 

certificate or valuation of the Engineer, the matter in dispute shall, in the first 

place, be referred in writing to the Engineer, with a copy to the other party. Such 

reference shall state that it is made pursuant to this Clause. No later than the 

fifty sixth (56) day after the day on which he received such reference, the 

Engineer shall give notice of his decision to the Employer and the Contractor. 

Such decision shall state that it is made pursuant to this Clause. 

 

Unless the Contract has already been repudiated or terminated, the Contractor 

shall, in every case, continue to proceed with the Work with all due diligence, 

and the Contractor and the Employer shall give effect forthwith to every such 

decision of the Engineer unless and until the same shall be revised, as 

hereinafter provided in an amicable settlement or in an arbitral award. 

 

In any case where the Conditions of Contract provide that the decision of the 

Engineer is to be final and conclusive, such decision shall not be referable to 

arbitration under this Clause nor shall the same be questioned in any other form 

of proceedings whatsoever. 

 

50.2 If either the Employer or the Contractor be dissatisfied with a decision of the Engineer or if the 

Engineer fails to give notice of his decision on or before the fifty sixth (56) day after the day on 

which he received the reference, then either the Employer or the Contractor may, on or before the 

twenty eighth (28) day after the day on which the said period of fifty six (56) days expired, as the 

case may be, give notice to the other party to commence arbitration, as hereinafter provided, as to 

the matter in dispute. Such notice shall establish the entitlement of the party giving the same to 

commence arbitration, as hereinafter provided, as to such dispute and, subject to Sub-Clause 50.5, 

no arbitration in respect thereof may be commenced unless such notice is given. 

If the Engineer has given notice of his decision as to a matter in dispute to the 

Employer and the Contractor and no notification of intention to commence arbitration 

as to such dispute has been given by either the Employer or the Contractor on or 

before the twenty eighth (28) day after the day on which the parties received notice 

as to such decision from the Engineer the said decision shall become final and binding 

upon the Employer and the Contractor. 

 

50.3 Where notice of intention to commence arbitration as to a dispute has been given in accordance with 

Sub-Clause 50.2, arbitration of such dispute shall not be commenced unless an attempt has first been 

made by the parties to settle such dispute amicably through mutual negotiation within ninety (90) 

days from the date of notification of Engineer’s decision. 

 

50.4 Any dispute in respect of which: 

 

(a) the decision, if any, of the Engineer has not become final and binding pursuant to Sub-

Clause 50.1 and 

 

(b) amicable settlement has not been started/reached within the period stated in Sub-Clause 50.3 

shall be finally settled, unless otherwise specified in the Contract, under the Pakistan 

Arbitration Act, 1940 (Act No. X of 1940) and Rules made thereunder as amended, 

by one or more arbitrators appointed under such Rules. 
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The said arbitrator(s) shall have full power to open up, review and revise any decision, 

opinion, instruction, determination, certificate or valuation of the Engineer for the 

purpose of obtaining said decision pursuant to Sub-Clause 

50.1. No such decision shall disqualify the Engineer from being called as a witness 

and giving evidence before the arbitrator(s) on any matter whatsoever relevant to the 

dispute. 

 

The venue of arbitration proceedings shall be the place in Pakistan as mentioned in 

the Preamble to Conditions of Contract. 

 

50.5 Where neither the Employer nor the Contractor has given notice of intention to commence arbitration 

of a dispute within the period stated in Sub-Clause 50.1 or 50.2 and the related decision has become 

final and binding, either party may, if the other party fails to comply with such decision, and without 

prejudice to any other rights it may have, refer the failure to arbitration in accordance with Sub-

Clause 50.4. The provisions of Sub-Clauses 50.1 to 50.2 shall not apply to any such reference.” 
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IV. STANDARD FORMS 
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STANDARD FORMS 

 

 

Standard Forms include the following: 

 

 

 Form of Contract Agreement 

 

 Mobilization Advance Guarantee (Bank Guarantee) 

 

 Form of Performance Security (Bank Guarantee) 
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FORM OF CONTRACT AGREEMENT 

 

THIS CONTRACT AGREEMENT (hereinafter called the “Agreement”) made on the day 

of (month) 20           between     

     (hereafter called the 

“Employer”) of the one part and  (hereafter 

called the “Contractor”) of the other part. 

 
WHEREAS the Employer is desirous that certain Works, viz should be 

executed by the Contractor and has accepted a Bid by the Contractor for the execution and 

completion of such Works and the remedying of any defects therein. 

 
NOW this Agreement witnesseth as follows: 

 

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them 

in the Conditions of Contract hereinafter referred to. 

2. The following documents after incorporating addenda, if any except those parts relating to Instructions to 

Bidders shall be deemed to form and be read and construed as part of this Agreement, viz: 

 

(a) The Contract Agreement 

(b) The Letter of Acceptance 

(c) The completed Form of Bid 

(d) The Preamble to Conditions of Contract 

(e) The Particular Conditions of Contract 

(f) The General Conditions of Contract 

(g) The priced Schedule of Prices 

(h) The completed Schedules to Bid 

(i) The Specifications 

(j) The Drawings 

3. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the 

Contractor hereby covenants with the Employer to execute and complete the Works and remedy defects 

therein in conformity and in all respects with the provisions of the Contract. 

4. The Employer hereby covenants to pay the Contractor, in consideration of the execution and completion of 

the Works as per provisions of the Contract, the Contract Price or such other sum as may become payable 

under the provisions of the Contract at the times and in the manner prescribed by the Contract. 

 
IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be 

executed on the day, month and year first before written in accordance with their respective 

laws. 
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Signature of the Contractor Signature of the Employer 
 

(Seal) (Seal) 

 

 

Signed, Sealed and Delivered in the presence of: 

 

 
 

Witness: Witness: 
 

 

 

 

 

(Name, Title and Address) (Name, Title and Address) 
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FORM OF PERFORMANCE SECURITY 

(Performance Bond in shape of Bank Guarantee) 

 

Guarantee No._____________________ 

Executed on _____________________ 

Expiry date _____________________ 

[Letter by the Guarantor to the Employer] 

 

Name of Guarantor (Bank) with address: 

__________________________________________ 

Name of Principal (Contractor) with address: 

_______________________________________ 

_____________________________________________________________________

______ 

Penal Sum of Security (express in words and figures) 

________________________________ 

_____________________________________________________________________

______ 

Letter of Acceptance No. ________________________________Dated 

______________ 

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the 

Bidding Documents and above said Letter of Acceptance (hereinafter called the 

Documents) and at the request of the said Principal we, the Guarantor above named, 

are held and firmly bound unto the 

__________________________________________________ (hereinafter called the 

Employer) in the penal sum of the amount stated above for the payment of which sum 

well and truly to be made to the said Employer, we bind ourselves, our heirs, executors, 

administrators and successors, jointly and severally, firmly by these presents. 

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has 

accepted the Employer's above said Letter of Acceptance for ________ 

__________________________________ (Name of Contract) for the 

_______________  
 

_______________________________ (Name of Project). 

 

NOW THEREFORE, if the Principal (Contractor) shall well and truly perform and 

fulfill all the undertakings, covenants, terms and conditions of the said Documents 

during the original terms of the said Documents and any extensions thereof that may be 

granted by the Employer, with or without notice to the Guarantor, which notice is, 

hereby, waived and shall also well and truly perform and fulfill all the undertakings, 

covenants terms and conditions of the Contract and of any and all modifications of said 

Documents that may hereafter be made, notice of which modifications to the Guarantor 

being hereby waived, then, this obligation to be void; otherwise to remain in full force 

and virtue till all requirements of Clause 30, Defects after Taking Over, of Conditions 

of Contract are fulfilled. 

 

Our total liability under this Guarantee is limited to the sum stated above and it is a 

condition of any liability attaching to us under this Guarantee that the claim for payment 

in writing shall be received by us within the validity period of this Guarantee, failing 
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which we shall be discharged of our liability, if any, under this Guarantee. 

 

We, ____________________________________ (the Guarantor), waiving all 

objections  and defenses under the Contract, do hereby irrevocably and independently 

guarantee to pay to the Employer without delay upon the Employer's first written 

demand without cavil or arguments and without requiring the Employer to prove or to 

show grounds or reasons for such demand any sum or sums up to the amount stated 

above, against the  Employer's written declaration that the Principal has refused or 

failed to perform the obligations under the Contract which payment will be effected by 

the Guarantor to Employer’s designated Bank & Account Number. 

PROVIDED ALSO THAT the Employer shall be the sole and final judge for deciding 

whether the Principal (Contractor) has duly performed his obligations under the 

Contract or has defaulted in fulfilling said obligations and the Guarantor shall pay 

without objection any sum or sums up to the amount stated above upon first written 

demand from the Employer forthwith and without any reference to the Principal or any 

other person. 

IN WITNESS WHEREOF, the above-bounden Guarantor has executed this Instrument 

under its seal on the date indicated above, the name and corporate seal of the Guarantor 

being hereto affixed and these presents duly signed by its undersigned representative, 

pursuant to authority of its governing body. 

 

         _______________ 

                     Guarantor 

(Bank) 

 Witness:  

 1. _____________________        Signature _______________ 

 

       ____________________        Name __________________ 

    Corporate Secretary (Seal) 

             Title ___________________ 

 

 2.  _______________________ 

 

          _______________________  _______________________ 

      Name, Title & Address    Corporate Guarantor (Seal)   
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FORM OF BANK GUARANTEE/BOND FOR ADVANCE PAYMENT (N/A) 

 

Guarantee No.________________ 

Executed on________________ 

Expiry date ________________ 

[Letter by the Guarantor to the Employer] 

 

 

WHEREAS the _________________________________________________ 

(hereinafter called the Employer) has entered into a Contract for 

_____________________________ 

_____________________________________________________________________

___ _______________________________________________ (Particulars of 

Contract), with 

___________________________________________________________________ 

________________________________ (hereinafter called the Contractor). 

 

 

AND WHEREAS the Employer has agreed to advance to the Contractor, at the 

Contractor’s request, an amount of Rupees_________________________________ 

(Rs.___________________) which amount shall be advanced to the Contractor as per 

provisions of the Contract. 

 

AND WHEREAS the Employer has asked the Contractor to furnish Guarantee to secure 

advance payment for performance of his obligations under the said Contract. 

 

 

AND WHEREAS __________________________________________________ 

(Bank) (hereinafter called the Guarantor) at the request of the Contractor and in 

consideration of the Employer agreeing to make the above advance to the Contractor, 

has agreed to furnish the said Guarantee. 

 

NOW THEREFORE the Guarantor hereby guarantees that the Contractor shall use the 

advance for the purpose of above-mentioned Contract and if he fails, and commits 

default in fulfillment of any of his obligations for which the advance payment is made, 

the Guarantor shall be liable to the Employer for payment not exceeding the 

aforementioned amount. 

 

 

Notice in writing of any default, of which the Employer shall be the sole and final judge, 

as aforesaid, on the part of the Contractor, shall be given by the Employer to the 

Guarantor, and on such first written demand payment shall be made by the Guarantor 

of all sums then due under this Guarantee without any reference to the Contractor and 

without any objection. 

 

This guarantee shall come into force as soon as the advance payment has been credited 

to the account of the Contractor. 

 

This guarantee shall expire not later than 

______________________________________  
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by which date we must have received any claims by registered letter, telegram, telex or 

telefax. 

It is understood that you will return this Guarantee to us on expiry or after settlement 

of the total amount to be claimed hereunder. 

 

        _______________ 

              Guarantor (Bank) 

 

Witness:  

 1. _____________________        Signature _______________ 

 

        ___________________        Name __________________ 

      Corporate Secretary (Seal) 

                  Title ___________________ 

 

 2.  _______________________ 

 

          __________________   _____________________ 

      Name, Title & Address    Corporate Guarantor (Seal)   

  



      

195 

MG-1 

MOBILIZATION ADVANCE GUARANTEE/BOND 

 

Guarantee No._________________________ Date 

______________________________ 

 

WHEREAS ______________(hereinafter called the 'Employer') has entered into a 

Contract for ___________________________________________________________ 

(Particulars of Contract) 

with _________________ (hereinafter called the "Contractor'). 

 

AND WHEREAS, the Employer has agreed to advance to the Contractor, at the 

Contractor's request, an amount of Rupees _________________________ (Rs 

_________ ) which amount shall be advanced to the Contractor as per provisions of the 

Contract. 

 

AND WHEREAS, the Employer has asked the Contractor to furnish Guarantee to 

secure the mobilization advance for the performance of his obligations under the said 

Contract. 

 

AND WHEREAS, 

________________________________________________________ 

(Scheduled Bank in Pakistan or Insurance Company acceptable to the 

Employer)  

(hereinafter called the “Guarantor”) at the request of the Contractor and in consideration 

of the Employer agreeing to make the above advance to the Contractor, has agreed to 

furnish the said Guarantee. 

 

NOW, THEREFORE, the Guarantor hereby guarantees that the Contractor shall use the 

advance for the purpose of above mentioned Contract and if he fails and commits 

default in fulfilment of any of his obligations for which the advance payment is made, 

the Guarantor shall be liable to the Employer for payment not exceeding the 

aforementioned amount. 

 

Notice in writing of any default, of which the Employer shall be the sole and final judge, 

on the part of the Contractor, shall be given by the Employer to the Guarantor, and on 

such first written demand, payment shall be made by the Guarantor of all sums then due 

under this Guarantee without any reference to the Contractor and without any objection. 

 

This Guarantee shall remain in force until the advance is fully adjusted against 

payments from the Interim Payment Certificates of the Contractor or until 

_______________________________________whichever is earlier. 

   (Date) 

The Guarantor's liability under this Guarantee shall not in any case exceed the sum of 

Rupees _______________________________________(Rs 

_______________________). 

 

This Guarantee shall remain valid up to the aforesaid date and shall be null and void 

after the aforesaid date or earlier if the advance made to the Contractor is fully adjusted 

against payments from Interim Payment Certificates of the Contractor provided that the 
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Guarantor agrees that the aforesaid period of validity shall be deemed to be extended if 

on the above mentioned date the advance payment is not fully adjusted. 

 

 

        _______________ 

              Guarantor (Bank) 

 

Witness:  

 1. _____________________      Signature _______________ 

 

     _____________________      Name __________________ 

    Corporate Secretary (Seal) 

              Title ___________________ 

 

 2. _______________________ 

 

      ____________________   _______________________ 

    Name, Title & Address   Corporate Guarantor (Seal)  
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V. SPECIFICATIONS - TECHNICAL PROVISION 

SPECIFIC WORK DATA / TECHNICAL PROVISIONS  

(attached as Schedule A to Bidding Documents) 
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VI. SPECIFICATIONS - SPECIAL PROVISIONS 

 

SP-2 STANDARDS AND DESIGN 

The contractor will have to submit the products sample for 

approval to the engineer before starting the procurement stage. 

After approval of the items, the contractor will be intimated to 

start procurement process by the Engineer. 

 

SP-3 PROGRAMME 

Refer to PCC sub-clause 12.1, the contractor will have to 

submit the work schedule/Programmed for approval to the 

Engineer. 

 

SP-4 PHOTOGRAPHS 

Refer to PCC sub-clause 12.1 and 33.5.1, the Contractor shall 

provide photographs of site to the Engineer while submitting 

monthly report.  

    

SP-5 PAYMENT FOR WORK REQUIRED BY SPECIAL 

PROVISIONS: 

No additional/Extra payment will be paid to the contractor on 

fulfilling requirements/activities, defined in the special 

provisions.  

 

SP-6 SAFETY AND HEALTH 

 Defined in PCC sub clause 18.10 

 

SP-7 RATING PLATES, NAMEPLATES AND LABELS 

Contractors must provide proper rating plates, nameplates and 

labeling as per requirement of site, duly approved by the 

Employer and Engineer. 

 

SP-8         FACTORY ACCEPTANCE TEST (FAT) VISIT 

The Contractor will provide and arrange pre-shipment 

inspection of the factory, fabrication and conducting tests of 

the Solar System Equipment’s at the Contractor’s cost either 

local / foreign for Employer and Engineer . 

 

SP-9         PRODUCTS AUTHORIZATION 

Contractor shall provide authorization certificate for their 

products which will be installed at site i.e., PV Module, 

Battery & Inverter/Charger. 

 

SP-10         ESTABLISHMENT OF LOCAL OFFICE AT 

PESHAWAR 

Contractor shall establish local office at Peshawar after 

signing of contract agreement. 

 

SP-11 Contractor will conduct DLP periodic visits as per engineer 

recommendations during the defect liability period along 
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with consultant and client teams for rectifications (if any) of 

sites.



 

      

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

VII. ANNEXURES 

 



 

      

 

ANNEXURE-I 
 

PAKHTUNKHWA ENERGY DEVELOPMENT ORGANIZATION 
PEDO House, 38/B2, Phase V, Hayatabad Peshawar, Pakistan, Tel/Fax: 091-3025143 

 

BIDDER SHEET 

Name of Firm  

CDR No.  

CDR Amount (Rs)  

CDR Issued by (Bank)  

Dated  

Address of Firm  

Contact Person(s)  

Contact Number(s)  

Email Address  

 
Sign & Stamp 

 

 

 

0Note
: 

 
1. The Financial Bid must be accompanied by completely filled, signed and stamped BIDDER 

SHEET as above. 



 

      

 

ANNEXURE-II  
 

 

 

 

 

 

 

 

 

 

UNDERTAKING 

 
 

It is hereby certified by M/S that we will 

compensate for any liability to any victim for death or personal injury and loss of 

or damage to any physical property arising out of the contractor 

representatives/workers/machines during execution of work or due to 

malfunctioning of the equipment installed by the contractor in accordance to Sub-

Clause 43.3 of General Conditions of Contract. 

 

 

 

 

 

 

 

 

 

Chief Executive Officer, 

M/S    

 

 

 

 

 

 

 

 

 

 

  



 

      

 

ANNEXURE-IV 

 

Site Details 

Judicial Academy Building 

 

 

 

  



 

      

 

 

  

Judicial Academy Hostels (Male & Female) Building 

 

 



 

      

 

Drawing & Single Line 

Diagram 
 




