



Date: May 03, 2023

ADDENDUM NO.01 TO THE PRE-QUALIFICATION DOCUMENT

157 MW MADYAN HYDROPOWER PROJECT

E&M Works – Design, Supply, Installation, Testing and Commissioning of Turbines, Generators, Control Room Equipment, SCADA, Auxiliaries, Power Transformers, Switch Yard, Switch Gear (GIS), Transmission Line, Control Equipment at Weir and Allied E&M Works

Ln. /Cr # IBRD-91640; IDA-67790, CONTRACT NO: PK-PEDO-339716-CW-RFB
Khyber Pakhtunkhwa Hydropower Renewable Energy Development (KHRE)

This **Addendum-01** pursuant to the E&M Works – Design, Supply, Installation, Testing and Commissioning of Turbines, Generators, Control Room Equipment, SCADA, Auxiliaries, Power Transformers, Switch Yard, Switch Gear (GIS), Transmission Line, Control Equipment at Weir and Allied E&M Works (PK-PEDO-339716-CW-RFB) is being issued to the applicants.

S#	Reference & Subject	PQD Requirement	Amendment through Addendum-01
1	Sub-Clause 17.1 of Instructions to Applicants (ITA), Section II – Pre-Qualification Data Sheet (PDS) of ‘Submission Applications’	“Submission of Application” The deadline for Application submission is: Date: May 16, 2023 Time: 1400 hours	“Submission of Application” The deadline for Application submission is: Date: Friday June 16, 2023 Time: 1400 hours

Chief Engineer / Head PMO
PMO-KHRE, PEDO Peshawar