



P E D O

PAKHTUNKHWA ENERGY DEVELOPMENT ORGANIZATION
GOVERNMENT OF KHYBER PAKHTUNKHWA

House No. 15 B Gul Mahar Lane, University Town Peshawar. Tel # 091-9224437



Dated at Peshawar, 01-01-2024

NOTIFICATION

No. PD (Solar)/KP.JA/2024-25/323-28 : Following the Executive Committee meeting held under the chairmanship of Chief Executive Officer (CEO) PEDO on December 31, 2024, a notification is hereby issued in reference to the approval granted during the meeting. The following firms are Technically Responsive for the project "SOLARIZATION OF JUDICIAL ACADEMY AND PESHAWAR HIGH COURT BENCH PESHAWAR ADP 2024-25 S# 748/220924".

- i. M/s Akhonzada Associates Pvt Ltd Upper Dir
- ii. M/s Cititek (Pvt)Ltd Peshawar
- iii. M/s Peshawar Construction & Pipes Company Pvt Ltd JV Pak Reliable (SMC-PVT) Ltd Peshawar

However, the remaining firms are hereby Technically Non-Responsive. The list is as follows:


- i. M/s Focus Technologies Islamabad
- ii. M/s National Radio Telecommunication Corporation Haripur
- iii. M/s Muhammad Hanif & Co Shangla

-Sd/-

Project Director (Solar)
PEDO, Peshawar

Copy for Information:

1. PS to CEO, PEDO, Peshawar
2. PS to CE (Dev) PEDO Peshawar.
3. PS to CE (P&C) PEDO Peshawar.
4. PS to CE (RE/PP) PEDO Peshawar.
5. Concerned Responsive Bidders.
6. Concerned Non-Responsive Bidders.


Deputy Director (P&C)
Solar, PEDO,
Peshawar