

ΡΕΟΟ

PAKHTUNKHWA ENERGY DEVELOPMENT ORGANIZATION

GOVERNMENT OF KHYBER PAKHTUNKHWA

Room No. 220, PEDO House, Plot No. 38, Sector B-2, Phase 5 Hayatabad, Peshawar Phone: 091-9217196, Fax: 091-9217196

Dated: - 11 /04/2019

NOTIFICATION

No.PD(Solar)/PEDO/Solar Electrification Of 4000 Masajid/2018-19/32-36:- In pursuance of recommendation

of the evaluation committee and approval of the Management Committee PEDO in a meeting dated 03-04-2019,

the following firms are pre-qualified and shortlisted to participate in the bidding processes for the Project "Solar

Electrification Of 4000 Masajid".

- 1. M/S MAK PUMPS COMPANY (PVT) LTD
- 2. M/S TSK ENGINERING INTERNATIONAL (PVT) LTD
- 3. M/S RENEWABLE POWER (PVT) LTD
- 4. M/S TESLA INDUSTRIES
- 5. M/S SOLAR TECH (PVT) LTD
- 6. M/S SKY GREEN ENGINEERING (PVT) LTD
- 7. M/S HMA PUMPS (PVT) LTD
- 8. M/S ROYAL BUILDERS (PVT) LTD
- 9. M/S AMIN BROTHERS ENGINEERS PAK (PVT) LTD
- 10. M/S AKHUNZADA ASSOCIATES (PVT) LTD
- 11. M/S SAFROON ENERGY PVT LIMITED
- 12. M/S PESHAWAR CONSTRUCTION AND PIPES PVT LTD
- 13. M/S GREAVES PAKISTAN (PVT) LTD
- 14. M/S CITITEK (PVT) LTD
- 15. M/S QRL CONSTRUCTION PVT(LTD)-M/S PAK-RELIABLE ENGINEERING CO (SMC-PVT LTD)(JV)
- 16. M/S JV SAFI PROGRESSIVE ENGINEERING (PVT) LEAD FIRM-M/S ALI HAIDER AND BROTHERS ENGINEERING CO (JV)

Engr. Khurram Durrani Project Director (Solar) PEDO, Peshawar

Copy for information:

- 1. PS to CEO, PEDO, Peshawar.
- 2. GM Solar, PEDO
- 3. M/s Ultimate Engineering Consultants, Peshawar.
- 4. M/s Barg Engineering, Peshawar
- 5. Concerned qualified bidder/contractor.

Engr. Khurram Durrani Project Director (Solar) PEDO, Peshawar