


SUMMARY OF FINANCIAL EVALUATION REPORT


GMTL-01 PROCUREMENT, SUPPLY, CONSTRUCTION, TESTING & COMISSIONING OF 40KM 132/220KV GORKIN MATILTAN TRANSMISSION LINE, SWAT


| Sr. No | Name of Bidder | Readout Price (PKR) | Discount (if any) | Corrected & Evaluated Bid Price (PKR) | Amount of Bid Guarantee (2%) PKR |
|--------|-----------------------------------|---------------------|-------------------|---------------------------------------|----------------------------------|
| 1. | M/s NETRACON TECHNOLOGIES, LAHORE | 7,960,221,725/- | Nil | 7941,292,981/- | 170,000,000/- |

Recommendation of the Project Procurement Committee:

The Project Procurement Committee of PEDO unanimously concurred with the Financial Evaluation carried out by the Project Management Consultants and hereby recommend to the Competent Authority of PEDO to approve the recommendations of the 84MWGMHPP Transmission Line Consultants for further award of the contract under IB 30 and IB 33 of the bidding documents to M/s NETRACON for "Procurement, Supply, Construction, Testing & Commissioning of 40KM 132/220KV Gorkin Matiltan Transmission Line".



Project Director,
GMHRP, PEDO
(Chairman)


Representative from
Procurement & Contracts
Cell, PEDO (Member)


Representative from
KP Transmission & Grid
Company (Member)


Representative from
Planning Section
PEDO (Member)


Assistant Director
GMHPP PEDO
(Member/Cum-Secretary)


Representative from
Finance Section PEDO
(Member)