



PEDO
PAKHTUNKHWA ENERGY DEVELOPMENT ORGANIZATION
GOVERNMENT OF KHYBER PAKHTUNKHWA PESHAWAR



No.1379-84/PEDO/CEO/PIC-KHRE

Dated: 14/07/2021

To

1. M/s China Water Resources Beifang Investigation, Design and research co., ltd. (BIDR);
2. M/s SMEC International Pvt Limited & TEMELSU International Engineering Services Inc Joint Venture
3. M/s ILF Consulting Engineers Gmbh Austria (ILF)
4. M/s DOLSAR Engineering Inc. (DOLSAR)
5. M/s TRACTEBEL Engineering Gmbh (TEG) Germany (TRACTEBEL)

SUBJECT: POSTPONMENT OF OPENING DATE OF FINANCIAL PROPOSALS FOR PROJECT IMPLEMENTATION CONSULTANTS (PIC) - KHYBER PAKHTUNKHWA HYDROPOWER & RENEWABLE ENERGY DEVELOPMENT

Dear All,

Further to the Employer's 'Notification' No.1251-56/PEDO/WB-PMO/CE-PMO/PIC Dated: 05/07/2021 'NOTIFICATION FOR OPENING OF FINANCIAL PROPOSALS', I am directed to inform that the financial opening date has been postponed till further notice, in accordance with ITC Section-2, Sub-Section: 35.1.

Chief Engineer / Head PMO
PMO, PEDO, Peshawar

Cc:

PS to CEO, PEDO Peshawar.

Chief Engineer / Head PMO
PMO, PEDO, Peshawar